BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
WWW.co.warren.oh.us
commissioners@co.warren.oh.us

Pt G ot Lo OISV
SHANNON JONES
DAVID G. YOUNG

ENTER INTO CONTRACT WITH SMITH AND BROWN CONTRACTORS, INC FOR THE
HUNTER SEWER SYSTEM IMPROVEMENTS PROJECT

WHEREAS, pursuant to Resolution #23-0310 dated March 14, 2023 this Board approved a Notice
of Intent to Award Bid for the Hunter Sewer System Improvements Project to Smith and Brown
Contractors, Inc., for a total bid price of $1,967,000.00; and

WHEREAS, all documentation, including performance bonds, insurance certificates, etc., has been
submitted by the contractor; and

NOW THEREFORE BE IT RESOLVED, to enter into contract with Smith and Brown Contractors,
Inc., 9570 State Route 128, Harrison, Ohio 45030 for a total bid price of $1,967,000.00; as attached
hereto and made a part hereof.

Mr. Grossmann moved for adoption of the foregoing resolution being seconded by Mr. Young.
Upon call of the roll, the following vote resulted:

Mrs. Jones — yea
Mr. Young — yea
Mr. Grossmann — yea

Resolution adopted this 28" day of March 2023.

BOARD OF COUNTY COMMISSIONERS

Tina Osborne, Clerk
KP/
cC: ¢/a—Smith and Brown Contractors, Inc

Engineer (file)
OMB Bid file



BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
WWW.co.warren.oh.us
commissioners@co.warren.oh.us

Pt G ot Lo OISV
SHANNON JONES
DAVID G. YOUNG

APPROVE NOTICE OF INTENT TO AWARD BID TO SMITH AND BROWN
CONTRACTORS, INC FOR THE HUNTER SEWER SYSTEM IMPROVEMENTS PROJECT

WHEREAS, bids were closed at 11:00 a.m., on March 2, 2023, and the bids received were opened
and read aloud for the Hunter Sewer System Improvements Project, and the results are on file in the
Commissioners’ Office; and

WHEREAS, upon review of such bids by Chris Wojnicz, Deputy Sanitary Engineer, Smith and
Brown Contractors, Inc. has been determined to be the lowest and best bidder; and

NOW THEREFORE BE IT RESOLVED, upon recommendation of the Warren County Deputy
Sanitary Engineer, that it is the intent of this Board to award the contract to Smith and Brown
Contractors, Inc., 9570 State Route 128, Harrison, Ohio 45030 for a total bid price of
$1,967,000.00; and

BE IT FURTHER RESOLVED, that the President of the Board is hereby authorized to execute a
"Notice of Intent to Award."

Mr. Grossmann moved for adoption of the foregoing resolution being seconded by Mr. Young.
Upon call of the roll, the following vote resulted:

Mrs. Jones — yea
Mr. Young — yea
Mr. Grossmann — yea

Resolution adopted this 14" day of March 2023.

BOARD OF COUNTY COMMISSIONERS

Tina Osborne, Clerk

cc: Water/Sewer (file)
OMB Bid file



BOARD OF COUNTY COMMISSIONERS

WARREN COUNTY, OHIO

406 Justice Drive, Lebanon, Ohio 45036
WWW.Co.warren.oh.us
commissioners@co.warren.oh.us

.T:Z'fﬁ rr:ﬁ |nee(g5113?;)669955-_21025540 TOM GROSSMANN
SHANNON JONES
DAVID G. YOUNG

BID OPENING
March 2, 2023
BID OPENING —
Bids were closed at 11:00 a.m. this 2" day of March and the following bids were received,

opened, and read aloud for the Hunter Sewer Improvements Project for the Warren County
Water and Sewer Department.

Smith and Brown Contractors $1,967,000.00
Harrison, OH

Chris Wojnicz, Deputy Sanitary Engineer, will review bids for a recommendation at a later date.

cc: Bid File OMB WIS (file)



February 27, 2023

ADDENDUM #2
Hunter Sewer Systems Improvement Project

30 Pages TOTAL (Including this Sheet)

This Addendum No. 2 is issued to make certain revisions, additions, and clarifications to the
original Contract Documents and shall be incorporated into the original Specifications and
Plans. This Addendum takes precedence over any and all information previously issued.
No other revisions to the Specifications are to be inferred.

BID/CONTRACT DOCUMENTS
1) Section 00 20 00 — General Instruction to Bidders
a. 5.—Replace “270 days” with “540 days” and “365 days” with “630 days”.
2) Section 00 60 10 - Contract
a. Replace “270 days” with “540 days” and “365 days” with “630 days”.
BID/CONTRACT DOCUMENTS — TECHNICAL SPECIFICATIONS
1) Section 13 12 22 — Pre-Engineered Metal Canopies

a. Paragraph 1.4.C.1 — Remove
BID FORM

1) Remove and replace with new bid form. Added allowance for Duke utility work.

THIS ADDENDUM MUST BE SIGNED AND ATTACHED TO YOUR BID.

Acknowledged by Date

P. OO BOX 530 m 406 JUSTICE DR. = LEBANON, OH 45036
513-695-1377 | 513-925-1377 B 937-425-1377 m  FAX 513-695-2995
1



THIS SECTION IS BEING REVISED AND REISSUED AS PART OF ADD # 2
SECTION 00 20 00
GENERAL INSTRUCTION TO BIDDERS

1. Receipt and Opening of Bids: The Warren County Board of Commissioners (herein
referred to as “Owner”), invites bids on the form attached hereto, all blanks of which must be
appropriately filled in. Bids will be received by the Owner at the Office of the Warren County
Board of Commissioners until 11:00 AM, Thursday, March 2, 2023, and then at said office
publicly opened and read aloud. The envelopes containing the bids must be sealed, addressed to
Warren County Board of Commissioners at 406 Justice Drive, Lebanon, Ohio 45036, and shall
be clearly marked as follows:

Bid Opening
Hunter Sewer System Improvements
11:00 AM, Thursday, March 2, 2023

The Owner may consider informal any bid not prepared and submitted in accordance with the
provisions hereof and may waive any informalities or reject any and all bids. Any bid may be
withdrawn prior to the above scheduled time for the opening of bids or authorized postponement
thereof. Any bid received after the time and date specified shall not be considered. No bidder may
withdraw a bid within 60 days after the actual date of opening thereof.

2. Description of Project: The project generally consists of improvements to the Dick’s
Creek Lift Station in Franklin Township. Improvements include replacement of submersible pumps,
piping modifications, electrical and instrumentation upgrades, HVAC improvements, new carport,
and roof replacement

3. Construction Cost: The Engineer’s opinion of probable construction cost for the base bid
work is $1,800,000.

4. Project Funding/Financing: The project shall be financed to the Contractor only through
the Owner’s reserved funds.

5. Time of Completion and Liquidated Damages: The Bidder hereby agrees that the
Contract Time shall commence on the date stipulated in the Notice to Proceed which will be issued
by the Owner within 14 days of contract execution and to complete the work in accordance with
the terms as stated in the Contract, and in accordance with the following schedule milestones:

Substantial Completion: 276-540 Days from Notice to Proceed

Final Completion: 365-630 Days from Notice to Proceed

Any delays in substantial completion of the work that are within the control of the Contractor, their
Subcontractor, or Supplier shall be subject to liquidated damages in the sum of $200.00 for each
consecutive calendar day that the project extends beyond the substantial completion deadline. See
the General Conditions and Supplemental Conditions for the definition and requirements of
substantial completion.
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6. Bid Documents: Bid documents, including terms, general conditions, supplemental
conditions, drawings, addenda, and other information are available online, free of charge, at the
Warren County’s Website at https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx. No
planholder list will be maintained by the Owner. All Addenda will be posted on the website and
shall not be mailed to bidders.

7. Addenda and Interpretations: No interpretations of the meaning of the plans,
specifications, or other pre-bid documents will be made to any bidder orally. Every request for
such interpretation must be in writing to Chris Wojnicz at Christopher. Wojnicz@co.warren.oh.us
To be given consideration all questions must be received by 5:00 pm on Thursday February 23,
2023. All such interpretations and any supplemental instructions will be in the form of written
addenda to the specifications which, if issued, will be posted on the Warren County
Commissioners’ website https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx, no later
than five days prior to the date fixed for opening of bids. Failure of any bidder to monitor the
website and download any such addendum or interpretations shall not relieve such bidder from
any obligation under his/her bid as submitted. All addenda so issued shall become part of the
contract documents. Bidders shall be responsible for checking the website prior to submitting their
bid.

8. Power of Attorney: Attorneys-in-fact who sign bid bonds or contract bonds must file with
each bond a certified and effectively dated copy of their power of attorney.

0. Required Forms: Each bid must be submitted on the forms contained in the Contract
Documents herein. All blank spaces for bid prices must be completed, in ink or typewritten, in
both words and figures, and the foregoing certifications must be fully completed and executed
when submitted. Each Bidder shall complete and submit the following forms with his/her bid:

Section 00 10 20 BID PROPOSAL

Section 00 10 30 EXCEPTION SHEET

Section 00 30 10 NONCOLLUSION AFFIDAVIT — FORM 1

Section 00 30 20 NONCOLLUSION AFFIDAVIT — FORM 2

Section 00 30 30 AFFIDAVIT OF NON-DELINQUENCY OF REAL AND/OR
PERSONAL PROPERTY TAX

Section 00 30 40 FINDINGS FOR RECOVERY AFFIDAVIT

Section 00 30 50 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS,
BID CONDITIONS, NON-DISCRIMINATION, AND EQUAL
EMPLOYMENT OPPORTUNITY AFFIDAVIT

Section 00 40 00 BONDING REQUIREMENTS

Section 00 40 10 BID GUARANTY AND CONTRACT BOND

10.  Modification or Withdraw of Bid: Bids may be modified or withdrawn by any
appropriate document duly executed (in the manner that a bid must be executed) and delivered to
the place where bids are to be submitted at any time prior to the opening of bids.

After opening, a Bidder may withdraw their bid from consideration if the price bid was
substantially lower than the other bids, provided the bid was submitted in good faith and the reason
for the price being substantially lower was a clerical mistake as opposed to a judgment mistake
and was actually due to an unintentional omission of a substantial quantity of work, labor or
material made directly in the compilation of the bid. Request to withdraw such bid must be made
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in writing and filed with the Owner within two business days after the opening of bids and prior
to the acceptance thereof.

11.  Method of Award: The Owner may reject all bids or may award the contract on the base
bid or on the base bid combined with additions or deductible alternates, to the lowest and best
bidder, as produces a net amount which is within the available funds.

To determine lowest and best bidder, the price of the bid will be given equal weight against the
totality of the following factors: 1.) the bidder’s information provided in the Section 00 50 10
Experience Statement which shall be used to judge responsibility, experience, skill, financial
standing, feedback from references or prior clients—which may include Owner; 2.) the Section 00
10 30 Exception Sheet; 3.) availability, proximity, and familiarity to job site.

If the total price received from the lowest and best bidder exceeds the amount of funds available
to finance the contract, the Owner may:

Reject all bids:

b. Augment the funds available in the amount sufficient to enable award to the lowest and
best bidder or bidders;

c. Reduce the scope of the work by eliminated certain items of work to produce a total bid
which is within the available funds;

d. Reduce the scope of work by reducing the quantities of certain items of work to produce a
total bid which is within the available funds;

e. Reduce the scope of work by a combination of adjustments as outlined in “c” and “d” above
to produce a total bid which is within available funds.

f. The Owner may reject all bids or may award the contract on the base bid or on the base bid
combined with additions or deductible alternative as produces a net amount which is within
the available funds.

g. The Owner may consider informal and may reject any bid not prepared and submitted in
accordance with the provisions hereof. The Owner reserves the right to reject all bids, to
waive any informalities or irregularities in the bids received, and to accept any bid which
is deemed lowest and best.

12. Qualification of Bidder: The Owner any make such investigations as he/she deems
necessary to determine the ability of the bidder to perform the work, and the bidder shall furnish
to the Owner all such information and data for this purpose as the Owner may request. The Owner
reserves the right to reject any bid if the evidence submitted by, or investigation of, such bidder
fails to satisfy the Owner that such bidder is properly qualified to carry out the obligations of the
contract and to complete the work contemplated herein; conditional bids will not be accepted.

13. No Damage for Delay: No payment, compensation or adjustment of any kind shall be
made to the contract price for damages incurred by the contractor because of hindrances or delays
in the progress of the work from any cause that is not proximately caused by the Owner’s action
or failure to act. Whether such hindrances or delays are avoidable or unavoidable, the contractor
agrees that he or she will make no claim for compensation, damages, or mitigation of liquidated
damages for any such delays. Examples of delays include (but are in no manner limited to)
obtaining all necessary permission from any government agency or any private party, any act or
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failure to act by any other contractor, subcontractor and/or supplier, all foreseen and unforeseen
events and any conditions or acts of God. It is understood and agreed that the contractor assumes
all risks of delays in prosecuting or completing the work under the contract that are not proximately
caused by the Owner’s action or failure to act. The contractor will accept in full satisfaction for
such delays, an extension of time, if any, agreed to by the Owner.

14. Conditions of Work: Each bidder must inform him/herself fully of the conditions relating
to the construction of the project and the employment of labor thereon. Failure to do so will not
relieve a successful bidder of his/her obligation to furnish all material and labor necessary to carry
out the provisions of his/her contract. Insofar as possible the contractor, in carrying out the work,
must employ such methods or means or will not cause any interruption of or interference with the
work of any other contractor. No plea of ignorance of conditions that exist or that may hereafter
exist, or of conditions or difficulties that may be encountered in the execution of the work as the
result of failure to make such examination and investigation, will be accepted as an excuse for any
failure or omission on the part of the Contractor to fulfill in every respect, all the requirements of
the Contract, nor will the same be accepted as a basis for any claim whatsoever for extra
compensation or for an extension of time.

15. Obligation of Bidder: Each bidder shall and is hereby directed to inspect the entire site of
the proposed work and judge for him/herself as to all the circumstances affecting the cost and
progress of the work and shall assume all patent and latent risks in connection therewith. At the
time of the opening of bids each bidder will be presumed to have inspected the site and to have
read and to be thoroughly familiar with the plans and contract documents (including all addenda).
The failure or omission of any bidder to examine any form, instrument or document shall in no
way relieve any bidder from any obligation in respect of his/her bid.

16. Non-Collusion Affidavit: The successful bidder will be required to submit non-collusion
affidavit on the form included in these Bid/Contract Documents (SECTION 00 30 10 and 00 30
20). These affidavits shall be dated and executed as part of this bid.

17. Real and/or Personal Property Tax Affidavit: All bidders must complete the Real and/or
Personal property tax affidavit (Section 00 30 30) and submit with your bid. This section should
be fully completed whether or not you as a vendor/contractor own property in Warren County,
Ohio.

18.  EEO Compliance: Equal Employment Opportunity (EEO) compliance requirements and
affidavits are contained in SECTION 00 30 50. Owner contracts that receive state or federal
funding including, but not limited to, grants, loans, and debt forgiveness shall not be executed
unless the Contractor possesses a current Certificate of Compliance issued by the State EEO
Coordinator.

Every contract for or on behalf of the County for the construction, alteration, or repair of any public
building or public work shall include an affidavit certifying the contractor complies with EEO
requirements specified in Ohio Revised Code Section 153.59.

19. Bid Security:

A bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal
submitted, as follows:
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1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid. A
letter of credit may only be revocable by the Owner. Upon entering into a contract with the
Owner, the contractor must file a performance bond for the amount of the contract, and the
bid guaranty will then be return to the successful and unsuccessful bidders upon request.

OR

2. A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is retained

for the successful bidder but returned to unsuccessful bidders after the contract is executed.

Such cash, checks or bid bonds will be returned to bidders after the Owner has awarded the bid
and has executed the contract, or, if no award has been made within 60 days after the date of the
opening of bids, upon demand of the bidder at any time thereafter, so long as he/she has not been
notified of the acceptance of his/her bid.

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified and
effectively dated copy of their power of attorney.

20. Liquidated Damages for Failure to Enter into Contract: Submission of a bid shall be a
representation by the Contractor that it has fully reviewed and is familiar with the Contract and all
contract documents as defined in the contract and will execute the contract if awarded the bid. The
successful bidder, upon his/her failure or refusal to execute and deliver the contract (attached
hereto) and bonds required within 10 working days after he/she has received the documents, shall
forfeit to the Owner, as liquidated damages for such failure or refusal, the security deposited with
his/her bid.

21. Security for Faithful Performance: Simultaneously with his/her delivery of the executed
contract, the Contractor shall furnish a performance (surety) bond as security for faithful
performance of this contract and for the payment of all persons performing labor on project under
this contract and furnishing materials in connection with the contract. The surety on such bond or
bonds shall be duly authorized surety company satisfactory to the Owner. Please note that upon
execution of the Contract if a Bid Guaranty/Contract Bond was submitted with your original bid a
Performance Bond will not be required.

22. Required Insurance: In accordance with the specifications and the Supplemental
Conditions, the Contractor, without restricting the obligations and liabilities assumed under the
Contract Documents, shall at his own cost and expense purchase and maintaining in force until
final acceptance of his work, the forms of insurance coverage as described in Section 00 80 10
Supplemental Conditions 1.2.C. Article 5 — Bonds and Insurance.

Certificates from the insurance carrier stating the limits of liability and expiration date shall be
filed with the Owner before operations are begin. Such certificates shall not merely name the types
of policy provided but shall specifically refer to this Contract and shall name the Board of Warren
County Commissioners as additionally insured.

However, the original policy for Owner's Protective Bodily Injury (Item D) and Property Damages
(Item E) shall at this time be delivered to the Owner for its possession.

All policies as hereinafter required shall be so written that the Owner will be notified of cancellation

or restrictive amendment at least ten days prior to the effective date of such cancellation or
amendment.
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Item A - Workers Compensation and/or Employer's liability Insurance as required or specified
by State Law.

Item B — Comprehensive General Liability Insurance: In an amount not less than
$1,000,000.00 per occurrence for Bodily Injury and $500,000 for explosion underground and
collapse, commonly known as “XCU.” The following endorsement documents provided by
Warren County:

a. CG 2010 1001 — additional insured endorsement (or equivalent)
b. CG 203710 01 — additional insured endorsement (or equivalent)
c. CG 250303 97— designated location aggregate (or equivalent)

General Liability needs to be written on Primary/Non-contributory basis for the benefit of the
additional insured.

Item C — Umbrella: In an amount not less than $1,000,000 occurrence and $1,000,000
aggregate. Umbrella needs to attach to General Liability, Employers Liability, Auto Liability.
Umbrella needs to be written on follow-form primary.

Item D - Bodily Injury Liability Insurance covering motor vehicles either owned by the
Contractor or being used in connection with the prosecution of the work embraced under this
contract.

Item E - Property Damage Liability Insurance covering motor vehicles either owned by the
Contractor or being used in connection with the prosecution of the work embraced under this
contract.

Item F - (If Applicable) - Such Protective (including Railroad Protective) and Contractual
Bodily Injury Liability Insurance and such Protective (including Railroad Protective) and
Contractual Property Damage Liability Insurance as shall be required by the railroad and other
utility companies whose property, facilities or rights-of-way may be affected by the work to
be done under this contract, in such amounts and in such form as each such utility company
may require.

If any part of the work is sublet, insurance of the same types and limits as required by above items
numbered A, B, C, D, E, and F shall be provided by or on behalf of the Subcontractors to cover that
part

of the work they have contracted to perform including Property Damage Liability Special Hazards
coverage if so required by this contract.

Protective and Contractual Bodily Injury Liability Insurance required by Item F (if applicable) shall
be in an amount and form as each railroad or utility company may require.

Builders Risk Insurance: All Risk form, including subsidence and theft of materials from the
job site. Such coverage shall be maintained until final acceptance of the Contract by the
Owner and payable to the Owner for the benefit of the contractor. The limit for Builders Risk
shall be the full value of construction.
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All policies as hereinafter required shall be so written that the Owner will be notified of
cancellation or restrictive amendment at least sixty days prior to the effective date of such
cancellation or amendment.

If any part of the work is sublet, insurance of the same types and limits as required shall be provided
by or on behalf of the Subcontractors to cover that part of the work they have contracted to perform
including Property Damage Liability Special Hazards coverage if so required by this contract.

23.  Additional Obligations Upon Contract Award: Upon award of the bid but prior to
execution of the final agreement and notice to proceed, the Contractor shall submit all of the
following documents, completed as required:

1. Contract
2. Performance Bond
3. Certificates of Insurance

24.  Wage Rates: This Project is subject to Prevailing Wage Requirements. In the event that
the rate of wages paid for any trade or occupant in the locality where such work is being performed
are under current collective agreements or understandings between bona fide organizations of
labor and employer, then the wages to be paid shall be not less than such agreed wage rates, nor
less than the minimum rates compiled by the Federal Labor Standard Act. Copies of these
prevailing wage rates have been included in these specifications. Every Contractor and
Subcontractor who is subject to Ohio Revised Code, Chapter 4115 shall, as soon as he begins
performance under his contract with the Owner, supply the Prevailing Wage Coordinator for the
Owner a schedule of the dates on which he is required to pay wages to employees. He shall also
deliver to the Prevailing Wage Coordinator within three weeks after each pay date, a certified copy
of his payroll which shall exhibit for each employee paid any wages, name, current address, social
security number, number of hours worked each day of the pay period and the total for each week,
hourly rate of pay, job classification, fringe payments, and deductions from wages. The
certification of each payroll shall be executed by the Contractor, Subcontractor, or duly appointed
agent thereof and shall recite that the payroll is correct and complete and that the wage rate shown
is not less that those required by the contract.

In case the Owner orders the Contractor to perform extra or additional work which may make it
necessary for the Contractor or any Subcontractor under this contract to employ a person not herein
specified, the Contractor will include in the contract change order for such extra or additional
work, a minimum wage rate for such trade or occupation, and insofar as such extra or additional
work is concerned, there shall be paid to each employee engaged in work of such trade or
occupation, not less than the wage so included. Insofar as possible, local labor shall be employed
on this work.

25. Laws and Regulations: The bidder’s attention is directed to the fact that all applicable
State laws, municipal ordinances, and the rules and regulations of all authorities have jurisdiction
over construction of the project shall apply to the contract throughout, and they will be deemed to
be included in the contract the same as though herein written out in full.

26.  Foreign Corporation and Contractors: “Foreign Corporations” means a corporation
incorporated under the laws of another state. No contract shall be entered into with a foreign
corporation until the Secretary of State has certified that such corporation is authorized to do
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business in Ohio: and until, if the bidder so awarded the Contract is a person or partnership, it has
filed with the Secretary of State a Power of Attorney designating the Secretary of State as its agent
for the purpose of accepting service of summons in any action brought under Ohio Revised Code,
Section 153.05 or under Sections 4123.01 to 4123.94, inclusive.

217. Safety Standards and Accident Prevention: With respect to all work performed under
this Contract, the Contractor shall:

a. Comply with the safety standards provisions of applicable laws, building and
construction codes and the "Manual of Accident Prevention in Construction" published
by the Associated General Contractors of America, the requirements of the
Occupational Safety and Health Act of 1970 (Public Law 91-596), and the requirements
of'title 29 of the code of Federal Regulations, Section 1518 as published in the "Federal
Register", Volume 36, N. 75, Saturday, April 17, 1971.

b. Exercise every precaution at all times for the prevention of accidents and the protection
of persons (including employees) and property.

c. Maintain at his/her office or other well-known place at the job site, all articles necessary
for giving first aid to the injured and shall make standing arrangements for the
immediate removal to a hospital or doctor's care of persons (including employees) who
may be injured at the job site. In no case shall employees be permitted to work at a job
site before the employer has made a standing arrangement for removal of injured
persons to a hospital or a doctor's care.

28.  Examination of Site: Each bidder shall and is hereby directed to inspect the entire site of the
proposed work and judge for him/herself as to all the circumstances affecting the cost and progress
of the work and shall assume all patent and latent risks in connection therewith.

29. Soil Conditions: Subject to the convenience of the Owner, prospective bidders will be
permitted to explore the site by making borings or digging test pits. In such event, the work shall be
done at the sole expense and risk of the bidder, and he/she shall maintain and restore the site to original
condition. The Owner does not guarantee the accuracy of any information or samples which it may
have obtained from test borings or otherwise as to the kind or condition of the soil that may be
encountered in the prosecution of the proposed work, neither does the Owner represent that the plans
and specifications drawn are based upon any data so obtained. The Owner does not make any
representation as to the soil which may be encountered or of soil or water which underlies the work
or is adjacent thereto, including any difficulties that may be due to quicksand, or other unfavorable
conditions that may be encountered in the work, whether apparent upon surface inspection or
disclosed in the process of carrying forward the work

30. Permits: Contractor shall keep a copy of all permits at the project site throughout the
duration of the work. The permits required for the work, the permit holder, and the entity paying
for the permit is outlined below. All obtained permits acquired to date are included in SECTION
00 70 20.

31. Maintenance of Rights-Of-Way: All construction as proposed along all City, Township,
County, State and Federal roads including storage and stockpiling of materials, is to be conducted
within the limits of the public right-of-way. Bracing sheeting and shoring shall be used to keep all
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construction work within the construction limits unless work agreements are secured from the
adjacent property Owners. It is the Contractor's responsibility to secure these work agreements, if
deemed necessary. Copies of the work agreements shall be delivered to the Engineer and Owner prior
to any work beginning on the affected property.

32.  Lights, Signs and Barricades: Lights, signs and barricades shall be used to maintain traffic
and safety for vehicular and pedestrian traffic during the course of this contract and shall be the sole
responsibility of the Contractor.

33. Subcontracts: Contractor shall provide upon request of the Owner a list of all
subcontractors intended to be used in performance of the work. In the event the Owner does not
object, Contractor may have such work performed by a subcontractor. Contractor shall bind every
subcontractor to, and every subcontractor must agree to be bound by the terms of the Agreement,
as far as applicable to the subcontractor's work particularly pertaining to Prevailing Wages and
EEO requirements. Nothing contained in the Agreement shall create any contractual relationship
between any subcontractor and Owner, nor create any obligations on the part of the Owner to pay
or see to the payment of any sums to any subcontractor.

34, Subletting of Contract: The Contractor shall not sublet, sell, transfer, or assign any
portion of the contract without written consent of the Owner of his designated agent. When such
consent is given, the Contractor will be permitted to sublet a portion thereof, but shall perform
with his own organization, work amounting to no less than fifty percent of the total contract cost,
except that any time designated in the contract before computing the amount of work required to
be performed by the Contractor with his own organization, no subcontract, or transfer of contract,
shall in any way release the Contractor of his liability under the contract and bonds.

35. CONFIDENTIAL DOCUMENTS & INFORMATION: Do not submit confidential
documents or documents of any type that contain trade secrets. All materials submitted
become public records once opened and may be copied upon request to anybody including
competitive bidders.

END OF SECTION
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THIS SECTION IS BEING REVISED AND REISSUED AS PART OD ADD #2
SECTION 00 60 10
CONTRACT

THIS AGREEMENT, made this day of , 2021, with the Warren County
Board of Commissioners, 406 Justice Drive, Lebanon, Ohio, hereinafter called "Owner" and
ENTER CONTRACTOR NAME, doing businesses as (an individual, partner, a corporation)
hereinafter called "Contractor."

WITNESSETH: That for and in consideration of the payments and agreements hereinafter
mentioned, to be made and performed by the Owner, the Contractor hereby agrees with the
Owner to commence and complete the construction described as follows:

HUNTER SEWER SYSTEM IMPROVEMENTS PROJECT

hereinafter called the project, for the sum of § ENTER AMOUNT, and all work in connection
therewith, under the terms as stated in the General Conditions and Supplemental Conditions of
the Contract; and as his (its or their) own proper cost and expense furnish all the materials,
supplies, machinery, equipment, tools, superintendence, labor insurance, and other accessories
and services necessary to complete the said project in accordance with the conditions and prices
stated in Contract Documents. "Contract Documents" means and includes the following:

Addendum

Division 00 — Contract Requirements
Division 01 to 48 — Technical Specifications
General Conditions

Supplemental Conditions

Any and All Bid Documents

Construction Drawings

CONTRACTOR hereby agrees to commence work under this contract on or before a date to be
specified in a Written "Notice to Proceed" of the OWNER and shall complete all work within the
following requirements:

Substantial Completion: 270-540 Days from Notice to Proceed.

Final Completion: 365-630 Days from Notice to Proceed.

Any delays in substantial completion of the work that are within the control of the Contractor,
their Subcontractor, or Supplier shall be subject to liquidated damages in the sum of $200.00 for
each consecutive calendar day that the project extends beyond the substantial completion
deadline.

This Agreement may be terminated by either party upon written notice in the event of substantial
failure by the other party to perform in accordance with the terms of this Agreement. The
nonperforming party shall have fifteen calendar days from the date of the termination notice to
cure or to submit a plan for cure acceptable to the other party.
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OWNER may terminate or suspend performance of this Agreement for OWNER'S convenience
upon written notice to the CONTRACTOR. CONTRACTOR shall terminate or suspend
performance of the services/work on a schedule acceptable to the OWNER.

The CONTRACTOR will indemnify and save the OWNER, their officers and employees,
harmless from loss, expenses, costs, reasonable attorney’s fees, litigation expenses, suits at law
or in equity, causes of action, actions, damages, and obligations arising from (a) negligent,
reckless or willful and wanton acts, errors or omissions by CONTRACTOR, its agents,
employees, licensees, consultants, or subconsultants; (b) the failure of the CONTRACTOR, its
agents, employees, licensees, consultants or subconsultants to observe the applicable standard of
care in providing services pursuant to this agreement; (c¢) the intentional misconduct of the
CONTRACTOR, its agents, employees, licensees, consultants, or subconsultants that result in
injury to persons or damage to property. for which the OWNER may be held legally liable.

The CONTRACTOR does hereby agree to indemnify and hold the OWNER harmless for any
and all sums for which the OWNER may be required to pay or for which the OWNER may be
held responsible for failure of the CONTRACTOR or any subcontractors to pay the prevailing
wage upon this project.

The OWNER agrees to pay the CONTRACTOR in the manner and at such times as set forth in
the General Conditions and as amended in the Supplemental Conditions and in such amounts as
required by the Contract Documents.

This Contract shall be construed under the laws of the State of Ohio, and the parties hereby
stipulate to the venue for any and all claims, disputes, interpretations, litigation of any kind
arising out of this Contract being exclusively in the Warren County, Ohio Court of Common
Pleas (unless both parties mutually agree in writing to alternate dispute resolution), as well as
waiving any right to bring or remove such matters in or to any other state or federal court.

This Agreement shall be binding upon all parties hereto and their respective heirs, executors,
administrators, successors, and assigns.

Contractor shall bind every subcontractor to, and every subcontractor must agree to be bound by
the terms of, this Agreement, as far as applicable to the subcontractor's work particularly
pertaining to Prevailing Wages and EEO requirements. Nothing contained in this Agreement
shall create any contractual relationship between any subcontractor and Owner, nor create any
obligations on the part of the Owner to pay or see to the payment of any sums to any
subcontractor.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their
duly authorized officials, this Agreement in two counterparts, each of which shall be deemed an
original on the date first above written.
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ATTEST:

Name

(Seal)

ATTEST:

Approved as to Form:

Assistant Prosecutor

WARREN COUNTY BOARD OF COMMISSIONERS

(Owner)

David G. Young, President

ENTER NAME
(Contractor)

Name

Title
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THIS SECTION IS BEING REVISED AND REISSUED AS PART OF ADD #2
SECTION 131222 - PRE-ENGINEERED METAL CANOPIES

PART 1 -- GENERAL
1.1 THE SUMMARY
A. The CONTRACTOR shall provide pre-engineered metal canopies standing seam metal
roofing, and appurtenant WORK, complete and in place, with operational components, in

accordance with the Contract Documents.

B. The CONTRACTOR shall furnish professional design and engineering services as
required for pre-engineered metal canopies and appurtenances as indicated herein.

1. Professional design and engineering services may be provided by the manufacturer
or by an independent licensed structural engineer retained by the CONTRACTOR,
either of which shall comply with the requirements indicated.

C. The CONTRACTOR shall coordinate color samples with other Sections through the
submittal process.

1.2 REFERENCES

A. Where reference is made to any of the below, the revision in effect at the time of bid
opening shall apply.

B. American Institute of Steel Construction (AISC)
AISC Steel Construction Manual, Fourteenth Edition
C. American Iron and Steel Institute (AISI)
AlSI Specification for the Design of Cold Formed Steel Structural Members
AISI Design of Light Gage Steel Diaphragms
D. American Society for Testing and Materials (ASTM)
ASTM A 36 Specification for Carbon Structural Steel

ASTM A 307 Specification for Carbon Steel Bolts and Studs, 60,000 PSI Ultimate
Tensile Strength

ASTM A 325 Specification for Structural Bolts, Steel, Heat Treated, 120/105 ksi
Minimum Ultimate Tensile Strength

ASTM A 529 Specification for High-Strength Carbon-Manganese Steel of
Structural Quality

ASTM A 572 Specification for High-Strength Low-Alloy Columbium-Vanadium
Structural Steel

ASTM A 653 Specification for Steel Sheet, Zinc-Coated (Galvanized) or Zinc-lron
Alloy-Coated (Galvannealed) by the Hot-Dip Process
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ASTM A 1008 Specification for Steel, Sheet, Cold-Rolled, Carbon, Structural, High-
Strength Low-Alloy, High-Strength Low-Alloy with Improved
Formability, Solution Hardened, and Bake Hardenable

ASTM A 1011 Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon,
Structural, High-Strength Low Alloy, High-Strength Low-Alloy with
Improved Formability, and Ultra-High Strength
E. American Welding Society
AWS D1.1 Structural Welding Code-Steel
F. Metal Building Manufacturer's Association (MBMA)
Metal Building Systems Manual.

G. Architectural Aluminum Manufacturers Association (AAMA).

H. Building Code: The applicable Ohio Building Code (OBC), defined by the Drawings, is
referenced herein as "the OBC."

1.3 CONTRACTOR SUBMITTALS
A. Furnish submittals in accordance with Section 013300 - Submittal Procedures.

B. Literature: Manufacturer's specifications, technical data, installation methods, and
maintenance instructions, and the following:

1.  Complete operation instructions for operable components.

2. Manufacturer's full-range color charts, indicating custom color availability for color
selection by the OWNER.

3. Additional information for the canopy system, roof panels, accessories and
components.

C. Warranty: Submit a copy of the warranty.
D. Certifications
1. Certification of compliance with the Structural Requirements of paragraph 2.1.A.

2. Certification of manufacturer qualifications demonstrating compliance with the
qualifications requirements indicated. Include a list of 3 similar completed projects
with addresses of the project location, date of project completion, manufacturer's
products, and contact information of the consultant firm of record, general contractor
and owner.

3. Certification of installer qualifications demonstrating compliance with the
qualifications requirements indicated. Include a list of 3 similar completed projects
with addresses of the project location, date of project completion, and contact
information of the consultant firm of record, general contractor and owner.
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4. Certification from the manufacturer stating that galvanizing has been completed in
accordance with these specifications.

5. Certification of welder qualifications in accordance with the American Welding
Society Code for Building Construction.

6. When requested by the ENGINEER, furnish other certifications as may be required
to demonstrate compliance with the Contract Documents.

E. Shop Drawings and Design Calculations: Complete Shop Drawings showing location
and details of installation, and design calculations.

1. Shop Drawings and Design Calculations shall be prepared, signed, and stamped by
a professional civil or structural engineer registered in the State where the project is
located.

2. Shop Drawings shall be drawn to sufficient scale, showing fully-dimensioned layout,
including plans, sections, elevations and details of construction, connections to the
foundation, joints, penetration details, preformed metal closures, flashing, gutters,
and downspouts, fastenings, system caulking, sealants, gaskets, appurtenances,
locations of framed openings, special project specific conditions, location of custom-
cut panels, provisions for expansion and contraction, connections, accessories, and
trim.

a. Shop Drawings shall include material descriptions, finish, color, details of
construction, installation, and accessories of each pre-engineered metal canopy
and shall include, as a minimum:

1)  Erection drawings with written procedures to clearly explain proper
installation of fasteners, trim, gaskets, and sealants. Erection drawings
shall also include a notation requiring the installer to coordinate with other
trades.

2)  Transverse cross sections.

3) Roof plans showing sizes and locations of structural panels and
connections.

4)  Design and detail penetrations to be weathertight. Coordinate locations of
penetrations.

5)  Manufacturer's standard details may be used in addition to the shop
drawings listed above provided that the portions that apply are clearly
marked and those parts that do not apply are clearly marked.

3. Design Calculations

a. Design calculations shall include a complete stress and deflection analysis of all
structural components and connections.

b. Design calculations shall include supporting information for the structural roof
deck with ICC-ES/IAPMO approval substantiating the capacity of the deck to
act as a roof diaphragm and provide lateral support for out-of-plane loading as

necessary.
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c. Design calculations shall substantiate a complete load path for the wind and
seismic lateral force resisting system including design of drag, collector and
bracing elements (including connections) required to transfer loading, including
overstrength factors, to the foundation.

4. Specifications for the painting system including paint manufacturer's name, product
trade name, and preparation for shop and field coats.

F. Deferred Approval: The shop drawings and design calculations shall be submitted to the
Building Official(s) having jurisdiction for review and approval prior to construction. The
CONTRACTOR shall provide all engineering support as necessary during the review
process with all Building Official(s) having jurisdiction, including providing responses to
review comments, attendance at meetings, and submitting all requested documentation.

G. Samples: The CONTRACTOR shall submit 2 samples of each of the following. Unless
otherwise indicated, samples shall be full size and shall show gauges, configuration,
construction, finish and color proposed for the various components. Samples shall be
clearly marked to show the manufacturer's name, product identification, finish and color.
New samples shall be resubmitted of each, as required, until approved by the OWNER.
Upon approval, the samples shall become the standard for acceptance for the project
with regard to color, finish, and quality of each item. Approval of samples shall not
relieve the CONTRACTOR from compliance with the Contract Documents.

1. Metal Roof Panels

a. Assembled half panels, with representative panel support framing, showing
seam, and appurtenances; one-foot long, in color and finish indicated.

b. Three-inches (76 mm) by 4-inch (102 mm) color samples showing substrate,
finish, and color.

2. Finish trim, closure pieces, and sealant, one-foot long (.30 m) each.
3. Samples of each type fastener required, identified as to use.
1.4 QUALITY ASSURANCE

A. Single Source Responsibility: Pre-engineered metal canopies and components shall be
provided by a single manufacturer.

B. Manufacturer Qualifications

1. Pre-engineered metal canopy manufacturer shall be a current member of the Metal
Building Manufacturer's Association (MBMA).

2. Pre-engineered metal canopy and metal roofing manufacturer shall have a minimum
of 10 years of Pre-engineered metal canopy manufacturing experience.

3. Pre-engineered metal canopy and metal roofing manufacturer shall have a minimum
of 3 similar successful projects over the most recent 10 years, employing similar
products, materials, applications, and performance requirements.

4. Manufacturers without these qualifications will not be accepted.
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1.5

G.

Installer Qualifications

2. Installer shall be trained, certified, and authorized by the manufacturer to install the
manufacturer's product.

3. Installers without these qualifications will not be accepted.
SPECIAL WARRANTY PROVISIONS

For pre-engineered metal canopie(s) and appurtenances furnish manufacturer's 5-year
written warranty to cover defects in materials, products, and manufacturing
workmanship.

Installation Warranty: At the time of Substantial Completion, the manufacturer shall
warrant that the installation is not defective in and conforms to the manufacturer's
erection drawings, except for reasonable variances not impairing the usefulness thereof.

Finish Warranty: The manufacturer shall warrant against spalling, fading, chalking,
peeling, cracking, checking, chipping, or erosion to base metal of the exterior roof panel
finish, for a period of 10 years from the date of Substantial Completion. The finish shall
not change color more than eight NBS units for a period of 10 years from the date of
Substantial Completion.

Weathertight Warranty: Manufacturer shall provide a weathertight warranty against water
penetration of the pre-engineered metal canopy system, including panel joints and trim
conditions for a period of 20 years from date of Substantial Completion.

In the event that the pre-engineered metal canopy fails to meet the warranty standards
above, the manufacturer shall, at the manufacturer's sole cost (including labor and
materials), replace or repair the pre-engineered metal canopy, as agreeable to the
OWNER throughout the term of the warranty.

The CONTRACTOR shall furnish separate, but concurrently running, 5-year written
warranty to cover installation and associated labor.

The term of the warranties shall begin on the date of Substantial Completion, unless
otherwise indicated.

PART 2 -- PRODUCTS

2.1 GENERAL

A. Structural Requirements
1. Pre-engineered metal canopie(s), including structural framing, accessories, related
assemblies, components, appurtenances and attachment details shall comply with
the OBC and shall be designed and installed for resistance to the structural design
criteria indicated in the Contract Documents in accordance with the OBC. Where a
conflict occurs between the requirements of this Section and the OBC, the more

stringent shall apply.
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The CONTRACTOR shall provide additional non-standard bracing, reinforcements,
anchors, and heavier gauge materials in order to conform to the structural design
criteria indicated and to other performance requirements indicated.

Pre-engineered metal canopie(s) including related assemblies, components, and
accessories shall be manufactured and installed to maintain the specified
performance requirements, under the structural design criteria indicated, without
defects, damage, or failure.

B. Thermal Movements: Pre-engineered metal canopie(s) and accessories shall be
designed to provide for such expansion and contraction of component materials as will
be caused by temperature changes without causing buckling, stresses or other cladding
components, failure of joints, undue stress on structural elements, damaging loads on
fasteners, reduction of performance, or other visual or technical detrimental effects.

C. Manufacturer and Product, or Equal

1.

Subject to the requirements indicated, provide manufacturer and product listed
below, or approved equal.

a. Butler Manufacturing Company - With additional options and custom features
as specified herein.

D. Description

1.

Pre-engineered metal canopy shall be provided complete, and shall include the
structural framing, connections, anchor bolts, framed openings for roof penetrations,
metal roofing, gutters and downspouts, pipe flashing, gable trim, flashing, closures,
fasteners, sealants, and all other component parts for a complete weathertight,
exterior envelope.

a. Dimensions: The dimensions shall be as indicated on the Contract Documents.
The minimum clear height to the underside of the roof members at their lowest
point (eave height) shall be as indicated on the Contract Documents. The roof
slope shall be a minimum of %2 inch per foot and meet code requirements.

b. Structural System
1)  The building's structural system shall be a clear span rigid frame system
as determined by the manufacturer and in coordination with the Contract

Documents.

2)  The building’s structural system shall be selected such that it is
compatible with the foundation system shown on the Contract

Documents.
2.2 MATERIALS
A. Metals
1. Members fabricated from plate or bar stock: provide 42,000-psi minimum yield
strength and comply with the requirements of ASTM A529, A1011, or A572.

2. Members fabricated by cold forming: ASTM A 1008, Grade 50.
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5.

6.

Galvanized Steel Sheet: ASTM A 653 with G90 coating.
Bolts for Structural Framing: ASTM A325.
Anchors into concrete: ASTM A307 or as shown on contract documents.

Hot rolled structural shapes: ASTM A36, A570, or A992.

2.3 DESIGN CRITERIA

A. Design Loads

1. Allowable Bearing PreSSUre:............uuuiiiiiiiiiiiiiiiiiiiiiiiiieiiieieeeeneeees 1500 psf
P2 (o To ) B 11V7= N (o = Lo R 20 psf
3. Snow Load:
a. Ground SNOW LOad, Pg ......cuiiiiiiiiiiiiiiiiiiiiiiii e 20 psf
b. Flat-roof snow load, pfi.......oooomiiiiiii e, 17 psf
C. SNOW EXPOSUre factor, Ce ..........uuiiiiiiiiiiiiiiiiiiiiiiiiieiiee e eeeeeeeneees 1
d. Snow Load Importance Factor, IS ... 1
€. Thermal factor, Cl...on oo e 1.2
4. Wind Loads:
a. Ultimate Wind Speed, VUIL: ..........uuiiiii s 115 mph
b. Nominal Design Wind Speed, Vasd: ...........ccccceiiiiiiiiiiiiieeeeee 89 mph
C.  RISK CategOory: ... .ueeeiiiiiiii e e e e e e e e e e e e e e e e e e e e e e aaaaeas Il
d. EXPOSUIrE Cat@gOry: .....uuueeueieiiiiiiiiiiii e a e e e e e e C
e. Internal Pressure CoeffiCient:.............uuuuuiiiiiiiiii +/- 0.00
f.  Components and Cladding (psf): .....cccoeevveieiieenenn. PER OBC 2017 & ASCE 7-10
5. Seismic Loads:
. RISK CategOry: ... e Il
b. Seismic importance factor, 1€ ... 1
c. Spectral Response Coefficient (SAS): ........uuuuuuiimmiiiiiiii 0.152
d. Spectral Response Coefficient (SA1):..........uuviiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiieeeens 0.117
€. SHEE ClaSS: .. D
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g. Basic Seismic Force Resisting System.................. Steel systems not specifically
details for seismic resistance

h. Design Base Shear: ... 0.051*Weight
i. Seismic Response Coefficient (CS):.....ouviiiiiiiiiiiiiiiiiiee e 0.051
j- Response Madification Coefficient (R):.......coovveiiiiiiiiiiiiic e 3
k. Analysis Procedure:..........ccccceiiiiiiiiinnennnee, Equivalent Lateral Force Procedure

B. Design Requirements

1. Design roof panels and exterior covering materials for applicable loads and
combinations of loads in accordance with the MBMA Metal Building Design Manual.

2. For design of light gage steel members, comply with AISI for design requirements
and allowable stresses.

3. Welded connections shall comply with AWS.

4. Design framing to withstand stresses resulting from combinations of loads that
produce the maximum allowable stresses in that member as prescribed in MBMA's
Metal Building Design Manual.

2.4 FOUNDATION AND FLOOR SLAB

A. The foundation and floor slab shall be reinforced concrete.

B. The CONTRACTOR shall coordinate the details of anchorages of the pre-engineered
metal canopy to its foundation. The CONTRACTOR shall provide the anchor bolts and
layout templates and allow for any foundation revisions necessary to adapt or support
the pre-engineered metal canopy during construction as accepted by the ENGINEER.

25 STRUCTURAL FRAMING

A. Manufacturer and Product, or Equal

1. Subject to the requirements indicated, provide manufacturer and product listed
below, or approved equal.
a. Butler Manufacturing Company

B. Description
1. Design of the structural system for the pre-engineered metal canopy shall be clear

span rigid frame with tapered columns, tapered roof beams, and gable roof.
2. Primary Framing
a. Rigid Frames
WARREN COUNTY 03/2022
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1)  Frames shall consist of welded plate section columns and roof beams
complete with necessary splice plates for bolted field assembly.

2)  Welding shall be performed in accordance with the American Welding
Society Code for Building Construction.

3) All base plates, cap plates, compression plates, and stiffener plates shall
be factory-welded into place and have the connection holes shop
fabricated.

4)  All splice plates shall be shop fabricated complete with bolt connection
holes.

5)  Columns and roof beams shall be fabricated complete with holes in webs
and flanges for the attachment of secondary structural members and
bracing.

b. All bolts for field assembly of frame members shall be high strength bolts as
indicated on erection drawings.

3. Secondary Structural Members
a. Purlins and Girts
1)  Purlins and girts shall be"Z" sections, precision roll formed.

2)  Outer flange of all purlins and girts shall contain factory-punched holes for
panel connections.

b. Eave Struts
1)  Eave struts shall be "C" sections.

2)  Outer flange of all eave struts shall contain factory-punched holes for
panel connections.

c. Bracing

1)  Diagonal bracing shall be designed by the canopy manufacturer and
attached to columns and roof beams.

2)  Flange braces, sag angles, etc., when required, shall be supplied by the
building manufacturer.

3) All bracing locations shall be coordinated with ductwork, piping, door
openings, and ventilation openings.

4. Structural Painting

a. Structural steel shall be shop prepared, shop primed, and field painted prior to
erection. For additional requirements, see Section 099600 - Protective
Coatings. Primer products shall be compatible with paint system specified in
Section 099600- Protective Coatings.
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1)  Primary Frames - Clean all steel per SSPC-SP2. Apply one coat of water
reducible alkyd primer by spray or dip method to a minimum coating
thickness of 1.0 mil.

2)  Secondary Structurals - Clean all steel per SSPC-SP8. Apply one coat of
coil applied polyester primer to a minimum coating thickness of 0.5 mil
(purlins and grits).

2.6 METAL ROOF SYSTEM AND PANELS FOR CANOPY
A. Manufacturer and Product, or Equal

1. Subject to the requirements indicated, provide manufacturer and product listed
below, or approved equal.

a. Butler Manufacturing Company; MR-24
B. Description
1. Panels shall be roll formed to provide a width coverage of 24-inches (610 mm).

a. There shall be two major corrugations, 2-inches (51 mm), spaced 24-inches
(610 mm) on center.

b. There shall be minor corrugations, spaced 6-inches (152 mm) on center
between and perpendicular to the major corrugations.

2. The panel endlaps shall be 6-inches (152 mm).
a. Panels shall be of maximum length so as to minimize panel endlaps.

b. Endlaps shall be engineered to occur over and be fastened to a secondary
structural member.

c. The upper end of all panels shall be marked for the proper location of endlap
sealant.

3. Ridge assembly shall be designed to allow for expansion and contraction.

4. Eave panels shall extend beyond the building structural line.

5. Panels shall be factory pre-punched at panel ends to match pre-punched holes in
the eave structural members. Panel end splices shall be factory pre-punched and
pre-notched. Panel end splices shall allow for expansion and contraction of the
panels.

6. Panel Material

a. Panel material shall be 24-gauge galvanized steel (80,000 psi yield) G90
coating conforming to ASTM Galvanized Specification A-525.

WARREN COUNTY 03/2022
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2.7

2.8

2.9

STANDING SEAM METAL ROOF SYSTEM FOR ROOF REPLACEMENT ON
CONTROL BUILDING

Manufacturer and Product, or Equal

1. Subject to the requirements indicated, provide manufacturer and product listed
below, or approved equal.

a. Butler Manufacturing Company; VSR |l
Roof Panels:

1. Factory roll-formed, 16 inches wide, with 2 major corrugations, 2 inches high, 16
inches on center, and with minor longitudinal striations in the flat of the panel.

2. Panels shall be installed on existing wood sheathing on wood framing. Provide
fasteners and anchorage per manufacturer’s requirements.

ROOF PANEL FINISH AND COLOR

Finish: Exterior panel surface shall be Butler-Cote 500 FP (70% Kynar 500
fluoropolymer), or approved equal.

1. Interior surface finish shall be manufacturer's standard polyester paint finish on
reverse face.

Color shall be selected and approved by the OWNER from manufacturer's full color
range, and may be required to exactly match other building components, as determined
by the OWNER, at no additional cost to the OWNER.

1. Tentative color selection: Color shall exactly match colors indicated below, as
selected and approved by the OWNER.

Metal Roof Panels

Exterior: Cool Desert Beige

Interior: Standard color

2. The OWNER reserves the option of changing this tentative color selection during
the submittal process.

3. Color shall be uniform with no variation in shade, and panels of different color
batches will not be acceptable.

BUILDING ACCESSORIES

A. Accessories

1. Accessories shall be manufacturer's standard unless otherwise indicated. Location
of standard accessories shall be indicated on the erection drawings.
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a. All miscellaneous trim and accessories shall match adjacent panels.
b. Gutters, downspouts, and trim pieces shall be provided by the manufacturer.
c. Trim materials shall be:

1)  Outside corner trim shall be of the same material and finish as the
exterior of wall panel.

2)  Gutters, downspouts, eave trim and gable trim shall be prepainted
galvanized steel.

B. Roof Fasteners

1. Insulation, bearing plates, and panel clips shall be fastened to structural members
with fasteners as per manufacturer's erection drawings, using factory pre-punched
holes in structural members.

2. All connections of panels to structural members except at eave shall be by clips with
moveable tabs that are seamed into the standing seam sidelap.

3. Panel clips shall be fastened to structural members with fasteners as per
manufacturer's erection drawing, using factory pre-punched holes in structural
members.

C. Sealants

1. Factory applied side lap sealant shall be a one part, non-skinning, non-drying,
synthetic butyl elastomer.

2. Field applied hidden sealant at side laps, end laps, and flashing details shall be gun
grade non-skinning butyl elastomer or polymeric non-skinning butyl tape to ensure
weather tightness.

3. Exposed sealant shall be as one-part moisture curing, gun grade polyurethane as
recommended in writing by the Manufacturer. Color shall match adjacent panels as
approved by OWNER. Provide custom color as required.

D. Flashing

1. Preformed metal closures, trim pieces, flashings, sheets, clips, and associated
appurtenances shall be as indicated or as otherwise required for weather tightness
or completeness, and shall be of the same material, color, and finish as the adjacent
panels, unless otherwise indicated.

a. The minimum face dimensions between flashing breaks shall be 12-inches (305
mm). Thermal expansion of exposed items more than 24-feet (7.3 m) in
continuous length shall be accommodated and watertight expansion joints shall
be provided at approved locations.

b. Expansion joints shall be fabricated as approved of materials to match the

flashing.
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c. Flashing and trim shall be minimum 20-gauge, formed, extruded metal
fabricated with the same finish and color as the exterior face of the adjacent
panels, unless otherwise indicated.

d. WORK shall be coordinated as required to insure proper flashing and seals to
adjoining construction.

e. Flashing shall be provided for penetrations. Provide penetration enclosures,
including hot pipe penetrations, to be weathertight. Coordinate locations of
protruding pipes.

PART 3 -- EXECUTION
3.1 DELIVERY, STORAGE, AND HANDLING

A. Deliver materials to Site in manufacturer's original, unopened packages, containers, or
bundles with labels intact, which clearly identify contents.

1. Materials shall be delivered to Site in a dry and undamaged condition and unloaded
per the manufacturer's instructions. The installer shall inspect materials for damage
and stains upon arrival to the Site.

B. Store materials carefully in accordance with the manufacturer's written instructions, in an
area that is protected from deleterious elements, and in a manner that will prevent
damage to the products.

C. Verify that foundation, floor slab, mechanical and electrical utilities, and placed anchors
are in correct position.

3.2 PRODUCT CONDITIONS

A. Comply with manufacturer's written instructions for environmental conditions before,
during and after installation.

B. Protect surrounds WORK from damage that may result from operations under this
Section.

3.3 INSPECTION

A. The CONTRACTOR shall be totally responsible for the proper performance and
completion of the WORK under this Section.

B. The CONTRACTOR shall inspect materials for damage and shall confirm conformance
with the specifications, erection drawings, and shop drawings prior to installation.

C. Systems and components shall be inspected before installation.

1. Damaged or defective items shall be rejected and marked as such and shall be
removed from the Site.

2. Exposed surfaces that exhibit pitting, seam marks, roller marks, stains,
discoloration, or other surface imperfections on the finished units shall be rejected.
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D. The CONTRACTOR shall verify dimensions, tolerances, and method of attachment with

3.4

3.5

3.6

adjacent WORK.

1. Examine substrates, areas, and conditions where metal roof and soffit panels,
system support framing, and appurtenances will be installed for compliances with
the requirements for installation, taking into account tolerances, and other conditions
affecting performances of installed metal panels and appurtenances.

a. Provide inserts, backing blocking, anchoring devices, and reinforcements that
must be built into other WORK for the installation of metal roof and soffit panels,
system support framing, and appurtenances. Coordinate delivery with other
WORK to avoid delay.

b. Prior to installing the pre-engineered metal canopy the CONTRACTOR and the
pre-engineered metal canopy installer shall verify final alignment of the
foundation, floor slab, mechanical and electrical utilities to be in compliance
with these specifications with the Contract Documents, with the erection
drawings, and with the shop drawings.

2. Notify the ENGINEER in writing of conditions detrimental to the proper and timely
completion of the WORK. Do not proceed with the WORK until satisfactory
conditions have been corrected in an acceptable manner.

3. Commencement of the installation by the CONTRACTOR shall indicate
CONTRACTOR's acceptance of the substrate, areas, and conditions.

FABRICATION

The canopy shall be factory fabricated and erected to the manufacturer's written
standards and shall be in accordance with AISC and MBMA standards.

The prefabricated canopy shall be completely fabricated and prepared for shipment
including any necessary crating or bundling. All parts of the canopy shall be accurately
made and true to dimension so that all parts will easily fit during installation.

PREPARATION

Sequence installation properly with the installation and protection of other WORK, so
that neither will be damaged by the installation of the other.

INSTALLATION
General

1. Installation shall comply with the requirements of the Contract Documents, with
applicable references, with AISC, AISI, MBMA, with the requirements of the OBC,
and with manufacturer's written instructions. Where a conflict occurs among these
requirements, the more stringent shall apply, as directed by the ENGINEER.

2. The CONTRACTOR shall provide corrosion resistant fasteners, anchors, and shims
required for a complete installation, and shall be secure, plumb, level, straight, and
true to line, allowing for required movement, including expansion and contraction.
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3.7

3.8

3. The CONTRACTOR shall provide separation of dissimilar materials to ensure no
galvanic action occurs.

4. Horizontal lines shall be level, and vertical lines shall be plumb.

5. WORK shall be coordinated as required to insure proper flashing and seals to
adjoining construction.

Installation and Erection: Installation and erection of the canopy shall be in accordance
with the manufacturer's standards and shall be workmanship of the highest quality. No
field cutting of structural parts will be permitted. Field cutting and patching of roof panels
and accessories will not be permitted unless authorized by the ENGINEER. Such field
modifications, when authorized, shall be performed in a manner which will not impair the
appearance, weather tightness, or structural quality of the material. Erection shall be
accomplished in sufficient time to meet the schedule specified.

ROOF PANELS

General: Apply panels and associated items for neat and weather tight enclosure. Avoid
"panel creep" or application not true to line. Protect factory finishes from damage.

1. Flash and seal roof panels at eave and rake with rubber, neoprene or other closures
to exclude weather.

Roof Panel Application

1. Panels shall be factory cut-to-length according to the erection drawings as furnished
by the manufacturer.

2. Panels shall be positioned and aligned to hold the 24-inch (610 mm) module
throughout the building length.

3. Pre-punched panels shall be positioned and aligned by matching the pre-punched
holes in the panel with the pre-punched roof structural.

4. Panel sidelaps shall be field seamed; all sidelap sealant shall be factory applied.

5. Endlaps will be at least 6-inches (152 mm) and fastened together over and to
structural members.

6. Panel sidelaps and endlaps shall be sealed with weather sealing compound to
prevent the entry of capillary moisture.

7. Fasteners shall be installed with proper tools, in a workmanlike manner according to
the recommendations of the Manufacturer.

CLEANING, FINISHING, AND PROTECTION

Adhesive papers used for masking which become firmly bonded when exposed to heat
and/or light shall not be used.

1. Remove masking film and temporary labels as soon as possible after installation.
Films and labels left in place after installation shall be the responsibility of the
CONTRACTOR.
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2. Residue shall not be left on any surfaces.

B. Upon completion of the installation of pre-engineered metal canopy and appurtenances
shall be cleaned of dirt and other foreign matter to the satisfaction of the OWNER.

C. Cleaning shall be performed again immediately prior to acceptance of the WORK, as
determined by the ENGINEER.

1. Cleaning shall be performed in accordance with the manufacturer's written
instructions.

2. Pre-engineered metal canopy shall be protected from damage from subsequent
construction operations.

D. The CONTRACTOR shall make adjustments required until accepted.

E. The CONTRACTOR shall remove scratches and blemishes to the satisfaction of the
ENGINEER.

F. Damaged or defective items shall be removed and replaced at the direction of the
ENGINEER.

G. When pre-engineered metal canopy WORK is completed, remove unused materials,
containers, and equipment, and clean the Site of debris.

END OF SECTION
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THIS SECTION IS BEING REVISED AND REISSUED AS PART OF ADD # 2

ltem Description EStIQT;ted Unit Upit Total Price
No. Price

1 Bond and Mobilization 1 Lump Sum - $

Dick’s Creek Lift Station

2 Site Work and Restoration 1 Lump Sum - $

3 Mechanical Equipment and Piping 1 Lump Sum - $

4 Electrical 1 Lump Sum - $

5 Instrumentation and Controls 1 Lump Sum - $

6 Structural and Architectural 1 Lump Sum - $

7 Building Mechanical 1 Lump Sum - $

8 Allowance — Local Utility - Duke 1 Lump Sum $20,000

TOTAL BID AMOUNT | $

BASE BID TOTAL_PLUS ALLOWANCE, ITEMS 1 THROUGH 89, INCLUSIVE, THE
AMOUNT OF

(In Words)

00100-6




February 16, 2023

ADDENDUM #1

Hunter Sewer Systems Improvement Project

16 Pages TOTAL (Including this Sheet)

This Addendum No. 1 is issued to make certain revisions, additions, and clarifications to the
original Contract Documents and shall be incorporated into the original Specifications and
Plans. This Addendum takes precedence over any and all information previously issued.
No other revisions to the Specifications are to be inferred.

SPECIFICATIONS

1) Section 43 22 89 — Submersible Non-Clog Pumps

a.
b.

C.

P. O.

Paragraph 1.3.B.17 — Replace “premium” with “high”
Paragraph 2.1.A.2 — Replace “premium” with “high” in table for drives.

Paragraph 2.2.A.3 — Replace current requirements of Cooling System with
“Each pump shall be furnished with an integral cooling jacket constructed of
steel, A283, Grade D. The cooling medium shall be the pumpage. Re-
circulation through the jacket shall be achieved by discharging the pumpage
into the cooling jacket. Riser pipes within the jacket shall be utilized to
facilitate circulation and the cooling passage ways shall be nonclogging by
virtue of the dimensions; screening solids from entering the jacket. The
jacket shall have external NPT connections to be used for external cooling
as an option, as well as for venting the jacket. The jacket cooling system
shall provide heat dissipation for the motor whether the unit is submerged or
operating in air”

Paragraph 2.2.A.3 — Remove “or glycol” and “and cooling” from
requirements of Oil Chamber.

Paragraph 2.3.B — Replace “premium” with “high”

Paragraph 2.3.G — Remove “Each motor stator shall be furnished with three
thermal sensors embedded in the stator end coils, one for each phase.
These sensors shall be used in conjunction with and supplemented by
external motor over-current protection. The motor stator housing and
junction box shall be furnished with leakage sensors.”

Paragraph 2.3.G — Add text “standard” between “following” and “protection”

Paragraph 2.3.G.1 — Replace all text with “Three (3) miniature thermal
protectors (one per phase) embedded in the windings shall be provided for
motor over temperature protection.”

Paragraph 2.3.G.2 — Replace all text with “One (1) Float-type Leakage
Sensor (FLS) shall be provided to detect water intrusion in the chamber
above the seal and indicate failure of the mechanical seal.”

BOX 530 ®m 406 JUSTICE DR. = LEBANON, OH 45036
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j- Paragraph 2.3.G.3 — Delete text.

THIS ADDENDUM MUST BE SIGNED AND ATTACHED TO YOUR BID.

Acknowledged by Date

P. OO BOX 530 m 406 JUSTICE DR. = LEBANON, OH 45036
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THIS SECTION IS BEING REVISED AND REISSUED AS PART OF ADD #1

SECTION 43 22 89 - SUBMERSIBLE NON-CLOG PUMPS

PART 1 -- PRODUCTS

1.1

A

1.2

A

THE SUMMARY

The CONTRACTOR shall provide two (2) submersible non-clog sewage pumps, for the
specified service indicated, including all appurtenant work. At a minimum this shall include
but not be limited to: pumps, power cables, lifting chains, guide rails, discharge elbows,
cable cleats, cable support yoke brackets, power cable storage cabinet, upper and
intermediate guide bar brackets, instrumentation; controls; associated piping; testing;
complete and operable, in accordance with the Contract Documents. The pumping system
shall be provided complete and operable, in accordance with the Contract Documents.

Unit Responsibility: A single pump manufacturer shall be responsible for furnishing the
pumps, and motors, to the CONTRACTOR; and for coordination of design, assembly,
testing, and installation of each pump system. Each pump shall be produced and
assembled by the manufacturer at a facility owned or operated by the manufacturer and
under the direct supervision and control of the manufacturer. The CONTRACTOR shall
furnish and/or coordinate all components and accessories as necessary to place the
equipment in operation in conformance with the specified performance, features and
functions described explicitly herein or implied. The CONTRACTOR shall furnish and/or
coordinate all components and accessories (including anchorage calculations) as
necessary to place the equipment in operation in conformance with the specified
performance, features and functions described implicitly herein or implied.

Related Sections — The requirements of the following Sections apply to this Section:
Section 01 33 00 — SUBMITTAL PROCEDURES

Section 01 75 00 — EQUIPMENT AND SYSTEM STARTUP AND TESTING
Section 09 96 00 - PROTECTIVE COATINGS

Section 26 01 00 — ELECTRICAL WORK, GENERAL

Section 40 91 00 - PROCESS CONTROL SYSTEM GENERAL PROVISIONS
Section 43 20 00 - PUMPS, GENERAL

OB wWwN =

The hydraulic testing requirements of the Hydraulic Institute Standards - apply to this
Section.

The Supplier shall examine the Site conditions, space provided, intended application,
access for installation and removal, and operation of the pump system. Based on this
examination, the Supplier shall recommend the pump which will best satisfy the indicated
requirements. If the space or access provided is not adequate for the proposed
equipment, the CONTRACTOR shall bring it to the attention of the ENGINEER for review
during the shop drawing submittal.

MANUFACTURER QUALIFICATION

Manufacturer shall have continuous experience in the manufacture of submersible non-
clog centrifugal pumps for the past 10 years with connected load of not less than 100
horsepower and comparable flow capacity of the pumps required for this project.
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B. Manufacturer shall have a certified local service facility or an independent certified
service facility fully trained, commissioned, and located in the state of Ohio, or must be
prepared to provide factory-certified service from a service facility in the United States
within 48 hours, inclusive of weekends and holidays.

C. Manufacturer’s service facility shall have a minimum of the past five years of continuous
experience in successful field installation, service installation, alignment, parts
replacement and stocking parts of pumps of the same size or larger than the units
specified in these Contract Documents.

1.3 SUBMITTALS

A. General: Submittals shall be furnished in accordance with the requirements of the Section
01 33 00 — Submittal Procedures, Section 43 20 00 - Pumps General, and the
requirements specified in this section

1. Manufacturer's catalog data and descriptive literature including equipment
weights and performance data.

2. Complete assembly and installation drawings that include detailed drawings
showing all dimensions, weights, construction details, materials of construction,
power drive assemblies, pumps, parts, all instrumentation components, power
cable storage cabinets and camera, mounting and lighting information.

3. Complete hydraulic testing procedures and set up showing conformance to
ANSI/HI  11.6-2012

4. Electrical details including horsepower and complete power and control wiring

diagrams for the provided equipment and all ancillary equipment. Pump

protection unit information confirming wiring requirements and features in
accordance with the contract documents.

Sizes and locations of external connections, and discharges.

Provide lubrication and other maintenance requirements.

Provide list of recommended spare parts.

Provide signed and dated warranty.

General arrangement and dimensional drawings of the pumps.

0. General arrangement and dimensional drawings illustrating cable supports,
cable cleat locations and cable storage cabinet in accordance with this
specification.

11. Written recommended procedures for job site storage, handling, and installation

of the equipment.

12. Submit certified pump curves prior to shipment for review. Curves must be
inspected and signed by a Professional Engineer (PE) registered in the State of
Ohio or the State in which the certified testing was performed.

13. Certified hydraulic performance curve showing flow, head, efficiency and brake
horsepower, Net Positive Suction Head Required (NPSHR) and absorbed
horsepower for the design speed for each pumping system.

14. Plot of hydraulic performance curves at design speed and superimposed on the
system-head curve. Indicate the recommended safe range of operation to meet
vibration and no damaging cavitation criteria.

15. Outline drawings with dimensional data, major component, assembled and
shipping weights. Manufacturer shall be responsible for coordinating the pump
speed-torque characteristic curve with the motor.

16. Speed-torque characteristic curves of pump and motor.

17. Written certification that the materials of construction of the pumps are
compatible with the fluid service.

SOXNOO
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18.
19.

20.

21.

22.

23.

24.

25.

Test Reports.

Written confirmation of acceptable suction and discharge hydraulic conditions,
as outlined in this specification.

Preliminary Training Plan & Schedule: Submit 90 days prior to delivery of
equipment.

Proposed training material and detailed outline of each lesson: Submit 45 days
prior to scheduled training.

Manufacturer’s Certificate of Proper Installation: One certificate per piece of
equipment furnished, as further required in this section.

Manufacturer’s Certified Field Test Results: One certified set of field test results
per piece of equipment furnished, as further required in this section.
CONTRACTOR’s Certification of Satisfactory Field Testing per Section 43 20
00.

Other documentation as required in the Contract Documents.

B. Complete motor data shall be submitted with the driven machinery Shop Drawings.
Motor data shall include:

©CoNoOORWN =

16.
17.
18.

Machine name and specification number of driven machines.

Motor manufacturer.

Motor type or model and dimension drawing. Include motor weight.

Nominal horsepower

NEMA Design.

Enclosure.

Frame size.

Winding insulation class and temperature rise class.

Voltage, phase (phase), and frequency ratings.

Service factor.

Full load current at rated horsepower for application voltage.

Full load speed.

Guaranteed minimum full load efficiency. Also nominal efficiencies at 72 and
% load.

Type of thermal protection or over-temperature protection, if included.

Wiring diagram for devices such as motor leak detection, temperature, or zero
speed switches, as applicable.

Bearing data. Include recommendation for lubricants for applicable bearings.
Verify motor is premium-high efficiency duty type.

Power factor at V%, % and full load.

C. Operation and maintenance manuals shall be provided at the completion of the job
and in accordance with the General Conditions. The manuals shall include the
following data:

1. Alignment, adjustment, and repair instructions.

2.  MANUFACTURER’S installation instructions.

3.  Assembly diagrams.

4.  Troubleshooting guide.

5.  Lubrication instructions.

6. Recommended spare parts lists and predicted life of parts subjected to wear.

7. Anchor bolt placement, bolt details.

8.  Sizes and locations of external connections, and discharges.

9.  Provide lubrication and other maintenance requirements.
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10. Provide list of recommended spare parts.

11. Provide signed and dated warranty.

12. General arrangement and dimensional drawings of the pumps.

13. Written recommended procedures for job site storage, handling, and
installation of the equipment.

1.4 SERVICES OF MANUFACTURER
A.  Coordination of Design, Inspection, Start-up, Training and Field Adjustment.

1. An authorized representative of the manufacturer shall visit the Site and

perform the following:

a. Minimum of one (1) (8-hour days) site visit for installation guidance.

b. Minimum of three (3) (8-hour days) with one (1) trip for on-site inspection,
certification of installation, classroom training for equipment instruction
and maintenance.

c. Minimum of one (1) (8-hour days) for pump equipment software
integration guidance onto SCADA system and configuration of pump
protection unit.

A Day is defined as an 8-hour period at the Site, excluding travel time

Workdays shall be Monday through Friday with the hours and dates

established by the CONTRACTOR. Installation and start-up dates shall be
established by the CONTRACTOR and OWNER.

4.  Unused manufacturer representative days shall be credited back to the

OWNER if unused and authorized by the OWNER.

L

B. Instruction of Owner’s Personnel:

1. Qualified training representatives, approved in writing by the OWNER, shall visit
the site to instruct the OWNER’s personnel in the operation and maintenance
of the equipment, including step-by-step troubleshooting with necessary test
equipment. Instruction shall be specific to the models of equipment provided.

2. Training shall be scheduled three weeks in advance of the scheduled session,
at a date mutually agreeable by the OWNER, manufacturer, and Sub-
suppliers.

3. Proposed training material and a detailed outline of each lesson shall be
submitted for review. Review comments from the OWNER shall be
incorporated into the material prior to the training sessions.

4. The training materials (12 copies minimum) shall remain with the trainees after
the session.

5. OWNER'’s personnel shall be trained in the operation and maintenance of the
pumps for 8 hours

1.5 EQUIPMENT WARRANTY AND GUARANTEES

A. The MANUFACTURER shall warrant that the pumps, with all their main,
appurtenances, and control systems, will be free from defects in design, material,
and workmanship for a period of 24 months from the date of the OWNER’S
PERFORMANCE ACCEPTANCE letter.

B. The MANUFACTURER shall repair or replace, at the sole option of and at no cost
to the OWNER, WORK found to be defective within said warranty period.
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C. Workmanship and Design: Each part of the equipment shall be amply
proportioned for long, continuous, uninterrupted service. Provision shall be made
for easy access for service or replacement of parts. Corresponding parts of multiple
units shall be interchangeable. Workmanship shall be first class, with welding in
accordance with the latest applicable code of the American Welding Society. The
maximum allowable stresses on structural steel members shall not exceed those
permitted by the latest AISC specifications for applicable design at twice the
maximum continuous running torque. Sharp corners of cut or sheared does that will
be submerged in operation shall be rounded by at least one pass of a power grinder
to improve paint coverage on the surface. Welds on submerged surfaces and edges
shall be the continuous type.

1.6 QUALITY ASSURANCE

A. The ENGINEER may select to inspect or witness all of the inspections and testing
specified herein. Inspection or witness by ENGINEER shall not be construed to relieve
the manufacturer of his responsibility as primary quality control party.

B. The rotating components consisting of impeller, shaft and coupling shall be statically
and dynamically balanced. The maximum permissible unbalanced weight shall be in
accordance with ISO 1940 Grade 6.3.

C. All pumps shall be tested at the pump manufacturer's factory. Tests shall be conducted
throughout the entire range of operation indicated. Acceptable pump performance
tests shall conform ANSI/HI 11.6-2012 test standard Grade 1U (Unilateral).

D. Temperature Limits: The maximum acceptable bearing temperature is 248 degrees F.

E. Acceptance: In the event of failure of any pump to meet any of the indicated
requirements, the CONTRACTOR shall make all necessary modifications, repairs, or
replacements to conform to the requirements of the Contract Documents. The pump
shall be re-tested until it demonstrates compliance with the requirements of the
Contract Document at no additional cost to the OWNER.

1.7 TEST REPORTS

A. Complete, certified test reports of all factory testing shall be submitted to the
ENGINEER for approval. Written approval is required prior to shipment of any pump.

PART 2 -- PRODUCTS
GENERAL
2.1 GENERAL DESCRIPTION
A. Dick’s Creek Pump Station

1. ldentification

Pump Name Dick’s Creek Pump Station
Equipment number P-100, P-200
Quantity 2
Pump Type Submersible Non-clog
Location Dick's Creek Pump Station
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2. Operating Conditions: The WORK of this Section shall be suitable for long term

operation under the following conditions:

Duty Continuous
Drives Explosion Rated, Premium-High
Efficiency
Variable Speed
Sump classification in accordance with National Class |, Division 1, Groups C
electric code and D
Ambient temperature, degrees F 50 to 80
Ambient relative humidity, percent 50 to 100
Fluid service Wastewater with Grit and Solids
Fluid temperature, degrees F 50 to 80
Fluid pH range 6 to 9
Fluid specific gravity 1.0
Fluid viscosity, absolute centipoises at 60 deg F 1.05
Project site elevation, msl 784
Pump Resting elevation 758
*(refer to drawings for CL elevation
of each pump)
Minimum available NPSH, ft absolute 345
Maximum size spheres to pass, in. dia 3
Pump removal method Chain with Lifting Link
Power supply 460-volts-3-phase, 60 Hz

3. Pump Performance Requirements

Pump Hydraulic Requirements Description

Minimum shutoff head, ft 264

Design point flow capacity, gpm @ total dynamic

Head, Ft. 2188@154

Design flow minimum wire-to-water pump 70

efficiency, percent

Design flow, maximum NPSH required, Ft. 16

Secondary design point flow capacity, gpm @ total

dynamic Head, Ft. 1715@184

Secondary design flow minimum pump efficiency, 70

percent

Secondary design flow NPSH required, ft absolute 14

Maximum size spheres to pass, inches diameter 3

Maximum pump/motor speed, rpm 1,780

Maximum motor size, Motor hp 125

Motor Efficiency 95.5% at 1/1 Load
96.0 % at 3/4 load

95.5% at V2 load

4. Pump Dimensions

Description Dimensions

Pump Dimensions

Size of discharge flange, inches

8
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Flange rating-submersible with metal to metal
quick disconnect per section 2.1, B-Connections

ANSI B16.1 Class 125

Maximum Allowable Overall Pump Dimensions
Width(volute) x Length (Pump and discharge 31 x60
bend)(inches)

22 PUMP REQUIREMENTS

A. General

1. Each pump shall be capable of continuous operation at maximum speed without
overheating of the motor when the wet well water level is at a minimum of 6-inches
above the pump casing.

2.  Each pump, and its power and instrumentation cables, connections etc., shall be
designed to withstand submergence to a maximum depth of 30-feet, without
leakage into the motor housing or through the mechanical seals for an indefinite
time duration. Maximum submergence events shall include periods of time when
the pumps are out of service.

3.  Pump Construction: Construction of submersible non-clog pumps shall conform
to the following requirements:

Coatings

All ferrous metal surfaces coming into contact with the pumpage
shall be protected from corrosion and abrasion with a factory
applied, premium protective coating system, designed to provide
long term resistance to normal corrosion and abrasion found within
the specified pumpage requirements.

Connections

Machined metal-to-metal quick disconnect type, for withdrawal of
unit from above without disconnecting pipe. When lowered into
place, the pump shall automatically connect and lock into the
discharge pipe, allowing for zero leakage at all anticipated pump
heads.

Pump Design

Semi-permanent, single stage, centrifugal type, close-coupled to
sealed or submersible electric motor, for operation in a wet pit.

Volute, discharge
flange, sliding pump
bracket, discharge
elbow

All major pump components shall be of gray cast iron, ASTM A-48,
Class 35, with smooth surfaces devoid of casting irregularities such
as voids or ridges etc.

Impeller

The non-clog impeller shall be of cast iron, ASTM A-48, Class 35.
Dynamically balanced, enclosed, multi-vane and designed to
handle raw unscreened sewage, solids, and fibrous materials.

Volute

The volute shall be a single piece gray iron ASTM-A-48 Class 35,
non-concentric design with smooth passages. The pump volute
shall have a replaceable casing ring manufactured of AlSI 420SS
material. The ring shall be provided to maintain working
clearances and hydraulic efficiencies.

Insert Ring

The volute shall be furnished with a replaceable impeller ring to
maintain working clearances and hydraulic efficiencies.
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Pump Shaft

The pump motor and pump shaft shall be one piece construction,
constructed of Type 400 Series stainless steel

Bearings

Grease-lubricated, ball bearings, with a minimum L-10 life of
100,000 hours, at continuous, maximum load and speed,
supported by detailed calculations, to be submitted with the Shop
Drawings.

Seals

Cartridge mounted, double mechanical seal in a tandem
arrangement. Each seal shall be positively driven and act
independently with its own spring system. Lower face materials
shall be silicon carbide, upper faces carbon vs. ceramic. Each
seal shall be capable of withstanding 1.5 times pump shutoff
head. Pump seals shall be designed for complete water tightness
if subjected to 30-feet submergence for an indefinite time period.

Cooling System

Each pump shall be furnished with an integral cooling jacket
constructed of steel, A283, Grade D. The cooling medium
shall be the pumpage. Re-circulation through the jacket shall
be achieved by discharging the pumpage into the cooling
jacket. Riser pipes within the jacket shall be utilized to
facilitate circulation and the cooling passage ways shall be
non-clogging by virtue of the dimensions; screening solids
from entering the jacket. The jacket shall have external NPT
connections to be used for external cooling as an option, as
well as for venting the jacket. The jacket cooling system shall
provide heat dlssmatlon for the motor whether the unlt is

Oil Chamber

To supply oil erglycelfor lubrication and-ceeling-of the shaft seals.

Cables

Include necessary cables for power connection, moisture
detection, and over temperature protection, sheathed, coded, and
suitable for submersible pumps, and of sufficient length(>ft.) for
direct connection to the MCC without splices. Power cables shall
be screened and rated for constant speed duty use. Length of
cables shall be coordinated by Contractor for actual lengths
required.

The manufacturer may utilize temporary cables for testing the
pump at the factory. When the permanent cables are installed at
the site, the manufacturer's representative shall install and
terminate the cables at the pump and certify the installation.

The cables shall be furnished with the exterior support devices
needed for suspending cables in the wet well during operation and
additionally for maintenance activities. In some cases, the
supports may be required at multiple locations for each cable.
When the pump is lifted for maintenance the supports shall allow
plant staff to attach the cable left hanging in the wet well to a
support cabinet. The support cabinet shall be provided by the
pump manufacturer under this contract and in consideration of the
pump station layout.)
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The pump’s power and instrument cables attachment flange to the
motor shall be removable from the pump motor for temporary
storage and protection while the pump and motor are moved
offsite for maintenance/repair.

Guide Bars

The CONTRACTOR shall furnish for each pump two (2) 3-inch
schedule 40 seamless welded Type 316 Stainless Steel pipe to
serve as guide bars for installation and removal of the pump from
the wet well. The pump manufacturer shall furnish all upper and
intermediate guide bar brackets and holders required to support
each pump and their power and control cables. All pipe, brackets,
holders and anchor bolts shall be of 316SS.

Pump Materials:

Construction of submersible non-clog pumps shall conform to the

following
Pump shaft The pump motor and pump shaft shall be one piece
construction, constructed of Type 400 Series
stainless steel.
Exposed bolts, nuts, washers Type 316 stainless steel
23 MOTOR
A. Approval: The pumping system, including the motor and wiring, shall be approved by a

nationally approved testing agency for explosion-proof service. The system shall be
rated Class |, Division 1, Group C and D service as determined by the National Electric
Code and approved by a nationally recognized testing agency (UL or FM). The
CONTRACTOR shall include a copy of the certificate of approval with the required
submittals. The motor shall be close coupled submersible and furnished with sufficient
lengths of cable to reach the MCC without splicing. The cable shall be submersible rated
(SUBCAB) cable. The cable shall be sized in accordance with NEC standards. The
pump motor horsepower shall be adequately sized so the pump is non-overloading
throughout the entire pump performance curve from shutoff to run-out.

B. Insulation: The pump motors shall be designed for continuous duty in hazardous
locations. The pump motor shall be a NEMA B design, induction type with squirrel cage
rotor, shell type design, housed in an air-filled, watertight chamber. The stator and stator
leads shall be moisture-resistant, triple varnished and insulated according to Class H,
capable of withstanding a temperature rise of up to 180° Celsius (C) The allowable
temperature rise of the motor at full load condition shall not exceed 80° C. The motor
shall be specifically designed for submersible pump usage and designed for continuous
duty pumping media of up to 40°C (104°F) with an 80°C temperature rise and capable of
at least 8 evenly spaced direct-on-line starts per hour. The electric motor shall be a
direct drive, inverter duty (per NEMA MG-1 Part 31) variable speed, premium-high
efficient, submersible, heavy-duty, suitable for 480-volt, 3 phase, 60 Hz ac power

supply.

C. Stator: The motor stator shall be mounted in an air-filled, watertight casing and shall not
be fixed in place by externally mounted screws which may cause leakage in the motor.
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Motor Rating: Motors shall have combined service factors (combined effect of voltage,
frequency and specific gravity) of 1.15 or greater.

Junction Box: The motor shall have a junction box capable of being sealed completely
from the stator casing to prevent leakage through the junction box into the stator housing
should a motor cable be damaged or have some other means to prevent leakage into the
junction box under any condition.

Cable Entry: The cable entry water seal design shall be such that it precludes specific
torque requirements to ensure a watertight and submersible seal. The motor and cable
shall be capable of continuous submergence underwater without loss of watertight
integrity to a depth of 65 feet or greater. Each pump shall be furnished with a cable yoke
that supports the cables and holds them separate. The cable entry shall permit the
disconnecting of the pump cables at the motor in the field without severing cables or
chipping of an epoxy-filled gland. The cable entry design shall permit the re-connection of
the cables in the field without use of special tools or application of epoxy. The cable entry
junction chamber and motor shall be sealed from each other which shall isolate the stator
housing from foreign material gaining access through the pump top.

Motor Protection: Each-motorstator—shall-befurnished—with—three—thermal-sensers

4—Three-Three (3) miniature thermal protectors (one per phase) embedded in
the windings shaII be provided for motor over temperature protectlon 3)

1.
2. Onre{1H-One (1) Float-type Leakage Sensor (FLS) shall be provided to detect
water intrusion in the chamber above the seal and indicate failure of the

mechanlcal seal M—tempemtu;eqe#ebe—shakb&msta#ed%%eeuy—eenmet

PUMP CONTROLS
Pumps shall be controlled in accordance with Section 40 90 10 — Control Strategies.

Furnish each submersible pumps with a motor protection unit for leak detection and
overtemperature protection.
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2.7

A

PROTECTIVE COATING

All materials, except corrosion resistant materials that have not been shop painted, shall
be field coated as specified in Section 09 96 00 - Protective Coating. Shop painted
items damaged during shipment or installation shall be repaired as specified in the same
Specification section.

SPARE PARTS

General: The pumps shall be backed by supplies of spare parts from stock, and after-
sales service from a factory trained and authorized maintenance facility, located
within 500 miles from the Site.

FACTORY TESTING AND SHIPMENT

In addition to the factory tests in Section 43 20 00, the following procedures shall be
included with the factory test prior to shipment:

Verification of the pump characteristic curves by testing at 1/4, 1/2, 3/4, and full flow and
recording the measured head and motor current for each flow.

Verification of cavitation-free service and absence of motor overheating during
conditions simulating the actual operating conditions after installation, whether
submerged, semi-submerged, or dry.

1. Each pump shall be tested in accordance with the latest test code of the Hydraulic
Institute (H.l.) at the manufacturer to determine the head versus capacity and kilowatt
draw required. Factory witness testing shall be made available to the
Owner/Representative upon request. Data on factory testing and quality control shall
be submitted with the Shop Drawings. Acceptable performance shall meet the
requirement for HI performance grade 1U. Certified pump curve shall be inspected
and signed by a Professional Engineer (PE) registered in the State of Ohio or the State
in the testing was performed.

a. Parts shall be properly lubricated and protected so that no damage or
deterioration will occur even during a prolonged delay from the time of
shipment until installation is completed and the pumps are ready for
operation.

b. Finished ferrous surfaces not painted shall be properly protected to
prevent rust and corrosion in accordance Contract specification section
for Protective Coatings.

c. The finished surfaces of exposed flanges shall be protected by strong
wooden blind flanges.

d. Each pump shall be properly crated to protect against damage during
shipment.
MANUFACTURERS

Ebara
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1. Model 150DSC4

PART 3 -- EXECUTION

3.1

A

3.2

3.3

3.4

INSTALLATION

In addition to the requirements of Section 43 20 00, the CONTRACTOR shall ensure that
anchor bolts are set only after the discharge piping has been properly installed, to ensure
exact fit with embedded piping components.

DELIVERY, STORAGE, AND PROTECTION OF EQUIPMENT

The pump shall be protected from damage during shipping. Pump shaft shall be locked
to casing during shipment to prevent bearing damage.

Storage and protection of equipment: Following delivery of equipment to the job site, and
until final acceptance of the completed work, the CONTRACTOR shall protect and
maintain the equipment in a condition that will prevent damage in accordance with the
manufacturer’s instructions approved by the ENGINEER. The CONTRACTOR shall pay
for the replacement of parts of the equipment items that became corroded, damaged, or
deteriorated prior to the final acceptance of the work.

SCHEDULE

Pump manufacturer shall coordinate the schedule of services such as assistance with
installation, testing, start-up, and training with the CONTRACTOR to avoid conflicting with
other onsite construction, testing, or other manufacturer’s onsite services

INSTALLATION AND INSPECTION

General: The manufacturer shall submit the recommended installation procedure. Each
pump shall be factory pre-assembled, aligned, checked for proper alignment. Al
equipment shall be installed in accordance with the Contract Documents and with the
equipment manufacturer’s printed installation instructions.

The equipment shall be installed and provided with the necessary temporary, permanent
supports, anchor bolts, all in accordance with the requirement in accordance with the
Contract Documents. The CONTRACTOR shall replace or repair, as directed by the
ENGINEER, any equipment or parts broken or damaged during handling and installation.

Unless otherwise recommended by the pump manufacturer, the CONTRACTOR shall
determine the dimensions from the centerline of the pump to the centerlines of the
discharge piping. The discharge piping base bend for which the pump are to be connected
shall be installed and aligned with a maximum tolerance of plus or minus 1/8-inch.

Alignment: All pumps shall be field tested to verify proper alignment, operation as
specified, freedom from binding, scraping, and vibration.

All moving parts, control mechanisms, and other machinery shall be installed, tested for
operation, and adjusted so all parts move freely in relation to one another.

All adjustments required to insure satisfactory operation of the equipment or to correct
such minor errors or inaccuracies in the various parts as expected to occur during

WARREN COUNTY 01/2023
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3.5

manufacturing shall be made by the CONTRACTOR with the approval of the
manufacturer.

After installation of all equipment, the CONTRACTOR shall clean and check lubrication of
all parts in preparation for testing and field painting. All lubricants shall be drained and
replaced by the CONTRACTOR prior to final acceptance. Cost of lubricants shall be paid
for by the CONTRACTOR. The grades of lubricants shall be in accordance with the
manufacturer's printed instructions.

Manufacturer’s representative shall witness installation of the equipment and certify in
writing the following:

1. Equipment, wiring, and controls have been properly installed, aligned, lubricated,
adjusted, and readied for operation.

2. Inspected, checked, and performed field adjustments to ensure that the
equipment installation and operation comply with requirements.

3. Supervise equipment installation.

4. Supervise alignment of equipment.

5. Supervise grouting of equipment. The CONTRACTOR shall provide labor and
grouting material.

6. Complete the Manufacturer’s Certificate of Proper Installation.

7. Manufacturer’'s representative shall be at site as long as necessary to complete
this task, and longer if necessary to coordinate with the other equipment
furnished under this Contract

START UP, FIELD ADJUSTMENT, AND FIELD TESTING

The CONTRACTOR and the manufacturer shall conduct field tests with the equipment
manufacturer’s representative in the presence of the ENGINEER on all pumps and motors
as described herein and in accordance with Section 01 75 00 - Startup. The pumps shall
be tested in accordance with the latest edition of the Hydraulic Institute Standards.

The CONTRACTOR shall notify the ENGINEER not less than 7 days prior to each test.
All equipment shall be properly adjusted and calibrated prior to testing. The
CONTRACTOR shall prepare all the test reports for each piece of equipment. If the test
results fail to meet the provision of the Contract Documents, the CONTRACTOR shall
make necessary corrections to meet the provisions of the Contract Documents. The
service representative of the manufacturer shall be present continuously at the Site to
furnish the services required by Section 01 75 00 - Startup. The ENGINEER may require
that the inspection, startup, and field adjustment services above be extended as required
to complete the startup services

After manufacturer’s Certificate of Proper Installation for each piece of equipment has
been duly executed and issued, each pump system shall be tested after installation to
demonstrate:

1. Satisfactory operation without cavitation, excessive noise and vibration.

2. No overheating of bearings.

3. Comply with the indicated head, flow, and efficiency at design point.

WARREN COUNTY 01/2023
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D. Field Testing of motors, and pumps shall include but not be limited to the tests described
in this section and Section 01 75 00 — Start-Up.

1.

Each pump shall be tested to verify that the hydraulic ends of the pumps and the
motors operate properly. Startup, check, test and operate each pump system.

Pump field testing shall be performed with incoming flows to the wet well. Observe
and record head, horsepower, vibration, and temperature and look for any abnormal
conditions for a duration of 30 minutes of pump operation. If any abnormal condition
is observed, terminate the test and confer with the manufacturer and the
ENGINEER for the possible cause and make corrections. Bypass pumping shall
remain available on-site until the pumps have operated continuously with incoming
wet well flows for a period of three (3) days.

The CONTRACTOR shall be responsible for vibration testing. Vibration shall be
within the indicated amplitude limits throughout the operating range defined by the
ENGINEER. The pump shall be operated and observed for any abnormal
operation. If an unusual vibration or noise is detected, shut down the pump system
and consult the pump manufacturer.

Obtain concurrent readings of motor voltage, amperage, kilowatts, (for each phase),
pump suction head, and pump discharge head for at least four pumping conditions
for each pump.

All pumps shall be individually run to pump shut-off head at 100 percent speed,
compared to the shut-off head from the established pump curve, and any
discrepancies resolved.

Determine and record bearing temperatures. A run time until bearing temperatures
have stabilized, shall precede this test, unless insufficient liquid volume is available.

All pumps shall be individually run to pump shut-off head at 100 percent speed,
compared to the shut-off head from the established pump curve, and any
discrepancies resolved.

Calculate the pump efficiency and compare to the factory witness test data.

- END OF SECTION -
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DICKS CREEK
FROM T0 CONDUIT SIZE / CONDUCTORS NOTES
500KVA XFMR 800A ATS (2) 3" [4 #350, 1#4 GND ]
350KW GENERATOR 800A ATS 3" [2 - 3#300, 1#2 GND ]
800A ATS 800A BUS (2) 3" [ 3 #300, 1#4 GND ]
800A BUS PUMP NO.1 DS 3" [ 3 #4/0, 1#4 GND ]
PUMP NO.1 DS PUMP NO.1 3" [ 3 #4/0, 1#4 GND ]
800A BUS PUMP NO.2 DS 3" [ 3 #4/0, 1#4 GND ]
PUMP NO.2 DS PUMP NO.2 3" [ 3 #4/0, 1#4 GND ]
800A BUS PUMP NO.3 DS 3" [ 3 #4/0, 1#4 GND ] FUTURE
PUMP NO.3 DS PUMP NO.3 3" [ PULL STRING ] FUTURE
LOAD CENTER FCUUNITS#1-3 1"[3#10, 1 #10 GND ]
800A BUS 15KVA XFMR 11/4" [ 3#6, 1 #8 GND ]
15KVA XFMR LOAD CENTER 2" [4#1/0, 1 #6 GND ]
800A BUS EXHAUST FAN DS 1"[3#12, 1 #10 GND ]
EF FAN DS EXHAUST FAN 1"[3#12, 1 #10 GND ]
UTILITY POLE METERING / MAIN DISCONNECT 3"[2-3#350, 1/0 GND ]

350 KW GENERATOR

800A ATS

1"[10#12, 1 #12 GND ]

BATTERY CHARGER, HEATERS - OPTIONAL DIRECT RUN

350 KW GENERATOR 800A ATS 1"[6 #14, 1 #14 GND ] GENERATOR CONTROL WIRES
LOAD CENTER GENERATOR RECEPTACLES 1"[6#12, 2 #12 GND ]
LOAD CENTER ATC-01 3/4"[2#12, 2 #12 GND ]
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VFD P-100 PUMP NO.1 1" [ VENDOR CABLE ] SEE I-10 FOR FURTHER DETAIL
MTU VFD P-200 1"[12 #14, 1 #14 GND ] SEE I-10 FOR FURTHER DETAIL
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MTU VFD P-300 1" [ 12 #14, 1 #14 GND ] SEE I-10 FOR FURTHER DETAIL
VFD P-300 PUMP NO.3 1" [ VENDOR CABLE ] SEE I-10 FOR FURTHER DETAIL
MTU/PCP LT-1101 1" [ VENDOR CABLE ] SEE I-10 FOR FURTHER DETAIL
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MTU/PCP GENERATOR 1" [8 #14, 1 #14 GND ] SEE I-10 FOR FURTHER DETAIL
MTU/PCP ATS 1"[4 #14, 1 #14 GND ] SEE I-10 FOR FURTHER DETAIL
MTU/PCP HVAC ATC-01 1"[4 #14, 1 #14 GND ] SEE I-10 FOR FURTHER DETAIL
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INVITATION TO BIDDERS

Sealed bids will be received by the Clerk of the County Commissioners, Warren County, Ohio, 406
Justice Drive, Lebanon, Ohio 45036, until 11:00 a.m., March 2, 2023, and then at said time bids will be
opened and read aloud for the Hunter Sewer System Improvements Project.

Bid documents and specifications are available online on the Warren County website at
http://www.co.warren.oh.us/commissioners/Bids/Default.aspx. Questions regarding the technical
specifications should be directed to Chris Wojnicz, Project Manager, at the Warren County Water and
Sewer Department, at (513) 695-1646 or christopher.wojnicz@co.warren.oh.us. Each bid shall contain
the full name of each person or company submitting the bid and be accompanied by a bid bond for the full
amount of the bid or a certified check in the amount equal to ten (10) percent of the bid.

The project generally consists of improvements to the Dick’s Creek Lift Station in Franklin Township.
Improvements include replacement of submersible pumps, piping modifications, electrical and
instrumentation upgrades, HVAC improvements, new carport, and roof replacement. The estimated
contract value is $1,250,000.

Contact the Warren County Commissioner’s Office at (513) 695-1250 should you need assistance in
accessing the bidding information on the County’s website. All contract addenda will be posted to the
website prior to the bid opening. Bidders should check the website regularly to stay updated on any
changes to the project. Please be aware that if you are downloading this document to bid this project,
and in order to stay updated on any change, please email Krystal Powell in the Commissioners’
Office at krystal.powell@co.warren.oh.us with your contact information.

A Bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal
submitted,as follows:

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid. A letter
of credit may only be revocable by the Owner. Upon entering into a contract with the Owner, the
contractor must file a performance bond for the amount of the contract, and the bid guaranty will
then be returned to the successful and unsuccessful bidders upon contract execution.

OR

2. A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is retained for the
successful bidder but returned to unsuccessful bidders after the contract is executed.

Attention of bidders is called to all of the requirements contained in the bid packet. No bidder may
withdraw his/her bid within sixty (60) days after the actual date of the opening thereof. All bids shall be
properly signed by an authorized representative of the bidder.

All bids shall be sealed and plainly marked ""Bid Opening — Hunter Sewer System Improvements
Project, Thursday March 2, 2023 @ 11:00 a.m.”

Warren County reserves the right to reject any or all bids submitted, to waive any irregularities in bids,
and enter into a contract with the Bidder who in Warren County's consideration offered the lowest and
best bid.

By order of the Board of County Commissioner, County of Warren, State of Ohio.

Tina Oshorne, Clerk



SECTION 00 10 20
BID PROPOSAL

The undersigned declares that the only persons or parties in this Bid are as stated; that the Bid is
made without any collusion with other persons, firms, or corporations; that all the Contract
Documents as prepared have been carefully examined; that the undersigned is fully informed in
regard to all conditions pertaining to the Work and the place where it is to be done, and from them
the undersigned makes this bid. The undersigned do hereby propose to furnish all labor, materials,
tools, equipment, etc., necessary to complete the work for the Hunter Sewer System Improvements
and that the bid includes all costs including, permit fees, taxes, insurance, overhead, and profit. All
material and equipment must comply with the specifications and contract drawings that comprise
the Contract Documents.

The premiums for all Bonds required shall be paid by the Contractor and shall be included in the
Contract Price. The undersigned Bidder further agrees that the Bid Security accompanying this
Bid shall become the property of the County if the Bidder fails to execute the Agreement.

If any addenda are published on Warren County’s website at
https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx, pursuant to SECTION 00 20 00,
Paragraph 7, the undersigned acknowledges receipt of the following Addenda:

No. , dated , 20
No. , dated , 20
No. , dated , 20

00100-3



SECTION 00 10 30
BID FORM

Bids shall include all costs incurred for the Work including materials, equipment, supplies, labor,
permit fees, taxes, insurance, miscellaneous costs, overhead, and profit. All Material must comply
with the specifications shown on the contract drawings.

The Bid shall include the following:

Item 1 — Bond and Mobilization

This Bid item shall include all necessary performance and payment bond premiums, insurance, and
mobilization/demobilization to complete the work.

Item 2 — Dick’s Creek Lift Station Site Work and Restoration

This lump sum bid item shall include full compensation for furnishing all labor, equipment, and
materials necessary for all costs associated with site work including:

1. Support and protection of existing utilities.
2. Installation of erosion control devices.

3. Design, furnishing, and installation of the permanent bypass manhole and associated piping,
fittings, and appurtenances.

4. Design, furnishing, and installation of the temporary sewer flow control equipment to
maintain force main operation during all construction activities.

5. Final site restoration including all labor, equipment and materials necessary for the
furnishing and placing of the retaining wall, pavement, top soil, finished grading, seeding,
fertilizing, and watering necessary to restore landscaping in accordance with Contract
Documents.

Item 3 — Dick’s Creek Lift Station Mechanical Equipment and Piping

This lump sum bid item shall include full compensation for furnishing all labor, equipment, and
materials necessary for all costs associated with piping, valves, submersible pumps, fittings,
supports, appurtenances, pump station startup, testing and commissioning.

Item 4 — Dick’s Creek Lift Station Electrical

This lump sum bid item shall include full compensation for furnishing all labor, equipment and
materials necessary for all costs associated with removal of existing electrical equipment and
installation of new generator, new electrical equipment and any additional equipment needed to
bring the Dick’s Creek pumping operations online.

Item 5 — Dick’s Creek Lift Station Instrumentation and Controls

This lump sum bid item shall include full compensation for furnishing all labor, equipment, and
materials necessary for all costs associated with site instrumentation and controls work. This work
includes, but is not limited to, installation of instruments and system integration.

Item 6 — Dick’s Creek Lift Station Structural and Architectural
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This lump sum price bid item shall include full compensation for furnishing all labor, equipment,
and materials necessary for all costs associated with construction of the carport, concrete pad, and
demolition and replacement of the Control/Generator Building roof.

Item 7 — Dick’s Creek Lift Station Building Mechanical

This lump sum bid item shall include full compensation for furnishing all labor, equipment, and
materials necessary for demolition and replacement of the existing HVAC system in the
Control/Generator Building.

The written/typed Total Bid price is for the convenience of the Owner in comparing bids. Any
discrepancy between the actual sum of the line item totals and the written/typed total bid price shall
be resolved in favor of the actual sum of the correct individual line item.
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Item Description ESt(iQT;ted Unit Uf‘it Total Price
No. Price
1 Bond and Mobilization 1 Lump Sum - $
Dick’s Creek Lift Station
2 Site Work and Restoration 1 Lump Sum - $
3 'I\D/Iif)?r?ganical Equipment and y Lump Sum ) $
4 Electrical 1 Lump Sum - $
5 Instrumentation and Controls 1 Lump Sum - $
6 Structural and Architectural 1 Lump Sum - $
7 Building Mechanical 1 Lump Sum - $
TOTAL BID AMOUNT | $

BASE BID TOTAL, ITEMS 1 THROUGH 9, INCLUSIVE, THE AMOUNT OF

(In Words)
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The undersigned hereby certifies under the penalty of perjury that this bid is in all respects bona
fide, fair and made without collusion or fraud with any other person or entity. The bid proposals
shall remain in full force and effect for sixty (60) days after the date of opening bids. The full name
and address of all persons and parties interested in the foregoing bids as principals are as follows:

Individual, Partnership, or Corporation

Signature of Corporate Officer, President, or Owner

Date
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Notice of acceptance should be mail or delivered to the following:

COMPANY NAME:

CHIEF EXECUTIVE OFFICER:

ADDRESS:

PHONE NUMBER:

FAX NUMBER:

PROJECT CONTACT PERSON:

PHONE NUMBER:

E-MAIL ADDRESS:

FEDERAL ID #:

WEBSITE ADDRESS:

NOTE: The firm, corporate or individual name of the bidder must be signed in ink in the space
provided for the signatures on the proposed blanks. In the case of a corporation, the title of the
officer signing must be stated, and such officer must be thereunto duly authorized and the seal of
said corporation duly affixed. In the case of a partnership, the signature of at least one of the
partners must follow the firm name, using the term “member of the firm.” In the case of an
individual, use the terms “doing business as”, or “sole owner.”
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Material and Equipment Offerings

On this schedule, the Bidder shall indicate the manufacturer of the equipment and materials that
he/she proposes to furnish and on which his/her proposal is based. The Bidder shall indicate the
manufacturer of the standard material or equipment that his/her Bid is based upon by placing an
“X” next to the “selected standard”. If only one manufacturer is listed as “standard”, the
Bidder’s proposal shall be based on the named manufacturer. Additionally, the Bidder may
propose substitution material or equipment on this schedule for consideration by the OWNER.

Bidders desiring to make substitutions for the “standard” material or equipment shall list such
substitutions where indicated, including the manufacturer’s names and the amount to be added to
or deducted from the contract amount. All substitute material or equipment proposed shall meet
the requirements of the Detailed Provisions contained in these Contract Documents.

Where a Bidder or OWNER enters the name of a manufacturer as a Substitution, the Bidder
shall, with his/her Bid, submit a complete detailed descriptive information package containing all
information necessary to show that the substitute equipment or material offered meets all the
requirements detailed in the Detailed Provisions.

The OWNER will evaluate the proposed substitutions and addition or deduction amounts in
order to determine which of the substitutions, if any; will be approved for the project. Any
additional design or construction costs created by the proposed substitutions shall be the
responsibility of the CONTRACTOR.

THE ADDITION/DEDUCTION AMOUNTS WILL NOT BE CONSIDERED IN AN
EVALUATION OF THE BIDS FOR AWARD OF CONTRACT. BIDDER IS HEREBY
CAUTIONED THAT ANY PRICES SO ASSOCIATED ARE NOT TO BE ADDED TO OR
DEDUCTED FROM THE “UNOFFICIAL BID TOTAL”. TO DO SO MAY BE
CONSIDERED AN ALTERATION OF THE BID PROPOSAL FORM AND MAY BE CAUSE
FOR REJECTION OF BID.

Subsequent to contract award, should the OWNER approve a Bidder’s proposed substitution, the
amounts payable under the affected pay terms will be altered by the addition/deduction
amount(s) indicated for the approved material and/or equipment. Where the price change affects
more than one (1) pay item, the OWNER shall determine the distribution of cost alteration
between the affected pay items.

If the Bidder fails to place an “X” next to the “selected standard” manufacturer on any of the
following items, then the “standard” shall be selected by the OWNER, which shall be binding on
the Bidder. The indication by the Bidder of more than one (1) “standard” name implies that the
selection will be made by the OWNER, which shall be binding on the Bidder.

The proposal is based on materials and equipment furnished by the following manufacturers. If a
contract ensues from the proposal contained herein, no other substitution to the manufacturers
may be made, unless as provided in the Detailed Provisions and other places in these Contract
Documents.
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For Equipment or Material with only one (1) allowable Selected Standard an “X” has been
placed next to the “Standard” to indicate that Bidder is instructed to use that equipment or
material as their basis of Standard Bid.

PART 1 - GENERAL CONSTRUCTION

00100-10

Section Equipment Standard Selected Proposed Addition/
or Service Standard Substitution Deduction
(Manufacturer) Substitution
Amount
®
END OF SECTION
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SECTION 00 10 50
EXCEPTION SHEET

Exceptions: Exceptions to any bid specification must be clearly stated on this sheet. This sheet
must be submitted with each bid. If there are no exceptions, please indicate “none” below.
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SECTION 00 20 00
GENERAL INSTRUCTION TO BIDDERS

1. Receipt and Opening of Bids: The Warren County Board of Commissioners (herein
referred to as “Owner”), invites bids on the form attached hereto, all blanks of which must be
appropriately filled in. Bids will be received by the Owner at the Office of the Warren County
Board of Commissioners until 11:00 AM, Thursday, March 2, 2023, and then at said office
publicly opened and read aloud. The envelopes containing the bids must be sealed, addressed to
Warren County Board of Commissioners at 406 Justice Drive, Lebanon, Ohio 45036, and shall
be clearly marked as follows:

Bid Opening
Hunter Sewer System Improvements
11:00 AM, Thursday, March 2, 2023

The Owner may consider informal any bid not prepared and submitted in accordance with the
provisions hereof and may waive any informalities or reject any and all bids. Any bid may be
withdrawn prior to the above scheduled time for the opening of bids or authorized postponement
thereof. Any bid received after the time and date specified shall not be considered. No bidder may
withdraw a bid within 60 days after the actual date of opening thereof.

2. Description of Project: The project generally consists of improvements to the Dick’s
Creek Lift Station in Franklin Township. Improvements include replacement of submersible pumps,
piping modifications, electrical and instrumentation upgrades, HVAC improvements, new carport,
and roof replacement

3. Construction Cost: The Engineer’s opinion of probable construction cost for the base bid
work is $1,800,000.

4. Project Funding/Financing: The project shall be financed to the Contractor only through
the Owner’s reserved funds.

5. Time of Completion and Liquidated Damages: The Bidder hereby agrees that the
Contract Time shall commence on the date stipulated in the Notice to Proceed which will be issued
by the Owner within 14 days of contract execution and to complete the work in accordance with
the terms as stated in the Contract, and in accordance with the following schedule milestones:

Substantial Completion: 270 Days from Notice to Proceed

Final Completion: 365 Days from Notice to Proceed

Any delays in substantial completion of the work that are within the control of the Contractor, their
Subcontractor, or Supplier shall be subject to liquidated damages in the sum of $200.00 for each
consecutive calendar day that the project extends beyond the substantial completion deadline. See
the General Conditions and Supplemental Conditions for the definition and requirements of
substantial completion.
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6. Bid Documents: Bid documents, including terms, general conditions, supplemental
conditions, drawings, addenda, and other information are available online, free of charge, at the
Warren County’s Website at https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx. No
planholder list will be maintained by the Owner. All Addenda will be posted on the website and
shall not be mailed to bidders.

7. Addenda and Interpretations: No interpretations of the meaning of the plans,
specifications, or other pre-bid documents will be made to any bidder orally. Every request for
such interpretation must be in writing to Chris Wojnicz at Christopher. Wojnicz@co.warren.oh.us
To be given consideration all questions must be received by 5:00 pm on Thursday February 23,
2023. All such interpretations and any supplemental instructions will be in the form of written
addenda to the specifications which, if issued, will be posted on the Warren County
Commissioners’ website https://www.co.warren.oh.us/Commissioners/Bids/Default.aspx, no later
than five days prior to the date fixed for opening of bids. Failure of any bidder to monitor the
website and download any such addendum or interpretations shall not relieve such bidder from
any obligation under his/her bid as submitted. All addenda so issued shall become part of the
contract documents. Bidders shall be responsible for checking the website prior to submitting their
bid.

8. Power of Attorney: Attorneys-in-fact who sign bid bonds or contract bonds must file with
each bond a certified and effectively dated copy of their power of attorney.

0. Required Forms: Each bid must be submitted on the forms contained in the Contract
Documents herein. All blank spaces for bid prices must be completed, in ink or typewritten, in
both words and figures, and the foregoing certifications must be fully completed and executed
when submitted. Each Bidder shall complete and submit the following forms with his/her bid:

Section 00 10 20 BID PROPOSAL

Section 00 10 30 EXCEPTION SHEET

Section 00 30 10 NONCOLLUSION AFFIDAVIT — FORM 1

Section 00 30 20 NONCOLLUSION AFFIDAVIT — FORM 2

Section 00 30 30 AFFIDAVIT OF NON-DELINQUENCY OF REAL AND/OR
PERSONAL PROPERTY TAX

Section 00 30 40 FINDINGS FOR RECOVERY AFFIDAVIT

Section 00 30 50 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS,
BID CONDITIONS, NON-DISCRIMINATION, AND EQUAL
EMPLOYMENT OPPORTUNITY AFFIDAVIT

Section 00 40 00 BONDING REQUIREMENTS

Section 00 40 10 BID GUARANTY AND CONTRACT BOND

10.  Modification or Withdraw of Bid: Bids may be modified or withdrawn by any
appropriate document duly executed (in the manner that a bid must be executed) and delivered to
the place where bids are to be submitted at any time prior to the opening of bids.

After opening, a Bidder may withdraw their bid from consideration if the price bid was
substantially lower than the other bids, provided the bid was submitted in good faith and the reason
for the price being substantially lower was a clerical mistake as opposed to a judgment mistake
and was actually due to an unintentional omission of a substantial quantity of work, labor or
material made directly in the compilation of the bid. Request to withdraw such bid must be made
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in writing and filed with the Owner within two business days after the opening of bids and prior
to the acceptance thereof.

11.  Method of Award: The Owner may reject all bids or may award the contract on the base
bid or on the base bid combined with additions or deductible alternates, to the lowest and best
bidder, as produces a net amount which is within the available funds.

To determine lowest and best bidder, the price of the bid will be given equal weight against the
totality of the following factors: 1.) the bidder’s information provided in the Section 00 50 10
Experience Statement which shall be used to judge responsibility, experience, skill, financial
standing, feedback from references or prior clients—which may include Owner; 2.) the Section 00
10 30 Exception Sheet; 3.) availability, proximity, and familiarity to job site.

If the total price received from the lowest and best bidder exceeds the amount of funds available
to finance the contract, the Owner may:

Reject all bids:

b. Augment the funds available in the amount sufficient to enable award to the lowest and
best bidder or bidders;

c. Reduce the scope of the work by eliminated certain items of work to produce a total bid
which is within the available funds;

d. Reduce the scope of work by reducing the quantities of certain items of work to produce a
total bid which is within the available funds;

e. Reduce the scope of work by a combination of adjustments as outlined in “c” and “d” above
to produce a total bid which is within available funds.

f. The Owner may reject all bids or may award the contract on the base bid or on the base bid
combined with additions or deductible alternative as produces a net amount which is within
the available funds.

g. The Owner may consider informal and may reject any bid not prepared and submitted in
accordance with the provisions hereof. The Owner reserves the right to reject all bids, to
waive any informalities or irregularities in the bids received, and to accept any bid which
is deemed lowest and best.

12. Qualification of Bidder: The Owner any make such investigations as he/she deems
necessary to determine the ability of the bidder to perform the work, and the bidder shall furnish
to the Owner all such information and data for this purpose as the Owner may request. The Owner
reserves the right to reject any bid if the evidence submitted by, or investigation of, such bidder
fails to satisfy the Owner that such bidder is properly qualified to carry out the obligations of the
contract and to complete the work contemplated herein; conditional bids will not be accepted.

13. No Damage for Delay: No payment, compensation or adjustment of any kind shall be
made to the contract price for damages incurred by the contractor because of hindrances or delays
in the progress of the work from any cause that is not proximately caused by the Owner’s action
or failure to act. Whether such hindrances or delays are avoidable or unavoidable, the contractor
agrees that he or she will make no claim for compensation, damages, or mitigation of liquidated
damages for any such delays. Examples of delays include (but are in no manner limited to)
obtaining all necessary permission from any government agency or any private party, any act or
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failure to act by any other contractor, subcontractor and/or supplier, all foreseen and unforeseen
events and any conditions or acts of God. It is understood and agreed that the contractor assumes
all risks of delays in prosecuting or completing the work under the contract that are not proximately
caused by the Owner’s action or failure to act. The contractor will accept in full satisfaction for
such delays, an extension of time, if any, agreed to by the Owner.

14. Conditions of Work: Each bidder must inform him/herself fully of the conditions relating
to the construction of the project and the employment of labor thereon. Failure to do so will not
relieve a successful bidder of his/her obligation to furnish all material and labor necessary to carry
out the provisions of his/her contract. Insofar as possible the contractor, in carrying out the work,
must employ such methods or means or will not cause any interruption of or interference with the
work of any other contractor. No plea of ignorance of conditions that exist or that may hereafter
exist, or of conditions or difficulties that may be encountered in the execution of the work as the
result of failure to make such examination and investigation, will be accepted as an excuse for any
failure or omission on the part of the Contractor to fulfill in every respect, all the requirements of
the Contract, nor will the same be accepted as a basis for any claim whatsoever for extra
compensation or for an extension of time.

15. Obligation of Bidder: Each bidder shall and is hereby directed to inspect the entire site of
the proposed work and judge for him/herself as to all the circumstances affecting the cost and
progress of the work and shall assume all patent and latent risks in connection therewith. At the
time of the opening of bids each bidder will be presumed to have inspected the site and to have
read and to be thoroughly familiar with the plans and contract documents (including all addenda).
The failure or omission of any bidder to examine any form, instrument or document shall in no
way relieve any bidder from any obligation in respect of his/her bid.

16. Non-Collusion Affidavit: The successful bidder will be required to submit non-collusion
affidavit on the form included in these Bid/Contract Documents (SECTION 00 30 10 and 00 30
20). These affidavits shall be dated and executed as part of this bid.

17. Real and/or Personal Property Tax Affidavit: All bidders must complete the Real and/or
Personal property tax affidavit (Section 00 30 30) and submit with your bid. This section should
be fully completed whether or not you as a vendor/contractor own property in Warren County,
Ohio.

18.  EEO Compliance: Equal Employment Opportunity (EEO) compliance requirements and
affidavits are contained in SECTION 00 30 50. Owner contracts that receive state or federal
funding including, but not limited to, grants, loans, and debt forgiveness shall not be executed
unless the Contractor possesses a current Certificate of Compliance issued by the State EEO
Coordinator.

Every contract for or on behalf of the County for the construction, alteration, or repair of any public
building or public work shall include an affidavit certifying the contractor complies with EEO
requirements specified in Ohio Revised Code Section 153.59.

19. Bid Security:

A bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal
submitted, as follows:
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1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid. A
letter of credit may only be revocable by the Owner. Upon entering into a contract with the
Owner, the contractor must file a performance bond for the amount of the contract, and the
bid guaranty will then be return to the successful and unsuccessful bidders upon request.

OR

2. A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is retained

for the successful bidder but returned to unsuccessful bidders after the contract is executed.

Such cash, checks or bid bonds will be returned to bidders after the Owner has awarded the bid
and has executed the contract, or, if no award has been made within 60 days after the date of the
opening of bids, upon demand of the bidder at any time thereafter, so long as he/she has not been
notified of the acceptance of his/her bid.

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified and
effectively dated copy of their power of attorney.

20. Liquidated Damages for Failure to Enter into Contract: Submission of a bid shall be a
representation by the Contractor that it has fully reviewed and is familiar with the Contract and all
contract documents as defined in the contract and will execute the contract if awarded the bid. The
successful bidder, upon his/her failure or refusal to execute and deliver the contract (attached
hereto) and bonds required within 10 working days after he/she has received the documents, shall
forfeit to the Owner, as liquidated damages for such failure or refusal, the security deposited with
his/her bid.

21. Security for Faithful Performance: Simultaneously with his/her delivery of the executed
contract, the Contractor shall furnish a performance (surety) bond as security for faithful
performance of this contract and for the payment of all persons performing labor on project under
this contract and furnishing materials in connection with the contract. The surety on such bond or
bonds shall be duly authorized surety company satisfactory to the Owner. Please note that upon
execution of the Contract if a Bid Guaranty/Contract Bond was submitted with your original bid a
Performance Bond will not be required.

22. Required Insurance: In accordance with the specifications and the Supplemental
Conditions, the Contractor, without restricting the obligations and liabilities assumed under the
Contract Documents, shall at his own cost and expense purchase and maintaining in force until
final acceptance of his work, the forms of insurance coverage as described in Section 00 80 10
Supplemental Conditions 1.2.C. Article 5 — Bonds and Insurance.

Certificates from the insurance carrier stating the limits of liability and expiration date shall be
filed with the Owner before operations are begin. Such certificates shall not merely name the types
of policy provided but shall specifically refer to this Contract and shall name the Board of Warren
County Commissioners as additionally insured.

However, the original policy for Owner's Protective Bodily Injury (Item D) and Property Damages
(Item E) shall at this time be delivered to the Owner for its possession.

All policies as hereinafter required shall be so written that the Owner will be notified of cancellation

or restrictive amendment at least ten days prior to the effective date of such cancellation or
amendment.
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Item A - Workers Compensation and/or Employer's liability Insurance as required or specified
by State Law.

Item B — Comprehensive General Liability Insurance: In an amount not less than
$1,000,000.00 per occurrence for Bodily Injury and $500,000 for explosion underground and
collapse, commonly known as “XCU.” The following endorsement documents provided by
Warren County:

a. CG 2010 1001 — additional insured endorsement (or equivalent)
b. CG 203710 01 — additional insured endorsement (or equivalent)
c. CG 250303 97— designated location aggregate (or equivalent)

General Liability needs to be written on Primary/Non-contributory basis for the benefit of the
additional insured.

Item C — Umbrella: In an amount not less than $1,000,000 occurrence and $1,000,000
aggregate. Umbrella needs to attach to General Liability, Employers Liability, Auto Liability.
Umbrella needs to be written on follow-form primary.

Item D - Bodily Injury Liability Insurance covering motor vehicles either owned by the
Contractor or being used in connection with the prosecution of the work embraced under this
contract.

Item E - Property Damage Liability Insurance covering motor vehicles either owned by the
Contractor or being used in connection with the prosecution of the work embraced under this
contract.

Item F - (If Applicable) - Such Protective (including Railroad Protective) and Contractual
Bodily Injury Liability Insurance and such Protective (including Railroad Protective) and
Contractual Property Damage Liability Insurance as shall be required by the railroad and other
utility companies whose property, facilities or rights-of-way may be affected by the work to
be done under this contract, in such amounts and in such form as each such utility company
may require.

If any part of the work is sublet, insurance of the same types and limits as required by above items
numbered A, B, C, D, E, and F shall be provided by or on behalf of the Subcontractors to cover that
part

of the work they have contracted to perform including Property Damage Liability Special Hazards
coverage if so required by this contract.

Protective and Contractual Bodily Injury Liability Insurance required by Item F (if applicable) shall
be in an amount and form as each railroad or utility company may require.

Builders Risk Insurance: All Risk form, including subsidence and theft of materials from the
job site. Such coverage shall be maintained until final acceptance of the Contract by the
Owner and payable to the Owner for the benefit of the contractor. The limit for Builders Risk
shall be the full value of construction.
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All policies as hereinafter required shall be so written that the Owner will be notified of
cancellation or restrictive amendment at least sixty days prior to the effective date of such
cancellation or amendment.

If any part of the work is sublet, insurance of the same types and limits as required shall be provided
by or on behalf of the Subcontractors to cover that part of the work they have contracted to perform
including Property Damage Liability Special Hazards coverage if so required by this contract.

23.  Additional Obligations Upon Contract Award: Upon award of the bid but prior to
execution of the final agreement and notice to proceed, the Contractor shall submit all of the
following documents, completed as required:

1. Contract
2. Performance Bond
3. Certificates of Insurance

24.  Wage Rates: This Project is subject to Prevailing Wage Requirements. In the event that
the rate of wages paid for any trade or occupant in the locality where such work is being performed
are under current collective agreements or understandings between bona fide organizations of
labor and employer, then the wages to be paid shall be not less than such agreed wage rates, nor
less than the minimum rates compiled by the Federal Labor Standard Act. Copies of these
prevailing wage rates have been included in these specifications. Every Contractor and
Subcontractor who is subject to Ohio Revised Code, Chapter 4115 shall, as soon as he begins
performance under his contract with the Owner, supply the Prevailing Wage Coordinator for the
Owner a schedule of the dates on which he is required to pay wages to employees. He shall also
deliver to the Prevailing Wage Coordinator within three weeks after each pay date, a certified copy
of his payroll which shall exhibit for each employee paid any wages, name, current address, social
security number, number of hours worked each day of the pay period and the total for each week,
hourly rate of pay, job classification, fringe payments, and deductions from wages. The
certification of each payroll shall be executed by the Contractor, Subcontractor, or duly appointed
agent thereof and shall recite that the payroll is correct and complete and that the wage rate shown
is not less that those required by the contract.

In case the Owner orders the Contractor to perform extra or additional work which may make it
necessary for the Contractor or any Subcontractor under this contract to employ a person not herein
specified, the Contractor will include in the contract change order for such extra or additional
work, a minimum wage rate for such trade or occupation, and insofar as such extra or additional
work is concerned, there shall be paid to each employee engaged in work of such trade or
occupation, not less than the wage so included. Insofar as possible, local labor shall be employed
on this work.

25. Laws and Regulations: The bidder’s attention is directed to the fact that all applicable
State laws, municipal ordinances, and the rules and regulations of all authorities have jurisdiction
over construction of the project shall apply to the contract throughout, and they will be deemed to
be included in the contract the same as though herein written out in full.

26.  Foreign Corporation and Contractors: “Foreign Corporations” means a corporation
incorporated under the laws of another state. No contract shall be entered into with a foreign
corporation until the Secretary of State has certified that such corporation is authorized to do
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business in Ohio: and until, if the bidder so awarded the Contract is a person or partnership, it has
filed with the Secretary of State a Power of Attorney designating the Secretary of State as its agent
for the purpose of accepting service of summons in any action brought under Ohio Revised Code,
Section 153.05 or under Sections 4123.01 to 4123.94, inclusive.

217. Safety Standards and Accident Prevention: With respect to all work performed under
this Contract, the Contractor shall:

a. Comply with the safety standards provisions of applicable laws, building and
construction codes and the "Manual of Accident Prevention in Construction" published
by the Associated General Contractors of America, the requirements of the
Occupational Safety and Health Act of 1970 (Public Law 91-596), and the requirements
of'title 29 of the code of Federal Regulations, Section 1518 as published in the "Federal
Register", Volume 36, N. 75, Saturday, April 17, 1971.

b. Exercise every precaution at all times for the prevention of accidents and the protection
of persons (including employees) and property.

c. Maintain at his/her office or other well-known place at the job site, all articles necessary
for giving first aid to the injured and shall make standing arrangements for the
immediate removal to a hospital or doctor's care of persons (including employees) who
may be injured at the job site. In no case shall employees be permitted to work at a job
site before the employer has made a standing arrangement for removal of injured
persons to a hospital or a doctor's care.

28.  Examination of Site: Each bidder shall and is hereby directed to inspect the entire site of the
proposed work and judge for him/herself as to all the circumstances affecting the cost and progress
of the work and shall assume all patent and latent risks in connection therewith.

29. Soil Conditions: Subject to the convenience of the Owner, prospective bidders will be
permitted to explore the site by making borings or digging test pits. In such event, the work shall be
done at the sole expense and risk of the bidder, and he/she shall maintain and restore the site to original
condition. The Owner does not guarantee the accuracy of any information or samples which it may
have obtained from test borings or otherwise as to the kind or condition of the soil that may be
encountered in the prosecution of the proposed work, neither does the Owner represent that the plans
and specifications drawn are based upon any data so obtained. The Owner does not make any
representation as to the soil which may be encountered or of soil or water which underlies the work
or is adjacent thereto, including any difficulties that may be due to quicksand, or other unfavorable
conditions that may be encountered in the work, whether apparent upon surface inspection or
disclosed in the process of carrying forward the work

30. Permits: Contractor shall keep a copy of all permits at the project site throughout the
duration of the work. The permits required for the work, the permit holder, and the entity paying
for the permit is outlined below. All obtained permits acquired to date are included in SECTION
00 70 20.

31. Maintenance of Rights-Of-Way: All construction as proposed along all City, Township,
County, State and Federal roads including storage and stockpiling of materials, is to be conducted
within the limits of the public right-of-way. Bracing sheeting and shoring shall be used to keep all
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construction work within the construction limits unless work agreements are secured from the
adjacent property Owners. It is the Contractor's responsibility to secure these work agreements, if
deemed necessary. Copies of the work agreements shall be delivered to the Engineer and Owner prior
to any work beginning on the affected property.

32.  Lights, Signs and Barricades: Lights, signs and barricades shall be used to maintain traffic
and safety for vehicular and pedestrian traffic during the course of this contract and shall be the sole
responsibility of the Contractor.

33. Subcontracts: Contractor shall provide upon request of the Owner a list of all
subcontractors intended to be used in performance of the work. In the event the Owner does not
object, Contractor may have such work performed by a subcontractor. Contractor shall bind every
subcontractor to, and every subcontractor must agree to be bound by the terms of the Agreement,
as far as applicable to the subcontractor's work particularly pertaining to Prevailing Wages and
EEO requirements. Nothing contained in the Agreement shall create any contractual relationship
between any subcontractor and Owner, nor create any obligations on the part of the Owner to pay
or see to the payment of any sums to any subcontractor.

34, Subletting of Contract: The Contractor shall not sublet, sell, transfer, or assign any
portion of the contract without written consent of the Owner of his designated agent. When such
consent is given, the Contractor will be permitted to sublet a portion thereof, but shall perform
with his own organization, work amounting to no less than fifty percent of the total contract cost,
except that any time designated in the contract before computing the amount of work required to
be performed by the Contractor with his own organization, no subcontract, or transfer of contract,
shall in any way release the Contractor of his liability under the contract and bonds.

35. CONFIDENTIAL DOCUMENTS & INFORMATION: Do not submit confidential
documents or documents of any type that contain trade secrets. All materials submitted
become public records once opened and may be copied upon request to anybody including
competitive bidders.

END OF SECTION
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SECTION 00 30 10
NONCOLLUSION AFFIDAVIT - FORM 1

State of

BID Identification

CONTRACTOR being first duly
sworn, deposes and says that he is (sole owner, a partner,
president, secretary, etc.) of , the party making

the foregoing BID; that such BID is not made in the interest of or on behalf of any undisclosed
person, partnership, company, association, organization, or corporation; that such BID is genuine
and not collusive or sham; that said BIDDER has not directly or indirectly colluded, conspired,
connived or agreed with any BIDDER or anyone else to put in a sham BID, or that any one shall
refrain from Bidding; that said BIDDER has not in any manner, directly or indirectly, sought by
agreement, communication or conference with anyone to fix the BID price of said BIDDER or of
any other BIDDER, or to fix any overhead, profit, or cost element of such BID price, or of that of
any other BIDDER, or to secure any advantage against the OWNER awarding the contract or
anyone interested in the proposed contract; that all statement contained in such BID are true; and,
further, that said BIDDER has not, directly or indirectly, submitted his BID price or any breakdown
thereof, or the contents thereof, or divulged information or data relative thereto, or paid and will
not pay any fee in connection therewith, to any corporation, partnership, company, association,
organization, BID depository, or to any member or agent thereof, or to any other individual except
to such person or persons who have a partnership or other financial interest with said BIDDER in
his general business.

Signed:

Subscribed and sworn to before

me this  day of , 2023.

Seal of Notary
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SECTION 00 30 20
NONCOLLUSION AFFIDAVIT - FORM 2

STATE OF
COUNTY OF

L , holding the title and position of at the firm
, affirm that I am authorized to speak on behalf of the company, board
directors and owners in setting the price on the contract, bid or proposal. I understand that any
misstatements in the following information will be treated as fraudulent concealment of true facts
on the submission of the contract, bid or proposal.

I hereby swear and depose that the following statements are true and factual to the best of my
knowledge:

The contract, bid or proposal is genuine and not made on the behalf of any other person, company
or client, INCLUDING ANY MEMBER OF THE WARREN COUNTY BOARD OF
COMMISSIONERS.

The price of the contract, bid or proposal was determined independent of outside consultation and
was not influenced by other companies, clients, or contractors, INCLUDING ANY MEMBER OF
THE WARREN COUNTY BOARD OF COMMISSIONERS.

No companies, clients, or contractors, INCLUDING ANY MEMBER OF THE WARREN
COUNTY BOARD OF COMMISSIONERS have been solicited to propose a fake contract, bid or
proposal for comparative purposes.

No companies, clients, or contractors, INCLUDING ANY MEMBER OF THE WARREN
COUNTY BOARD OF COMMISSIONERS have been solicited to refrain from bidding or to
submit any form of noncompetitive bidding.

Relative to sealed bids, the price of the bid or proposal has not been disclosed to any client,
company or contractor, INCLUDING ANY MEMBER OF THE WARREN COUNTY BOARD
OF COMMISSIONERS, and will not be disclosed until the formal bid/proposal opening date.

AFFIANT
Subscribed and sworn to before me this day of 2023.
(Notary Public),
County.
My commission expires 20
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SECTION 00 30 30
AFFIDAVIT OF NON-DELINQUENCY OF REAL AND/OR
PERSONAL PROPERTY TAX

THIS SECTION SHOULD BE FULLY COMPLETED WHETHER OR NOT YOU AS A
VENDOR/CONTRACTOR OWN PROPERTY IN WARREN COUNTY, OHIO. MAKING A
FALSE STATEMENT ON THIS AFFIDAVIT MAY BE PUNISHABLE BY A FINE AND/OR

IMPRISONMENT.
STATE OF )
SS:
COUNTY OF )
being duly cautioned and sworn, states
as follows:
1. That he/she is of

(Title)

(Name of Contracting Party)
2. That is not presently charged with any
(Name of Contracting Party)

delinquent Real and/or Personal property taxes on the general tax list of Real and/or
Personal property of Warren County.

-OR-
1. That is charged with delinquent Real and/or
(Name of Contracting Party)

Personal property tax on the general tax list of Real and/or Personal property of Warren
County. The amount of delinquent Real and/or Personal property tax due and unpaid

including any due and unpaid penalty and interest is:

$

Further, affiant states not.

Affiant

Sworn to and subscribed in my presence this day of 2023.

Notary Public

This instrument was prepared by

Note to Fiscal Office: If any Real and/or Personal property taxes are delinquent, you must send a

copy of this statement to the County Treasurer within 30 days of the date it is submitted.
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SECTION 00 30 40
FINDINGS FOR RECOVERY AFFIDAVIT

STATE OF

COUNTY OF , SS:

, upon being duly cautioned and sworn, hereby states the

following based on personal knowledge:

1)

2)

3)

My Commission expires:

That he/she is (title), of (name
of bidder) and authorized to execute this affidavit; and,

That (name of bidder) is not a person or entity
against whom a finding for recovery has been issued by the Auditor of State, which

finding for recovery is unresolved as defined in Ohio Revised Code [General Provisions]
Section 9.24 (B); and,

That (name of bidder) does not appear in the
database of unresolved findings of recovery maintained by the Auditor of State pursuant
to Ohio Revised Code [General Provisions] Section 9.24 (D).

Affiant

Sworn to and subscribed in my presence this day of ,2023.

Notary Public
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SECTION 00 30 50
EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS, BID CONDITIONS,
NON-DISCRIMINATION, AND EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT

Bidders shall submit a copy of a valid Certificate of Compliance issued by the State EEO
Coordinator for Owner projects that receive state or federal funding. The source of financing
and funding for this project is specified in SECTION 00 20 00 — INSTRUCTIONS TO
BIDDERS. Bidders may contact the State of Ohio, Department of Administrative Services,
Equal Opportunity Division for information on how to apply online for a certification using the
Ohio Business Gateway.

Every contract for or on behalf of the County for the construction, alteration, or repair of any

public building or public work shall include an affidavit certifying the contractor complies with
EEO requirements specified in Ohio Revised Code Section 153.59. In addition to the affidavit,
all bidders agree to the following State of Ohio standard conditions of contract for construction:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, national origin, age, disability, Vietnam era Veteran status,
ancestry or sex. The contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment without regard to their race,
color, religion, national origin, age, disability, Vietnam era Veteran status, ancestry or sex.
Such action shall include, but is not limited to, the following: Employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of
pay or other forms of compensation; and selection for training, including apprenticeship.

The contractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices to be provided setting forth the provisions of this nondiscrimination
clause.

2. The contractor will in all solicitations or advertisements for employees placed by or on behalf
of the prime contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, national origin, age, disability, Vietnam
era Veteran status, ancestry or sex..

3. The contractor agrees to fully cooperate with the County, the State Equal Employment
Opportunity Coordinator and with any other official or agency, or the State or Federal
government which seeks to eliminate unlawful employment discrimination, and with all other
State and Federal efforts to assure equal employment practices under its contract and the
contractor shall comply promptly with all requests and directions from the County, the State
Equal Opportunity Coordinator and any of the State of Ohio officials and agencies in this
regard, both before and during construction.

4. Full cooperation as expressed in clause (3), above, shall include, but not be limited to, being
a witness and permitting employees to be witnesses and complainants in any proceedings
involving questions of unlawful employment practices, furnishing all information requested
by the County and the State Equal Employment Opportunity Coordinator, and permitting
access to its books, records, and accounts by the County and the State Equal Employment
Opportunity Coordinator for purposes of investigation to ascertain compliance with
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applicable rules, regulations and orders.

5. In the event of the contractor's noncompliance with the nondiscrimination clauses of its
contract or with any of the said rules, regulations, or orders, its contract may be canceled,
terminated, or suspended in whole or in part and the contractor may be declared ineligible for
further County construction contracts.

In the event that is contract is terminated for a material breach of EEO requirements, the
contractor shall become liable for any and all damages which shall accrue to the County as a
result of said breach.

6. The contractor will require the inclusion of language reflecting these same six covenants
within every subcontract or purchase order it executes in the performance of its contract
unless exempted by rules, regulations or orders of the State Equal Employment Opportunity
Coordinator so that these provisions will be binding upon each subcontractor or vendor. The
contractor will take such as the County may direct as a means of enforcing such provisions,
including sanctions for noncompliance; provided, however, that in any litigation with a
subcontractor, vendor or other party as a result of such direction by the County, the
contractor may be requested to protect the interests of the County.

The bidder hereby adopts the foregoing covenants?

PLEASE NOTE: The bidder's failure to adopt the Bidder's EEO Covenants, will cause the
bidder's proposal to be rejected as being non-responsive.
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CERTIFICATE OF COMPLIANCE NON-DISCRIMINATION AND EQUAL EMPLOYMENT
OPPORTUNITY AFFIDAVIT (CONTRACTOR)

STATE OF )

SS:
COUNTY OF )

being first duly sworn, deposes and

says that he/she is of

the party who made the foregoing proposal; that such party as bidder does not and shall not
discriminate against any employee or applicant for employment because of race, color, religion,
national origin, age, disability, Vietnam era Veteran status, ancestry or sex. If awarded the bid
and contract under this proposal, said party shall take affirmative action to insure that applicants
are employed and that employees are treated, during employment, without regard to their race,
color, religion, national origin, age, disability, Vietnam era Veteran status, ancestry or sex.. If
successful as the lowest and best bidder under the foregoing proposal, this party shall post non-
discrimination notices in conspicuous places available to employees and applicants for
employment setting forth the provisions of this affidavit.

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio
Revised Code in the Contract Provisions with the Owner if selected as the successful bidder by
the Owner.

Signature

Affiant

Company/Corporation

Address

City/State/Zip Code

Sworn to and subscribed before me this day of , 2023.

(seal) Notary
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CERTIFICATE OF COMPLIANCE NON-DISCRIMINATION AND EQUAL EMPLOYMENT
OPPORTUNITY AFFIDAVIT (SUB CONTRACTOR)

STATE OF )

SS:
COUNTY OF )

being first duly sworn, deposes and

says that he of

the party who made the foregoing proposal; that such party as bidder does not and shall not
discriminate against any employee or applicant for employment because of race, color, religion,
national origin, age, disability, Vietnam era Veteran status, ancestry or sex. If awarded the bid
and contract under this proposal, said party shall take affirmative action to insure that applicants
are employed and that employees are treated, during employment, without regard to their race,
color, religion, national origin, age, disability, Vietnam era Veteran status, ancestry or sex. If
successful as the lowest and best bidder under the foregoing proposal, this party shall post non-
discrimination notices in conspicuous places available to employees and applicants for
employment setting forth the provisions of this affidavit.

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio
Revised Code in the Contract Provisions with the Owner if selected as the successful bidder by
the Owner.

Signature

Affiant

Company/Corporation

Address

City/State/Zip Code

Sworn to and subscribed before me this day of , 2023.

(seal) Notary
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SECTION 00 40 00
BONDING REQUIREMENTS

Bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal
submitted, as follows, either:

1. A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid. A
letter of credit may only be revocable by the Owner.

OR

2. A form of bid guaranty and contract bond (attached) for the full amount of the bid. Such
bond is retained for the successful bidder but returned to unsuccessful bidders after contract
1s executed.

Performance bond is required upon entering into a contract with the Owner for 100 percent of
the contract price when the bid guaranty is a certified check, cashier’s check, or letter of credit
equal to ten percent. Otherwise, the bid guaranty and contract bond shall secure the performance
of the contract with a penal sum of 100% of the bid. A "performance bond" is one executed in
connection with a contract to secure fulfillment of all the contractor's obligations under such
contract.

0040 00 -1



SECTION 00 40 10
BID GUARANTY AND CONTRACT BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

(Insert full name or legal title of Contractor and Address)

as Principal and

(Insert full name or legal title of Surety)

as Surety, are hereby held and firmly bound unto the Warren County Board of Commissioners
hereinafter called the Obligee, in the penal sum of the dollar amount of the bid submitted by the
Principal to the Obligee on to undertake the
project known as:

HUNTER SEWER SYSTEM IMPROVEMENTS PROJECT

The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee,
incorporating any additive or deductive alternate proposals made by the Principal on the date
referred to above to the Obligee, which are accepted by the Obligee, In no case shall the penal
sum exceed the amount of DOLLARS,
$ . If this item is left blank, the penal sum will be the full amount of
the Principal's bid, including alternates. Alternatively, if completed, the amount stated must not
be less than the full amount of the bid, including alternates in dollars and cents. A percentage is
not acceptable.

For the payment of the penal sum well and truly to be made we hereby jointly and severally bind
ourselves, our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above-named
Principal has submitted a bid on the above referred to project;

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter
into a proper contract in accordance with the bid, plans, details, specifications, and bills of material;
and in the event the Principal pays to the Obligee the difference not to exceed ten percent of the
penalty hereof between the amount specified in the bid and such larger amount for which the
Obligee may in good faith contract with the next lowest bidder to perform the work covered by
the bid; or in the event the Obligee does not award the contract to the next lowest bidder and
resubmits the project for bidding, the Principal will pay the Obligee the difference not to exceed
ten percent of the penalty hereof between the amount specified in the bid, or the costs, in
connection with the resubmission, of printing new contract documents, required advertising, and
printing and mailing notices to prospective bidders, whichever is less, then this obligation shall be
null and void, otherwise to remain in full force and effect.
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If the Obligee accepts the bid of the Principal and within TEN days after the awarding of the
contract, enters into a proper contract in accordance with the bid, plans, details, specifications, and
bills of material, which said contract is made a part of this bond the same as though set forth herein;
and

IF THE SAID PRINCIPAL SHALL well and faithfully perform each and every condition of such
contract; and indemnify the Obligee against all damage suffered by failure to perform such contract
according to the provisions thereof and in accordance with the plans, details, specifications, and
bills of material therefore; and shall pay all lawful claims of subcontractors, materialmen, and
laborers, for labor performed and materials furnished in the carrying forward, performing, or
completing of said contract: we agreeing and assenting that this undertaking shall be for benefit
of any materialman or laborer having a just claim, as well as for the Obligee herein; THEN THIS
OBLIGATION SHALL be void; otherwise the same shall remain in full force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all claims hereunder
shall in no event exceed the penal amount of this obligation as herein stated.

THE SAID surety hereby stipulates and agrees that no modifications, omissions, or additions, in
or to the terms of said contract or in or to the plans and specifications therefor shall in any wise
affect the obligations of said surety on its bond, and it does hereby waive notice of any such
modifications, omissions or additions to the terms of the contract or to the work or to the
specifications.

SIGNED AND SEALED this day of 2023.

PRINCIPAL SURETY

Attorney-in-fact

Title:

Surety Agent's Name and Address:
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SECTION 00 40 20
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called
(Corporation, Partnership or Individual)

Principal, and

(Name of Surety)

(Address of Surety)
hereinafter called Surety, are held and firmly bound unto

WARREN COUNTY OHIO, BOARD OF COMMISSIONERS
406 Justice Drive
Lebanon, OH 45036

hereinafter called OWNER, in the penal sum of Dollars, $( ) in
lawful money of the United States, for the payment of which sum well and truly to be made, we
bind ourselves, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a
certain contract with the OWNER, dated the day of ,
2021, a copy of which is hereto attached and made a part hereof for the construction of:

HUNTER SEWER SYSTEM IMPROVEMENTS PROJECT

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original
term thereof, and any extensions thereof which may be granted by the OWNER, with or without
notice to the Surety and during the guaranty period(s), and if he shall satisfy all claims and demands
incurred under such contract, and shall fully indemnify and save harmless the OWNER from all
costs and damages which it may suffer by reason of failure to do so, and shall reimburse and repay
the OWNER all outlay and expense which the OWNER may incur in making good any default,
then this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, FURTHER, that the said surety, for value received, hereby stipulates and agrees that
no change, extension of time, alteration or addition of the terms of the contract or the WORK to
be performed thereunder or the SPECIFICATIONS accompanying the same shall in any way affect
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its obligation on this BOND, and it does hereby waive notice of any such change, extension of
time, alteration or addition to the terms of the contract or to the WORK or to the
SPECIFICATIONS.

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR
shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of which shall be

deemed an original, this the day of 2023.
ATTEST:
(Principal)
By
(SEAL)
ATTEST:
(SEAL) (Surety)
IMPORTANT: Pursuant to Ohio Revised Code §122.87(A) defines surety company as, ... a

company that is authorized by the department of insurance to issue bonds as a surety”.
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SECTION 00 50 10
EXPERIENCE STATEMENT

The Bidder is required to state in detail in the space provided below, what work they have
completed of a character similar to that included in the proposed contract, to give references and
such other detailed information as will enable the Owner to judge their responsibility, experience,
skill, and financial standing. Completion of this statement is required and must be submitted with
the Bid in order to qualify for consideration for award of contract.

SUBMITTED FOR:

HUNTER SEWER SYSTEM IMPROVEMENTS PROJECT

SUBMITTED BY:
Name:
(Print or Type Name of Bidder)
(A Corporation / A Partnership / An Individual)
[Bidder to strike out inapplicable terms.]
Address:

The undersigned certifies under oath the truth and correctness of all statements and of all answers
to questions made hereinafter.

(Note: Attach Separate Sheets as Required)

1.0  How many years has your organization been in business as a construction contractor?

2.0  How many years has your organization been in business under its present name?

3.0  Has any construction contracts to which you have been a party been terminated by the
owner; have you ever terminated work on a construction project prior to its completion for
any reason; has any surety which issued a performance bond on your behalf ever completed
the work in its own name or financed such completion on your behalf; has any surety
expended any monies in connection with a contract for which they furnished a bond on
your behalf? If the answer to any portion of this question is "yes", please furnish details of
all such occurrences including name, address, phone number, and contact person of owner,
engineer, and surety, and name and date of project.

No Yes , If yes, attach details described above.
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4.0

5.0

6.0

7.0

8.0

9.0

Has any officer or partner of your organization ever been an officer or partner of another
organization that had construction contracts terminated by the owner; terminated work on
a project prior to its completion for any reason; had any surety which issued a performance
bond complete the work in its own name or financed such completion; or had any surety
expend any monies in connection with a contract for which they furnished a bond? If the
answer to any portion of this question is "yes", please furnish details of all such occurrences
including name, address, phone number, and contact person of owner, engineer, and surety,
and name and date of project.

No Yes , If yes, attach details described above.

Provide a list of water and wastewater construction projects, their owners, contract
amounts, percent complete, short description of work, and scheduled completion that your
organization has in process on this date.

Provide a list of water and wastewater construction projects, their owners, contract
amounts, short description of work, and dates of completion that your organization has
completed in the past five years.

Have you personally inspected the site of the proposed work? Describe any anticipated
problems with the site and your proposed solutions.

List name, address and telephone number of a reference for each project listed under Items
5.0 and 6.0, above.

List name and experience of the principal individuals of your organization.
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10.0  List the states in which your organization is legally qualified to do business.

11.0 List name, address and telephone number of an individual who represents each of the
following and whom OWNER may contact for a financial reference:

11.1 A surety:

Name

Contact

Address

Phone No.

Financial Reference

11.2 A bank:

Name

Contact

Address

Phone No.

Financial Reference

11.3 A major material supplier:

Name

Contact

Address

Phone No.

Financial Reference
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12.0 Dated at this day of ., 2021.

(Print or Type Name of Bidder)

By:

(Seal, if corporation)

(Affidavit for Individual)

, being duly sworn, deposes and says that all of the foregoing
qualification information is true, complete, and accurate.

(Affidavit for Partnership)

, being duly sworn, deposes and says that he/she is a member of
the partnership of and that all of the foregoing
qualification information is true, complete, and accurate.

(Affidavit for Corporation)

, being duly sworn, deposes and says that he/she is

of , and that all of the
(Full name of Corporation)

foregoing qualification information is true, complete, and accurate.

(Affidavit for Joint Venture)

and , being duly
sworn, deposes and says that they are members of

(Full Name of Joint Venture)

, and that all of the foregoing qualification information is true, complete, and accurate.
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(Acknowledgment)

, being duly sworn, deposes and says that he/she is

of ; that he/she is duly authorized to make the foregoing
(Name of Bidder)

affidavit and that he/she makes it on behalf of () himself/herself; ( ) said partnership; ()
said corporation.

Sworn to before me this day of , 2023, in the County
of , State of

(Notary Public)

My commission expires

(Seal)
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SECTION 00 60 10
CONTRACT

THIS AGREEMENT, made this day of , 2021, with the Warren County
Board of Commissioners, 406 Justice Drive, Lebanon, Ohio, hereinafter called "Owner" and
ENTER CONTRACTOR NAME, doing businesses as (an individual, partner, a corporation)
hereinafter called "Contractor."

WITNESSETH: That for and in consideration of the payments and agreements hereinafter
mentioned, to be made and performed by the Owner, the Contractor hereby agrees with the
Owner to commence and complete the construction described as follows:

HUNTER SEWER SYSTEM IMPROVEMENTS PROJECT

hereinafter called the project, for the sum of $ ENTER AMOUNT, and all work in connection
therewith, under the terms as stated in the General Conditions and Supplemental Conditions of
the Contract; and as his (its or their) own proper cost and expense furnish all the materials,
supplies, machinery, equipment, tools, superintendence, labor insurance, and other accessories
and services necessary to complete the said project in accordance with the conditions and prices
stated in Contract Documents. "Contract Documents" means and includes the following:

Addendum

Division 00 — Contract Requirements
Division 01 to 48 — Technical Specifications
General Conditions

Supplemental Conditions

Any and All Bid Documents

Construction Drawings

CONTRACTOR hereby agrees to commence work under this contract on or before a date to be
specified in a Written "Notice to Proceed" of the OWNER and shall complete all work within the
following requirements:

Substantial Completion: 270 Days from Notice to Proceed.

Final Completion: 365 Days from Notice to Proceed.

Any delays in substantial completion of the work that are within the control of the Contractor,
their Subcontractor, or Supplier shall be subject to liquidated damages in the sum of $200.00 for
each consecutive calendar day that the project extends beyond the substantial completion
deadline.

This Agreement may be terminated by either party upon written notice in the event of substantial
failure by the other party to perform in accordance with the terms of this Agreement. The
nonperforming party shall have fifteen calendar days from the date of the termination notice to
cure or to submit a plan for cure acceptable to the other party.
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OWNER may terminate or suspend performance of this Agreement for OWNER'S convenience
upon written notice to the CONTRACTOR. CONTRACTOR shall terminate or suspend
performance of the services/work on a schedule acceptable to the OWNER.

The CONTRACTOR will indemnify and save the OWNER, their officers and employees,
harmless from loss, expenses, costs, reasonable attorney’s fees, litigation expenses, suits at law
or in equity, causes of action, actions, damages, and obligations arising from (a) negligent,
reckless or willful and wanton acts, errors or omissions by CONTRACTOR, its agents,
employees, licensees, consultants, or subconsultants; (b) the failure of the CONTRACTOR, its
agents, employees, licensees, consultants or subconsultants to observe the applicable standard of
care in providing services pursuant to this agreement; (c¢) the intentional misconduct of the
CONTRACTOR, its agents, employees, licensees, consultants, or subconsultants that result in
injury to persons or damage to property. for which the OWNER may be held legally liable.

The CONTRACTOR does hereby agree to indemnify and hold the OWNER harmless for any
and all sums for which the OWNER may be required to pay or for which the OWNER may be
held responsible for failure of the CONTRACTOR or any subcontractors to pay the prevailing
wage upon this project.

The OWNER agrees to pay the CONTRACTOR in the manner and at such times as set forth in
the General Conditions and as amended in the Supplemental Conditions and in such amounts as
required by the Contract Documents.

This Contract shall be construed under the laws of the State of Ohio, and the parties hereby
stipulate to the venue for any and all claims, disputes, interpretations, litigation of any kind
arising out of this Contract being exclusively in the Warren County, Ohio Court of Common
Pleas (unless both parties mutually agree in writing to alternate dispute resolution), as well as
waiving any right to bring or remove such matters in or to any other state or federal court.

This Agreement shall be binding upon all parties hereto and their respective heirs, executors,
administrators, successors, and assigns.

Contractor shall bind every subcontractor to, and every subcontractor must agree to be bound by
the terms of, this Agreement, as far as applicable to the subcontractor's work particularly
pertaining to Prevailing Wages and EEO requirements. Nothing contained in this Agreement
shall create any contractual relationship between any subcontractor and Owner, nor create any
obligations on the part of the Owner to pay or see to the payment of any sums to any
subcontractor.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their
duly authorized officials, this Agreement in two counterparts, each of which shall be deemed an
original on the date first above written.
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ATTEST:

Name

(Seal)

ATTEST:

Approved as to Form:

Assistant Prosecutor

WARREN COUNTY BOARD OF COMMISSIONERS

(Owner)

David G. Young, President

ENTER NAME
(Contractor)

Name

Title
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SECTION 00 70 10
WAGE RATE DETERMINATION

Prevailing wage rates for the State of Ohio apply to this project. Contractors and Subcontractor(s)
shall conform to the State of Ohio Department of Labor requirements, guidelines, and laws.
Included in this section is a list of the Ohio Prevailing Wage Rates available at the time of
publication. It is the responsibility of the Contractor and Subcontractor(s) to verify the wage rates
prior to bidding and throughout the project. A complete list of Ohio Prevailing Wage Rates is
available at the Ohio Wage and Hour website or from the Ohio Department of Commerce Wage
and Hour Bureau.
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Mike DeWine

Governor

Sheryl Maxfield

Director

PREVAILING WAGE GUIDE

WARREN COUNTY

OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
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This packet of information is provided as a summary of the Prevailing Wage guidelines and responsibilities. The Ohio
Revised Code, Chapter 4115 should be referred to for the exact wording of the law. Also included are references and forms
which should be helpful in the compliance of the Prevailing Wage Law.

PACKET INFORMATION INDEX

The Ohio Department of Commerce-Division of Industrial Compliance, Wage and
Hour Administration Investigators and their assigned counties

L. The Wage and Hour Investigators for the State of Ohio are listed with their contact
information.
a. If you have questions or need assistance pertaining to Prevailing Wage, you can

contact the Investigator in your area.

Prevallmg Wage Guide for Public Authorities
Notice of change of the Prevailing Wage Threshold Level.

a. A notification will be sent to you when there is a change of the Prevailing Wage
threshold level
2 Outline of the Public Authority’s responsibilities for Prevailing Wage.
3. Public Authority’s Compliance Checklist form.
a. A form for tracking the progress of a Prevailing Wage project
4. Request form for Prevailing Wage Rates.
a. Prevailing Wage Rates can be obtained on the website www.com.ohio.gov

(H Prevailing Wage Determination Schedule of wages must be attached to and
made part of the specifications for the project, and must be printed on the
bidding blanks where the work is done by contract.

= Bid Tabulation form
a. A form to be completed and returned to ODOC- DIC-Bureau of Wage and Hour
Administration when the contract has been awarded.
6. Prevailing Wage Bonds form
a. Information needed to be kept on file by the Prevailing Wage Coordinator when

bonds from the Public Authority are used for a project.

Prevailing Wage Guidelines for the Public Authority’s Coordinator

L. Guideline for the Prevailing Wage Coordinator
a. The Prevailing Wage complaint form and instructions can be obtained on the website
www.com.ohio.gov
2 Record of the Certified Payroll Reports Received form
a. Helpful form for recording the Certified Payroll Reports and the dates received from
the contractors and subcontractors.
3. Employee Interview form
a. Helpful form for the use by the Prevailing Wage Coordinator when making on-site
visits.
4. Employee vs. Independent Contractor
a. Helpful questions when determining if a person is an Employee or an Independent
Contractor.

Prevailing Wage Guide for Contractors
(Incorporate this section in the Specifications or supply copies for the pre-construction meeting.)

1. Outline of responsibilities for the Prevailing Wage Contractor
2, Notification form from the Contractor to the Employee
a. The contractor must submit to employees a completed and signed notification form.
b. Some Prevailing Wage Coordinators may require a copy of the completed
Notification to the Employee form be submitted with the Certified Payroll Reports.
3. Certified Payroll Report form
a. The contractor can use any form/format he chooses as long as ALL the information

has been provided.

Certified Payroll Report form instruction sheet

Corrected Certified Payroll Report Example

Affidavit of Compliance form

a. No Public Authority shall make final payment unless the Final Affidavits
have been filed by the contractors and subcontractors.
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Phone: 614-644-2239
Fax: 614-728-8639
www.com.ohio.gov
TTY/TDD: 1-800-750-0750
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OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance
Bureau of Wage and Hour Administration
Chief, Stephen Clegg

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
614-644-2239
fax: 614-728-8639
http://www.com.ohio.gov

INVESTIGATORS and THEIR HEADQUARTER COUNTY

#48 Dave Horvath

PO Box 1512

Lima, Ohio 45802-1512

Voice: (419) 302-1200

Fax: (614) 728-8639
Dave.Horvath@com.state.oh.us

Allen *

#30 Mike McKee

P.O. Box 1342

Cambridge, Ohio 43725-2247
Voice/Fax: (740) 432-1987
Michael.McKee@com.state.oh.us

Guernsey*

#56 Shawn Miles

P.O. Box 2547

North Canton, Ohio 44720
Voice/Fax: (614) 496-9076
Shawn.Miles@com.state.oh.us

Stark *

#37 David Rice

P.O. Box 41241

Dayton, Ohio 45441

Voice: (740) 502-0883

Fax: (614) 995-7768
Dave.Rice@com .state.oh.us

Montgomery *

#35 Sean Seibert

P.O. Box 422

Painesville, Ohio 44077-3938
Voice: (614) 557-8662

Fax: (614) 232-9541
Sean.Seibert@com.state.oh.us

Lake *

#11 Kela D. Thompson

6606 Tussing Rd, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614) 728-5007

Fax: (614) 232-9537

|_Kela. Thompson@com.state.oh.us

Franklin *

* Headquarter County

Stephen Clegg, Chief

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614) 728-8686

Fax: (614) 728-8639
Stephen.Clega@com.state.oh.us

#90 Jackie Clark, Supervisor

6606 Tussing Rd, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614) 728-5019

Fax: (614) 222-2357
Jackie.Clark@com.state.oh.us
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PREVAILING WAGE THRESHOLD LEVELS
IMPORTANT NOTICE

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a public
improvement, the Public Authority shall have the Ohio Department of Commerce-Division of Industrial
Compliance, Bureau of Wage and Hour Administration determine the prevailing rates of wages for workers
employed on the public improvement. The wage determination must be included in the project specifications
and printed on the bidding blanks where work is done by contract.

“New” construction threshold for Building Construction: $250,000

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” threshold level for Building Construction: $75,000

As of January 1, 2018:

“New” construction that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction $91,150
threshold level has been adjusted to:

“Reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting” that involves roads, streets, alleys, sewers,
ditches and other works connected to road or bridge construction
threshold level has been adjusted to:

$27,309

A) Thresholds are to be adjusted biennially by the Director of the Ohio Department of Commerce.

B) Biennial adjustments to threshold levels are made according to the Building Cost for Skilled Labor
Index published by McGraw-Hill’s Engineering News-Record, but may not increase or decrease
more than 3% for any year.

If there are questions concerning this notification, please contact:

Ohio Department of Commerce
Division of Industrial Compliance
Bureau of Wage and Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Phone: 614-644-2239
Fax: 614-728-8639
www.com.chio.gov




Public Authority Responsibilities
ORC Chapter 4115: Wages and Hours on Public Works
(Prevailing Wage Coordinator)

Before advertising for bids, contracting, or undertaking construction with its own forces, to construct a public
improvement, the public authority shall have the Ohio Department of Commerce, Division of Industrial Compliance,
Bureau of Wage and Hour Administration determine the prevailing rates of wages for workers employed on the public
improvement. The wage determination must be included in the project specifications and printed on the bidding blanks
where work is done by contract.

a) "New" construction has a threshold level of $250,000.

b) "Reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting" has a threshold level of
$75.,000.

c) "New" construction that involves roads, streets, alleys, sewers, ditches and other works connected to road or

bridge construction has a threshold level of $84,314.

d) "Reconstruction, enlargement, alteration, repair, remodeling, renovation, or painting” that involves roads, streets,
alleys, sewers, ditches and other works connected to road or bridge construction has a threshold of $25,261.

i.) Thresholds are to be adjusted biennially by the Director of Ohio Department of Commerce, Division of
Industrial Compliance, Bureau of Wage and Hour Administration.

ii.) Biennial adjustments to threshold levels are made according to the Price Deflator for Construction Index,
United States Department of Commerce, Bureau of the Census, but may not increase or decrease more
than 3% for any year.

Every contract for public work shall contain a provision that each worker employed by the contractor or subcontractor, or
other person about or upon the public work, must be paid the prevailing rate of wages.

If contracts are not awarded or construction undertaken within ninety days (90) from the date of the determination of the
prevailing wage there shall be a re-determination of the wage rates before the contract is awarded.

Within seven (7) working days after the receipt of notification of a change in the prevailing wage rates, the public
authority shall notify all affected contractors and subcontractors. If it is determined that a contractor or subcontractor has
violated sections 4115.03 to 4115.16 of the Ohio Revised Code because they were not notified as required, the public
authority is liable for any back wages, fines, damages, court costs and attorney’s fees for the period of time covering the
receipt of wage changes, until they give the required notice.

No public authority shall award a contract for a public improvement to any contractor or subcontractor whose name
appears on the list of debarred contractors. This list is filed with the Secretary of State by the Ohio Department of
Commerce-Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration The filing of the
notice of conviction with the secretary of state constitutes notice to all public authorities. These contractors are
prohibited from working on public improvements for periods ranging from one to three years. The list of debarred
contractors can be located on the website www.com.ohio.gov/laws

A public authority must designate and appoint one of its own employees to serve as the Prevailing Wage Coordinator
during the life of the contract for constructing the public improvement. A Prevailing Wage Coordinator must be
appointed no later than ten days before the first payment of wages by contractors to employees working on the public
improvement.



PUBLIC AUTHORITY’S COMPLIANCE CHECKLIST FOR PREVAILING WAGE

Project: Number:
Department: Phone#:
PW Coordinator: Phone#:
Architect/Engineer: Phone#:
Contractor: Phonet#:
Contact Person: Title:
General Contractor: | Prime Contractor: | Construction Mgr:
Date Completed Compliance Item Description
.| Request Prevailing Wage Determination Schedule from ODOC-DIC-Wage &
Hour
2. | Received Prevailing Wage Determination Schedule
3. | Incorporate Determination Schedule in Specs./Bidding Blanks
4. | Incorporate notice of Prevailing Wage requirements in Invitation for Bids/Notice
to Bidders
5. | Incorporate Prevailing Wage requirements in Contract
6. | Submit complete Invitation for Bid to ODOC-DIC-Wage & Hour
7. | Invitation for Bids
8. | Bid Opening
9. | Check Listing of Violators
10. | Award of Contract. (see note)
11. | Submit Bid Tabulation/Award to ODOC-DIC-WAGE & HOUR
12. | Notice to Successful Bidder
13. | Work Commenced...(see note)
14. | Appoint Prevailing Wage Coordinator
15. | Received list of Subcontractors’ names, addresses, phone #'s & email’s
16. | Received Payroll Date Schedule
17. | Received Registered Apprenticeship Agreement Certifications
18. | Received Deduction Agreements
19. | Received Payroll Reports with Certification...(see attachment)
20. | Visited project site
21. | Received Changes to Determination Schedule
22. | Notice to Contractors of Determination Schedule change
23. | Request Final Compliance Affidavit from contractors & subcontractors
24. | Received Final Affidavits from all contractors & subcontractors
25. | Certify Final Payment
Note: If contract is not awarded or construction undertaken within 90 days from the date of establishment of the Prevailing Wage Rates, a

re-determination of the Prevailing Wage Rates is required.




REQUEST FOR STATE OF OHIO PREVAILING WAGE RATES

Date Mark (X) One)
b~ Residential D Construction

Project Information (only one project and one county per request form please)

This form MUST be filled out COMPETELY

be RETURNED TO THE SENDER.

County of Project Project Name
& CORRECTLY for us to process your
Site Address City request. Forms not completed correctly will
Owner/Public Authority
website www.com.ohio.gov
Address Telephone Number
City Zip Code
IPW Coordinator Telephone Number
[ssuing Authority of Bonds Type of Financing

Estimated Total Overall Project Cost

Prevailing Wage Rates can be obtained on the

ODOC-DIC-WAGE & HOUR
DATE STAMP

ew Construction |_] “Old” Construction *

A copy of this form will be returned to you with your wage rates. You must send
that copy to us with your bid tabulations once the contract has been awarded.

Expected Date of Contract Award

Projected Completion Date

Send Wage Rates to: (contractors are charged $5.00 per county)

PLEASE MAIL THIS REQUEST TO:
Ohio Department of Commerce
Division of Industrial Compliance
Bureau of Wage & Hour Administration
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
PHONE: (614) 644-2239
_ FAX: (614)728-8639

ODOC-DIC-W&H DATE STAMP

(bid tab)
Mail []Pick Up
Federal Express Account Number
Name ICompany or Public Authority
IAddress
City IZip [Telephone Number

# “0ld” construction is reconstruction, enlargement, alteration, repair, remodeling,
renovation, or painting.




BID TABULATION SHEET

Please attach a copy of your original dated and stamped “Request for Prevailing Wage Rates” with this Bid
Tabulation. Please check mark which company was awarded the contract for the project.

(Note: DO NOT SEND UNTIL THE CONTRACT HAS BEEN OFFICIALLY AWARDED.)

Ohio Department of Commerce
Division of Industrial Compliance, Bureau of Wage & Hour
6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
(Phone) 614-644-2239, (Fax) 614-728-8639 www.com.ohio.gov

Contracting Public Authority:

Project Name:

Project #: Bid Date: Estimate:
Contract Description: General HVA(Q  Electrical Plumbing \sbestos|  Pther:
AWARDED LIST OF THE BIDDING TOTAL
TO CONTRACTORS BID AMOUNT
(CHECK)
SUBMITTED BY
Print Name: Title:
Telephone Number:  ( ) FAX #:
EMAIL:

Signature: Date:




INDUSTRIAL DEVELOPMENT BONDS

Bond Projects require the Public Authority to keep the following information on file

1. Type of Bonds issued: Amount:

2. The total cost of the Project:

3. The other type of financing involved in the project:

4. Portion of the project being constructed with each type of financing:

5. Are Prevailing Wage Rates being applied to all construction on the project: Clyes CINo

6. The name of the political subdivision who issued the bonds:

7. When were the bonds issued:

8. For what purpose were the bonds issued:

9. Who handles the funds once the bonds are sold:

10. Who is the lending institution that purchased the bonds:

11. How are the funds to be paid out:

12. When are the funds to be paid out:

13. Who is the Bond Council:

14. Who has been appointed as the Prevailing Coordinator:

PWC Address:

City: OHIO Zip: Telephone #:

15. Obtain a copy of the inducement and other official documents for the issuance of the bonds.
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Prevailing Wage Coordinator Guidelines

For more detailed information please refer to Chapter 4115 of the Ohio Revised Code

Attend any pre-bid and/or pre-construction meetings.
To explain the prevailing wage rate requirements.
2. To explain the contractor’s responsibilities.

Set up and maintain files containin% all contractors' and subcontractors' payroll reports,
affidavits, and related documents. These files must be available for public inspection.

Obtain from each contractor a list of their subcontractors' names, addresses, telephone numbers,
and email addresses.

Require each contractor and subcontractor to provide their project dates. This will be used to
make a time schedule for receiving their certified payrolls.

Obtain from each contractor, the name and address of their Bonding\Surety Company.

Obtain from out-of-state corporations, the name and address of their Statutory Agent. (This agent

must be located in the State of Ohio and registered with the Ohio Secretary of State.)

L. Records made in connection with the public improvement must not be removed from the
State of Ohio for the period of one year following the completion of the project.

Supply contractors with any changes in the Prevailing Wage Rates.

Within two weeks after the first pay, obtain a certified payroll report from each contractor. A
certified report is one that is sworn to and signed by the contractor.
L If the job will exceed four months, all reports after the initial report can be filed

once per month. (The initial report must be filed within two weeks.)
2. If the job will last less than four months, all reports are to be filed weekly after
the initial report.

Establish and follow procedures to monitor compliance by contractors and subcontractors.
Visit project to verify posting requirements and job classifications.

2. Review certified payroll reports to ensure they are submitted in a timely fashion and
complete with the following information for each employee:
a) Name, current address, and their social security number or last 4 when permitted
b) Classification (must be specific for laborers and operators, including level)
c) Hours worked on the project
d; Hourly rate
e Frir:ﬁe benefits, if ap%plicable
f) Total hours worked for the week (all jobs)
) Gross wages, all deductions, net pay
3. %ompare rates and fringes reported to rates in prevailing wage schedule.

Upon completion of the project and prior to the final payment, require an affidavit of compliance
from each contractor and subcontractor. No public authority shall make final payment to any
contractor or subcontractor unless the final affidavits have been filed by the respective
contractor and subcontractor. (O.R.C. section 4115.07)

Report any non-compliance to Ohio Department of Commerce, Division of Industrial )
Compliance, Bureau of Wage & Hour Administration. The PW complaint form and instructions
can be obtained on the website www.com.ohio.gov.



RECORD OF THE CERTIFIED PAYROLL REPORTS RECEIVED

Project: Number:
Contractor: Phone #:
Email:
General Contractor: Prime Contractor: Subcontractor:
Date work commenced: Completed: Final Affidavit:
Payroll Payroll Date Date Payroll Payroll Date Date
Received Received

1 33

2 34

3 35

4 36

5 37

6 38

7 39

8 40

9 41

10 42

11 43

12 44

13 45

14 46

15 47

16 48

17 49

18 50

19 51

20 52

21 53

22 54

23 55

24 56

25 57

26 58

27 59

28 ' 60

29 61

30 62

31 63

32 64




PREVAILING WAGE INVESTIGATION\EMPLOYEE INTERVIEW

Failure to complete this interview form may reduce our ability to recover back wages which may be owed to you.

Project: Case #:

Address: City: County:

Employee Name: Last 4 digits of the SS#:
Address: City: State: Zip:
Telephone #: (Home) (Work) Email: Best time to be reached:
Another source by which we can contact you.(Someone not living at your address):

Name: Relationship: Telephone #:

Contractor's Name: Telephone #.

Address: City: State: Zip:

Date hired: Date started on this project : Approximate hours - Straight time: Overtime:

Method of recording hours: I—__I Time Card D Called into office

Recorded by: ’_| Employee I:]Foreman

Did you keep a personal record of your hours worked on this project?[:]Yes I:INO

Do you have check stubs? |:]Yes DNo

Did anyone else keep a personal record ?DYesDNo

If yes, who:

List your job classification(s):

Clyourneyman
[CJApprentice - Level

D Helper

List your specific job duties:

List tools\equipment used:

Hourly rate of pay for this project:

Your regular rate of pay:

Fringe benefits paid by contractor: [ _]None [J Health Insurance [] Life Insurance [1 Pension Bonus

~ Vacation - Amount DHoIidays - Amount []Apprenticeship training Profit Sharing
~ Other (list):

Did you work overtime? Yes |_|No Were hours over 40 per week paid at time and one half? Yes | [No

When is your pay day?

Method of payment: Check Cash Direct Deposit

List names of co-workers on this project:

Comments:

Please provide a detailed list of the dates, times and hours
worked within each classification that may apply to the work
performed on a separate sheet.

SIGNATURE AND NOTARY

Affiant is further informed that Section 2921.13 of the Ohio Revised Code
provides a penalty of a misdemeanor of the first degree and that prosecution
will be pursued of those persons who “knowingly swear or affirm the truth of a
false statement when ...the statement is sworn or affirmed before a notary
public...”

Sworn to before me and subscribed by the said:

in my presence this day of .20

Notary Public

| hereby certify that this is a true statement to the best of my knowledge and
belief.

Signature Date
Ohio Department of Commerce

Division of Industrial Compliance & Labor

Bureau of Wage and Hour Administration

6606 Tussing Road P.O. Box 4009

Reynoldsburg, Ohio 43068-9009

(614) 644-2239

www.com.ohio.gov

Return to:

ST
—

Signature of PW Coordinator:

Date:
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OHIO DEPARTMENT OF COMMERCE
Division of Industrial Compliance
Bureau of Wage and Hour Administration
Chief, Stephen Clegg

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009
614-644-2239
fax: 614-728-8639
http://www.com.ohio.gov

INVESTIGATORS and THEIR HEADQUARTER COUNTY

#48 Dave Horvath

PO Box 1512

Lima, Ohio 45802-1512

Voice: (419) 302-1200

Fax: (614) 728-8639
Dave.Horvath@com.state.oh.us

Allen *

#30 Mike McKee

P.O. Box 1342

Cambridge, Ohio 43725-2247
Voice/Fax: (740) 432-1987
Michael. McKee@com state.oh.us

Guernsey*

#56 Shawn Miles

P.O. Box 2547

North Canton, Ohio 44720
Voice/Fax: (614) 496-9076
Shawn.Miles@com.state.ch.us

Stark *

#37 David Rice

P.O. Box 41241

Dayton, Ohio 45441
Voice/Fax: (740) 502-0883
Dave.Rice@com.state.oh.us

Montgomery *

#35 Sean Seibert

P.0. Box 422

Painesville, Ohio 44077-3938
Voice: (614) 557-8662

Fax: (614) 232-9541
Sean.Seibert@com.state.oh.us

Lake *

#11 Kela D. Thompson

6606 Tussing Rd, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614) 728-5007

Fax: (614) 232-9537
kela.thompson@com.state.oh.us

Franklin *

* Headquarter County

Stephen Clegg, Chief

6606 Tussing Road, PO Box 4009
Reynoldsburg, Ohio 43068-9009

Voice: (614) 728-8686

Fax: (614) 728-8639

Stephen.Cle com.state.oh.us

#90 Jackie Clark, Supervisor
6606 Tussing Rd, PO Box 4009
Reynoldsburg, Ohio 43068-9009
Voice: (614) 728-5019

Fax: (614) 222-2357
Jackie.Clark@com.state.oh.us




Department
of Commerce

Ohio

Division of Industrial Compliance

PREVAILING WAGE CONTRACTOR RESPONSIBILITIES

This is a summary of prevailing wage contractors’ responsibilities. For more detailed
information please refer to Chapter 4115 of the Ohio Revised Code

General Information

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part by
public funds when the total overall project cost is fairly estimated to be more than $250,000
for new construction or $75,000 for reconstruction, enlargement, alteration, repair,
remodeling, renovation, or painting.

Ohio's prevailing wage laws apply to all public improvements financed in whole or in part
by public funds when the total overall project cost is fairly estimated to be more than
$91,150 for new construction that involves roads, streets, alleys, sewers, ditches and other
works connected to road or bridge construction or $27,309 for reconstruction,

enlargement, alteration, repair, remodeling, renovation, or painting of a public improvement
that involves roads, streets, alleys, sewers, ditches and other works connected to road or
bridge construction.

a) Thresholds are to be adjusted biennially by the Administrator of Ohio Department of
Commerce, Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration

b) Biennial adjustments to threshold levels are made according to the Price Deflator for
Construction Index, United States Department of Commerce, Bureau of the
Census*, but may not increase or decrease more than 3% for any year

Penalties for violation
Violators are to be assessed the wages owed, plus a penalty of 100% of the wages owed.

Intentional Violations
If an intentional violation is determined to have occurred, the contractor is prohibited from
contracting directly or indirectly with any public authority for the construction of a public
improvement. Intentional violation means "a willful, knowing, or deliberate disregard for any
provision" of the prevailing wage law and includes but is not limited to the following actions:
e Intentional failure to submit payroll reports as required, or knowingly submitting false
or erroneous reports.
¢ Intentional misclassification of employees for the purpose of reducing wages.
¢ Intentional misclassification of employees as independent contractors or as
apprentices.
Intentional failure to pay the prevailing wage.
Intentional failure to comply with the allowable ratio of apprentices to skilled workers
as required by the regulations established by Ohio Department of Commerce,
Division of Industrial Compliance and Labor, Bureau of Wage and Hour
Administration.
« Intentionally employing an officer, of a contractor or subcontractor, that is known to
be prohibited from contracting, directly or indirectly, with a public authority.

Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, OH 43068-9099 TTY/TDD 800-750-0750

com.ohio.gov

An Equal Opportunity Employer and Service Provider
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Ohio

Responsibilities
A. Pay the prevailing rate of wages as shown in the wage rate schedules issued by the

Ohio Department of Commerce, Division of Industrial Compliance and Labor,

Bureau of Wage and Hour Administration, for the classification of work being

performed.

1. Wage rate schedules include all modifications, corrections, escalations, or
reductions to wage rates issued for the project.

2. Overtime must be paid at time and one-half the employee's base hourly rate.
Fringe benefits are paid at straight time rate for all hours including overtime.

3. Prevailing wages must be paid in full without any deduction for food, lodging,
transportation, use of tools, etc.; unless, the employee has voluntarily consented
to these deductions in writing. The public authority and the Director of Ohio
Department of Commerce, Division of Industrial Compliance and Labor, Bureau
of Wage and Hour Administration - must approve these deductions as fair and
reasonable. Consent and approval must be obtained before starting the project.

Division of Industrial Compliance

B. Use of Apprentices and Helpers cannot exceed the ratios permitted in the wage rate

schedules.
1. Apprentices must be registered with the U.S. Department of Labor Bureau of
Apprenticeship and Training.

2. Contractors must provide the Prevailing Wage Coordinator a copy of the
Apprenticeship Agreement for each apprentice on the project.

C. Keep full and accurate payroll records available for inspection by any authorized
representative of the Ohio Department of Commerce, Division of Industrial
Compliance, and Labor, Bureau of Wage and Hour Administration or the contracting
public authority, including the Prevailing Wage Coordinator. Records should include
but are not limited to:

1. Time cards, time sheets, daily work records, etc.

2. Payroll ledger\journals and canceled checks\check register.

3. Fringe benefit records must include program, address, account number, &
canceled checks.

4. Records made in connection with the public improvement must not be removed
from the State for one year following the completion of the project.

5. Out-of-State Corporations must submit to the Ohio Secretary of State the full
name and address of their Statutory Agent in Ohio.

D. Prevailing Wage Rate Schedule must be posted on the job site where it is
accessible to all employees.

E. Prior to submitting the initial payroll report, supply the Prevailing Wage Coordinator
with your project dates to schedule reporting of your payrolls.

F. Supply the Prevailing Wage Coordinator a list of all subcontractors including the
name, address, and telephone number for each.
1. Contractors are responsible for their subcontractors’ compliance with
requirements of Chapter 4115 of the Ohio Revised Code.

Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, OH 43068-9099 TTY/TDD 800-750-0750

com.ohio.gov

An Equal Opportunity Employer and Service Provider
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G. Before employees start work on the project, supply them with written notification of
their job classification, prevailing wage rate, fringe benefit amounts, and the name of
the Prevailing Wage Coordinator for the project. A copy of the completed signed
notification should be submitted to Prevailing Wage Coordinator.

Division of Industrial Compliance

H. Supply all subcontractors with the Prevailing Wage Rates and changes.

I.  Submit certified payrolls within two (2) weeks after the initial pay period. Payrolls
must include the following information:
1. Employees’ names, addresses, and social security numbers.

a. Corporate officers/owners/partners and any salaried personnel who do
physical work on the project are considered employees. All rate and
reporting requirements are applicable to these individuals.

2. Employees’ work classification.
a. Be specific about the laborers and/or operators (Group)
b. For all apprentices, show level/year and percent of journeyman’s rate
3. Hours worked on the project for each employee.
a. The number of hours worked in each day and the total number of hours
worked each week.
4. Hourly rate for each employee.

a. The minimum rate paid must be the wage rate for the appropriate
classification. The Department’'s Wage Rate Schedule sets this rate.

b. All overtime worked is to be paid at time and one-half for all hours
worked more than forty (40) per week.

5. Where fringes are paid into a bona fide plan instead of cash, list each benefit
and amount per hour paid to program for each employee.

a. When the amount contributed to the fringe benefit plan and the total
number of hours worked by the employee on all projects for the year are
documented, the hourly amount is calculated by dividing the total
contribution of the employer by the total number of hours worked by the
employee.

b. When the amount contributed to the fringe benefit is documented but not
the total hours worked, the hourly amount is calculated by dividing the
total yearly contribution by 2080.

6. Gross amount earned on all projects during the pay period.
7. Total deductions from employee's wages.
8. Net amount paid.

J. The reports shall be certified by the contractor, subcontractor, or duly appointed
agent stating that the payroll is correct and complete; and that the wage rates
shown are not less than those required by the O.R.C. 4115.

K. Provide a Final Affidavit to the Prevailing Wage Coordinator upon the completion of

the project.
Bureau of Wage and Hour Administration 614-644-2239
6606 Tussing Road Fax 614-728-8639
Reynoldsburg, OH 43068-9099 TTY/TDD 800-750-0750

com.ohio.gov
An Equal Opportunity Employer and Service Provider



PREVAILING WAGE NOTIFICATION to EMPLOYEE

4115.05... the contractor or subcontractor shall furnish each employee NOT covered by a collective bargaining agreement written notification of the job classification to
which the employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of pay and the fringe payments, and the
identity of the prevailing wage coordinator appointed by the public authority. The contractor or subcontractor shall furnish the same notification to each affected employee
every time the job classification of the employee is changed.

Project Name: Job Number:

Contractor:

Project Location:

Prevailing Wage Coordinator Employee
Public Authority: Name:
Name of PWC: Street:
Street: City:
City: State/Zip:
State/Zip: Phone:

Email:

Phone: . Last 4 Digits of SS #:

You will be performing work on this project that falls under these classifications. You will be paid the appropriate rate for the
type of work you are performing.

Classification: Prevailing Wage Minus your Your hourly base
Rate Total Package: | fringe benefits *: rate and
overtime:
/
/
/
/
/
—— =< / T rrE———

Hourly fringe benefits paid on your behalf by this company (Yearly amount the company pays divided by 2080):

Fringe Amount Fringe Amount
Health Insurance Vacation
Life Insurance Holiday
Pension Sick Pay
Other (specify) Training
Other (specify) Total Hourly Fringes *
Contractor’s Signature: =Date:u'=
Employee’s Signature: Date:




General

INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio's Prevailing Wage Law. This
form meets the reporting requirements established by Ohio Revised Code Chapter 4115. The use of this form is not mandatory; employers may submit
their own forms provided that all of the required information is included. This form may be reproduced, or additional copies obtained from:

Ohio Department of Commerce

Division of Industrial Compliance and Labor

Bureau of Wage & Hour Administration

6606 Tussing Rd, P. O. Box 4009

Reynoldsburg, OH 43068-9009

Phone: (614) 644-2239

www.com.ohio.gov

Certified Payroll Heading

Employer name and address: Company's full name and address... Indicate if the company is a subcontractor.
Subcontractor: Check and list the name of the General Contractor or Prime.

Project: Name and location of the project, including county.

Contracting Public Authority: Name and address of the contracting public authority... (Owner of the project).
Week Ending: Month, day, and year for the last day of the reporting period.

Payroll #: Indicate first, second, third, etc. payroll filed by the company for the project.

Page Indicator: number of pages included in the report.

Project Number: Determined by the public authority... if there is no number leave it blank.

Payroll Information by Column

1.

10.

11

Employee Name, Address and Social Security number: This information must be provided for all employees that perform physical labor on the project.
Corporate officers, partners, and salaried employees are considered employees and must be paid the prevailing rate. Individual sole proprietors do not
have to pay themselves prevailing rate but must report their hours on the project.

Work Class: List classification of work actually performed by employee. If unsure of work classification, consult the Ohio department of Commerce, Wage
and Hour Bureau. Employees working more than one classification should have separate line entries for each classification. Indicate what year/level for
Apprentices. Be specific when using laborer and operator classifications; for example, Backhoe Operator or Asphalt Laborer.

Hours Worked, Day & Date: In the first row of column 3 enter days of pay period example; M T W TH F S S. The second row is for the date that
corresponds with each day for the pay period. In the employee information section enter the number of hours worked on the prevailing wage project and
which day the hours were worked. Separate rows are labeled for (ST) straight time hours and (OT) overtime hours. All hours worked after 40, must be
paid at the appropriate overtime rate.

Project Total Hours: Total the hours entered for pay period.

Base Rate: Enter actual rate per hour paid to the employee. The overtime hourly rate is time and one-half the base rate listed in the prevailing wage
schedule plus fringe benefits at straight time rate. The prevailing wage schedule lists the base rate plus fringe benefit amounts. These amounts added
together equal the total prevailing wage rate. Employers must pay this total amount in one of three ways.

a.  Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be checked for fringe benefits.

b.  Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans.

c. Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other than those listed in schedule,

Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours X base rate should equal project gross.
Fringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the Cash space. If fringe benefits are paid to approved plans as listed
in the prevailing wage rate schedule, mark the space Approved Plans. If fringe benefits are paid partially in the base rate and partially to approved plans,
mark the space Cash & Approved plans. List the hourly amount paid to approved plans for each fringe. If payments are not made on a per hour basis,
calculate the hourly fringe credit by dividing the yearly employer contribution by the lesser of: hours actually worked in the year (these must be
documented) or 2080. Fringe benefits include: Employer's share of health insurance, life insurance, retirement plan, bonus/profit sharing, sick pay,
holiday pay, personal leave, vacation, and education/training programs. If unsure of a possible fringe benefit, contact the Ohio Department of Commerce -
Division of Industrial Compliance and Labor - Bureau of Wage & Hour Administration.

Total Hours All Jobs: Total all hours worked during the pay peried including non-prevailing wage jobs.

Total Gross All Jobs: Gross amount earned in the pay period for all hours worked.

Self explanatory.

Self explanatory
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. Department
Oth ‘ of Commerce

Division of Industrial Compliance

Affidavit of Compliance

Prevailing Wages

(Name of person signing affidavit) (Title)

do hereby certify that the wages paid to all employees of

(Company Name)

for all hours worked on the

(Project name and location)

project, during the period from to are in
(Project Dates)

compliance with prevailing wage requirements of Chapter 4115 of the Ohio Revised Code. | further
certify that no rebates or deductions have been or will be made, directly or indirectly, from any wages

paid in connection with this project, other than those provided by law.

(Signature of Officer or Agent)

Sworn to and subscribed in my presence this day of . 20

(Notary Public)

The above affidavit must be executed and sworn to by the officer or agent of the contractor or
subcontractor who supervises the payment of employees. This affidavit must be submitted to

the owner (public authority) before the surety is released or final payment due under the terms
of the contract is made.

Bureau of Wage and Hour Administration 614-644-2239
i Fax 614-728-8639

SR TTY/TDD 800-750-0750

Reynoldsburg, OH 43068-9009 com.ohio.gov

LAW1003 An Equal Opportunity Employer and Service Provider

312019
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Prevailing Wage Determination Cover Letter

County: WARREN v
Determination Date:  03/09/2022
Expiration Date: 06/09/2022

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED TO
BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the
date of the establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages before the
contract is awarded.” The expiration date of this wage schedule is listed above for your convenience only. This wage
determination is not intended as a blanket determination to be used for all projects during this period without prior approval of
this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made a part of the
specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and
laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and prior
to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages" as defined by Section 4115.03, Ohio Revised Code (the
basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a contract
regulated by Chapter 4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage rates contained
in this schedule include the effective dates and wage rates currently on file. In cases where future effective dates are not
included in this schedule, modifications to the wage schedule will be furnished to the Prevailing Wage Coordinator appointed
by the public authority as soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage
Rates specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said statement
to remain posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such
program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any
contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public
authority shall appoint one of his own employees to act as the prevailing wage coordinator for said contract. The duties of the
prevailing wage coordinator are outlined in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is
required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a contract,
the contractor shall furnish each employee not covered by a collective bargaining agreement or understanding between
employers and bona fide organizations of Labor with individual written notification of the job classification to which the
employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of
pay and the fringe payments, and the identity of the prevailing wage Coordinator appointed by the public authority. The
contractor or subcontractor shall furnish the same notification to each affected employee every time the job classification of
the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.
THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU. (Reference

guidelines and forms are included in this packet to be helpful in the compliance of the Prevailing Wage law.)
wh1500



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 50 Zone 1

Change # : LCN02-2022sksLoc50

Craft : Asbestos Worker Effective Date : 07/01/2022 Last Posted : 07/01/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension || App || Vac. ||Annuity|| Other || LECET || MISC
Tr. ) *)
Classification
Asbestos $35.46 $7.95 || $8.10 |[$0.50] S0.001[ $3.25 || $0.05 {[ $0.00 [ $0.00|[ $55.31 $73.04
Insulation
Mechanic
Firestop $35.46 $7.95 || $8.10 1[$0.50 || $0.00 || $3.25 || $0.05 || $0.00 || $0.00 | $55.31 $73.04
Technician
|Apprentice]l  Percent || [ I Il |
| Istyear || 5432 || $19.26 | $7.71 || $0.00 ][s0.44] $0.00][ $0.35 | $0.05 |[ $0.00 |l $0.00] $27.81 [ $37.44 |
| 2ndyear || 6567 || $2329 |[$7.95 ] $0.95 |[50.44]{$0.00] $0.65 | $0.05 |[ $0.00 || $0.001 $3333 || $4497 |
| 3rdyear || 7623 || $27.03 | $7.95 | $2.38 | $0.44] $0.00|[ $1.00 |[ $0.05 || $0.00 || $0.00] $38.85 | $5237 |
[ atnyear || 84.00 [ $29.79 || $7.95 || $238 [Mbo.ooiﬁl.ooj@o.os | s0.00 ][ s0.00|[ sar.61 ][ 85650 |
Special Calculation Note : *other is Labor Mgt Training Fund
Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice ATHENS, AUGLAIZE, BUTLER*, CLINTON,
4 Journeymen to 1 Apprentice thereafter CRAWFORD, DELAWARE, FAIRFIELD, FAYETTE,

FRANKLIN, GUERNSEY, HARDIN, HOCKING,
KNOX, LICKING, LOGAN, MADISON, MARION,
MORGAN, MORROW, MUSKINGUM, NOBLE,
PERRY, PICKAWAY, ROSS, SHELBY, UNION,

VINTON, WARREN*

Special Jurisdictional Note : Township of Butler County-Townships of Lemon and Madison. Warren

County-Township of Cleer Creek, Franklin, Massie, Turtle Creek and Wayne

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 8 Heat & Frost Insutators

Change # : LCN01-2022sksAsbLoc8

Craft : Asbestos Worker Effective Date : 03/30/2022 Last Posted : 03/30/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension{| App || Vae. || Annuity|j Other | LECET || MISC
Tr. (*) )
Classification
Asbestos $32.33 $7.39 | $9.35 1[$0.45 ] $0.00}| $3.00 || $0.00 | $0.06 j $0.00 $52.52 $68.68
Insulators

Foprenied] et L
Mistyear || 4658 | $15.06 | 5739 || $5.10 |[s0.45][$0.00] $3.00 [[50.00 ][ $0.00 [[s0.00][ s3t00 || $38.53 |
Mondyear || 5339 || 517.26 | $7.39 || s6.65 |[s0.45][s0.00]| $3.00 | $0.00 || 5000 |[s0.00][ $3475 | $4338 |
[Srdyear || 5803 || $18.76 | $7.39 || 86.65 |[$0.45][$0.00][ $3.00 | $0.00 [ s0.00 [[so.00][ s3625 ][ s45.63 |
[t year || 6267 | 52026 | 3739 || $6.65 |[50.45][s0.00] 3.0 |j $0.00 [ s0.00 |[s0.00] $37.75 ][ s47.88 |
Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction { * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice ADAMS, BROWN, BUTLER*, CLERMONT,

2 Journeymen to 2 Apprentice HAMILTON, HIGHLAND, WARREN*

3 Journeymen to 3 Apprentice
3 Journeymen to 1 Apprentice there After

Special Jurisdictional Note : In Butler County:townships of
Fairfieid,Hanover,Liberty,MiIford,Morgan,Oxford,Ripley,Ross,St.CIair,Union & Wayne. In Warren

County: Townships of Deerfield, Hamilton,Harlan,Salem,Union & Washington

Details :
All work in connection with Asbestos Removal, Abatement, Encapsulation, Lead Abatement, Hazardous

Materials and Fire Stopping which is performed by employees in the Mechanic or Apprentice Classification
shall be covered under the terms of this Agreement.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 207 OH

Change # : LCN01-2018fbLoc2070H

Craft : Asbestos Worker Effective Date : 08/23/2018 Last Posted : 08/23/2018

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W | Pension|| App || Vac. ||Annuity|| Other || LECET || MISC

Tr. (*) ()

Classification
Asbestos  |[ $25.50 |[ $7.25 | $6.45 |[ $0.65 |[ $0.00 | $0.00 |[ $0.07 || $0.00 || $0.00 $39.92 $52.67
Abatement

Trainee $16.50 || $7.25 || $1.50 || $0.65 || $0.00 || $0.00 || $0.07 || $0.00 || $0.00 $25.97 $34.22

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Trainee ADAMS, ASHLAND, ASHTABULA*, ATHENS,

AUGLAIZE, BROWN, BUTLER*, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARDIN, HARRISON,
HIGHLAND, HOCKING, HOLMES, HURON, KNOX,
LAKE, LICKING, LOGAN, LORAIN, MADISON,
MAHONING, MARION, MEDINA, MIAMI,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PORTAGE, PREBLE, RICHLAND, ROSS, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VINTON, WARREN*, WAYNE

Special Jurisdictional Note : Butler County:( townships of

Fairfield, Hanover,Liberty, Milford, Morgan, Oxford,Ripley,Ross,StClair,Union & Wayne.) (Lemon & Madison)
Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem, Union & Washington). ( Clear Creek,
Franklin, Mossie, Turtle Creek & Wayney). Ashtabula County: (post offices & townships of Ashtabula,
Austinburg, Geneva, Harperfield, Jefferson, Plymouth & Saybrook) (townships of Andover, Cherry Valley,
Colbrook, Canneaut, Denmark, Dorset, East Orwell, Hartsgrove, Kingville, Lenox, Monroe,Morgan,New
Lyme,North Kingsville, Orwell, Pierpoint, Richmond Rock Creek, Rome, Shefield, Trumbull, Wayne,
Williamsfield & Windsor) Erie County:(post offices & townships of Berlin, Berlin
Heights,Birmingham,Florence ,Huron, Milan, Shinrock & Vermilion)

Details :

Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos & lead paint,all

work in conjunction with the preparation of the removal of same & all work in conjunction with the clean up after said
removal. The removal of all insulation materials, whether they contain asbestos or not, from mechanical systems (pipes,
boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the removal of
all insulating materials whether they contain asbestos or not shall be the exclusive work of the Laborers.
An Abatement Journeyman is anyone who has more than 300 hours in the Asbestos Abatement field.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 105

Change # : LCN02-2013fbLoc 105

Craft : Boilermaker Effective Date : 10/01/2013 Last Posted : 09/25/2013

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. ||Annuity||Other [LECET||MISC
Tr. ) (*)
| Classification (I Il Il [

[Boilermaker][ $35.26 [[$7.07][ $13.28 ][$0.89][80.00][ $3.00 |[$0.55][ $0.00 |[$0.00][ $60.05 | $77.68
|Apprentice||  Percent || || Il [ [ | |
1st6 70.03 $24.69 || $7.07 || $11.30 || $0.89(|$0.00|| $2.10 || $0.55|| $0.00 [/ $0.00 || $46.60 $58.95

months

2nd 6 75.02 $26.45 || $7.07 || $11.30 |[$0.89(|$0.00|| $2.25 || $0.55| $0.00 [/ $0.00 || $48.51 $61.74
months

3rd 6 80.00 $28.21 || $7.07 | $11.30 || $0.89|[$0.00|| $2.40 || $0.55 | $0.00 |[$0.00| $50.42 $64.52
months

4th 6 85.02 $29.98 || $7.07 || $11.30 (| $0.89(|$0.00|[ $2.55 |/ $0.55 || $0.00 |/ $0.00 || $52.34 $67.33
months
5th 6 87.52 $30.86 || $7.07 || $13.28 || $0.89(/$0.00|| $2.63 |/ $0.55 || $0.00 [| $0.00| $55.28 $70.71
months
6th 6 90.03 $31.74 || $7.07 || $13.28 [ $0.89(/$0.00( $2.70 |[ $0.55 | $0.00 |[$0.00 | $56.23 $72.11
months

7th 6 92.50 $32.62 || $7.07 || $13.28 || $0.89(|$0.00|| $2.78 || $0.55 || $0.00 || $0.00 || $57.19 $73.49
months

8th 6 95.00 $33.50 $7.07 || $13.28 || $0.89(/$0.00(| $2.85 || $0.55|| $0.00 || $0.00 $58.14 $74.89
months

Special Calculation Note : Other is Supplemental Health and Welfare

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
5 Journeymen to | Apprentice ADAMS, ATHENS, BROWN, BUTLER,

CHAMPAIGN, CLARK, CLERMONT, CLINTON,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GREENE, GUERNSEY, HAMILTON, HIGHLAND,
HOCKING, JACKSON, LAWRENCE, LICKING,
MADISON, MEIGS, MIAMI, MONTGOMERY,
MORGAN, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, PREBLE, ROSS, SCIOTO,
VINTON, WARREN

Special Jurisdictional Note :

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 154

Change # : LCN01-2012kpLoc 154

Craft : Boilermaker Effective Date : 03/22/2012 Last Posted : 03/22/2012

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. ||Annuity|| Other || LECET||MISC
Tr. (*) (*)
Classification
Boilermaker $36.17 $8.57 || $11.28 || $0.55 || $0.00 || $4.25 || $0.34 || $0.00 || $1.40 $62.56 $80.65
Trainee $23.25 $8.57 || $3.39 || $0.55 || $0.00 | $4.25 || $0.34 || $0.00 || $1.40 $41.95 $53.57
60%
Trainee $27.13 $8.57 || $3.59 || $0.55 (| $0.00 |[ $4.25 || $0.34 || $0.00 || $1.40 $45.83 $59.40
70%
Trainee $31.00 $8.57 || $3.59 || $0.55 (| $0.00 || $4.25 || $0.34 || $0.00 || $1.40 $49.70 $65.20
80%
Trainee $34.88 $8.57 || $3.59 || $0.55 (| $0.00 || $4.25 || $0.34 || $0.00 || $1.40 $53.58 $71.02
90%
Apprentice Percent
Registered
After
11/01/2005
Ist 6 60.00 $21.70 $8.57 || $3.59 || $0.55 $0.00 || $4.25 || $0.34 || $0.00 || $1.40 $40.40 $51.25
months
2nd 6 65.00 $23.51 $8.57 || $3.59 |[ $0.55 $0.00|| $4.25 || $0.34 || $0.00 (| $1.40 $42.21 $53.97
months
3rd 6 70.00 $25.32 $8.57 || $3.59 || $0.55(/ $0.00|| $4.25 || $0.34 || $0.00 || $1.40 $44.02 $56.68
months
4th 6 75.00 $27.13 $8.57 || $3.59 || $0.55 (| $0.00|| $4.25 || $0.34 || $0.00 || $1.40 $45.83 $59.39
months
5th 6 80.00 $28.94 $8.57 || $3.59 || $0.55 ][ $0.00|| $4.25 || $0.34 [| $0.00 || $1.40 $47.64 $62.10
months
6th 6 85.00 $30.74 $8.57 || $3.59 || $0.55 | $0.00|| $4.25 || $0.34 |[ $0.00 || $1.40 $49.44 $64.82
months
7th 6 90.00 $32.55 $8.57 || $3.59 |[ $0.55][ $0.00|[ $4.25 || $0.34 || $0.00 || $1.40 $51.25 $67.53
months
8th 6 95.00 $34.36 $8.57 || $3.59 || $0.55 | $0.00|[ $4.25 || $0.34 || $0.00 || $1.40 $53.06 $70.24
months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this time.

Ratio :

5 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

Work includes but not limited to: boiler making, acetylene burning, riveting, chipping, caulking, rigging, fitting-up, grinding,

Jurisdiction ( * denotes special jurisdictional note ) :
BUTLER, COLUMBIANA, FAYETTE, JEFFERSON,
LAWRENCE, MERCER, WARREN, WASHINGTON

reaming, impact machine operating, unloading, and handling of boilermaker's material and equipment. Boilermakers,
Blacksmiths, Forgers, Iron Shipbuilders







MASON || 45.00 | $14.34 | $0.00] $0.00 | $0.00]|$0.00 $0.00 || $0.001 $0.00 || $0.00| $14.34 $21.51
FINISHER

Ist 180

DNave

Ist Year || 4500 || $1434 [[$9. || s0.00 |[$0.00][$0.00][ $0.00 ][ $0.00 || s0.00 |[s0.00] $23.89 $31.06
H&W after

6 months g
" 2nd Year || 50.00 || $15.94 |[ $9.55 |[ $0.00 |/ $0.001[0.00]| $0.00 |[$0.00 ][ $0.00 |[$0.00] $25.48 | $33.45

Special Calculation Note : **In order to utilize a Pre-Apprentice, you must have 1 Registerd
Apprentice in your employ.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1-2 Journeyman to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON,

3-4 Journeyman to 2 Apprentice PREBLE*, WARREN

5-6 Journeyman to 2 Apprentice
7-10 Journeyman to 3 Apprentice

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprenticepermits 2 Mason Trainees
4 Apprentice permits 2 Mason Trainees

For each additional 5 Journeyman to 1 Apprentice,
for every 3 additional Apprentices, 1 Mason Finisher
may be added

Special Jurisdictional Note : In Preble County the following townships are included: (Dixon, Gasper,
Graits, Israel, Lanier and Somers)

Details :

MASON FINISHER:duties shall be to work in all aspects of Masonry construction taking direction from the
employer and the Journeyman Bricklayer & Stone Mason's working on the job. Mason Finisher's may work on
job site only when a registered apprentice is on job and the ratios in table above will strictly be enforced.

Refractory work is classified as working with any of the following materials:
Acid brick, carbon black brick or carbon black block, firebrick grinding, plastics (with a gun)
and any resinous cement.

Fifty cents (80.50) per hour above scale shall be paid to employees working on free standing industrial or
institutional chimneys hich are completely detached from any building struct



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 18 Tile Mechanic

Change # : LCN01-2022sksLoc18

Craft : Bricklayer Effective Date : 09/01/2022 Last Posted : 08/12/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension|| App || Vac. ;| Annuity}| Other ||LECET | MISC
Tr. *) *)

Classification

Bricklayer $31.21 $9.67 || $5.60 |/ $0.571 $0.004| $0.00 || $0.00 j $0.00 i $0.00 $47.05 $62.66
Tile

Terrazzo
Marble
Mason
Mechanic

Marble $31.71 $9.67 || $5.60 || $0.57 1 $0.001i[ $0.00 || $0.00 || $0.00 }| $0.00 $47.55 $63.41
Layout
‘Work

Swing $32.71 $9.67 || $5.60 | $0.57 |1 $0.00 | $0.00 || $0.00 i| $0.00 | $0.00 $48.55 $64.90
Scaffold
Worker

Apprentice
after 2
years
(2400 hrs)
as
Apprentice
Finisher

5th/6 70.00 $21.85 $9.67 || $5.60 || $0.571 $0.00i[ $0.00 |} $0.00 || $0.00 i $0.00 $37.69 $48.61
Months 0-
600 hrs.

6th/6 80.00 $24.97 $9.67 || $5.60 [ $0.57{ $0.00|| $0.00 | $0.00 i $0.00 || $0.00 $40.81 $53.29
months
601-1200
hrs.

7th/6 85.00 $26.53 $9.67 || $5.60 | $0.571/$0.00i| $0.00 || $0.00 || $0.00 [ $0.00 $42.37 $55.63
months
1201-1800
hrs.

8th/6 90.00 $28.09 $9.67 || $5.60 1 $0.57 ! $0.00{| $0.00 | $0.00 || $0.00 || $0.00 $43.93 $57.97
months

1801-2400
hrs.

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within
the Bricklayer Local.



Note that the classification description is clarified after the local union number at the top of the page.

Ratio :

1 Journeyman to 1 Apprentice
5 Journeymen to 1 Apprentice
10 Journeymen to 2 Apprentices
15 Journeymen to 3 Apprentices
20 Journeymen to 4 Apprentices
25 Journeymen to 5 Apprentices

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, BROWN, BUTLER, CLERMONT, GALLIA,
HAMILTON, LAWRENCE, PREBLE*, SCIOTO,
WARREN

Special Jurisdictional Note : In Preble County the Townships of Dixon, Israel, Gasper, Lanier,

Somers and Gratis.

Details :

**In order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.**



Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 18 Tile Finisher

Change # : LCN01-2022sksLoc18

Craft : Bricklayer Effective Date : 09/01/2022 Last Posted : 08/12/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pensionjj App || Vac. | Annuity!| Other || LECET || MISC
Tr. *) *)
Classification
Bricklayer Tile $26.66 $9.67 || $5.60 i $0.53 {[$0.00|| $0.00 || $0.00 | $0.00 | $0.00 || $42.46 $55.79
Marble
Terrazzo
Finisher
Terrazzo Base $27.16 $9.67 | $5.60 |[$0.53[$0.00{| $0.00 || $0.00 | $0.00 || $0.00 || $42.96 $56.54
Grinder
Marble Sander $26.76 $9.67 | $5.60 | $0.53(1$0.00|l $0.00 i $0.00 || $0.00 j| $0.00 || $42.56 $55.94
Polisher
[ Apprentices || Pereent || || | | I I N |
Ist 6 months || 65.00 $17.33 j $9.67 || $5.60 } $0.53 1 $0.00} $0.00 | $0.00 || $0.00 || $0.00 | $33.13 $41.79
0-600 hrs
2nd 6 months || 70.00 $18.66 | $9.67 || $5.60 | $0.53[$0.00|] $0.00 || $0.00 || $0.00 || $0.00 || $34.46 $43.79
601-1200 hrs
3rd 6 months || 75.00 $20.00 1| $9.67 || $5.60 | $0.53$0.00| $0.00 || $0.00} $0.00 || $0.00 ] $35.80 $45.79
1201-1800 hrs
4th 6 months | 80.00 $21.33 [ $9.67 | $5.60 i $0.53 {[ $0.00¢ $0.00 || $0.00 [ $0.00 | $0.00 ! $37.13 $47.79
1801-2400 hrs
5th 6 months {| 85.00 $22.66 | $9.67 || $5.60 | $0.53($0.00{ $0.00 || $0.00 || $0.00 || $0.00 || $38.46 $49.79
2401-3000 hrs
6th 6 months || 95.00 $25.33 §) $9.67 || $5.60 | $0.53 1 $0.00} $0.00 {| $0.00 || $0.00 }| $0.00 j| $41.13 $53.79
3001-3600
1-30 Days 60.00 $16.00 || $0.00 || $0.00 |} $0.00] $0.00} $0.00 i $0.00 || $0.00 || $0.00 || $16.00 $23.99
Prior to
Entering
Apprenticeship

Special Calculation Note : Classification title contains "Bricklayer” because contract originates within

the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio :

1 Journeyman to 1 Apprentice
5 Journeymen to 1 Apprentice

10 Journeymen to 2 Apprentices
15 Journeymen to 3 Apprentices

Jurisdiction ( * denotes special jurisdictional

note ) :

ADAMS, BROWN, BUTLER, CLERMONT, GALLIA,
HAMILTON, LAWRENCE, PREBLE*, SCIOTO,
WARREN, WARREN*



20 Journeymen to 4 Apprentices
25 Journeymen to 5 Apprentices

Special Jurisdictional Note : Warren in the townships of Dixon, Gasper, Isrsel, Somers & Gratis in
Prebble County

Details :
**In order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.**



Name of Union: Carpenter & Pile Driver SW District HevHwy

Prevailing Wage Rate
Skilled Crafts

Change # : LCN01-2022sksLoc126

Craft : Carpenter Effective Date : 05/11/2022 Last Posted : 05/11/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity || Other || LECET || MISC
Tr. ) *)
Classification
[Fourneyman|| $32.48 [$8.25 | $6.95 |[s0.50][s000][ 5397 |[s0.14][ $0.00 | $0.00] $5229 || $68.53
[Apprentice]  Percent || || [ | |
Ist 6 60.00 $19.49 || $8.25 || $6.95 |[$0.50} $0.00 | $3.97 I $0.14 || $0.00 }j $0.00 || $39.30 $49.04
Months | _
2nd 6 65.00 $21.11 ['$8.25 |[ $6.95 [[$0.50][s0.00 $3.97 || $0.14 || $0.00 |  $0.00] $40.92 $51.48
Months
Jrd6 70.00 $22.74 || $8.25 || $6.95 |1 $0.50| $0.001 $3.97 || $0.14 || $0.00 || $0.00 $42.55 $53.91
Months
4th 6 75.00 $2436 | $8.25 || $6.95 |/ $0.50| $0.001| $3.97 || $0.14 || $0.00 || $0.00 $44.17 $56.35
Months
5th 6 80.00 $25.98 || $8.25 ] $6.95 ||$0.50] $0.00|| $3.97 || $0.14 || $0.00 || $0.00 $45.79 $58.79
Months
6th 6 85.00 $27.61 $8.25 || $6.95 |{$0.50(}$0.00{ $3.97 || $0.14 || $0.00 || $0.00 $47.42 $61.22
Months
7th 6 90.00 $29.23 || $8.25 | $6.95 11$0.501$0.00| $3.97 | $0.14 || $0.00 |{ $0.00 || $49.04 $63.66
Months
8th 6 95.00 $30.86 || $8.25 || $6.95 |[$0.50 ([ $0.00|| $3.97 || $0.14 || $0.00 {| $0.00 $50.67 $66.09
Months

Special Calculation Note :

Ratio :

1 Journeymen to | Apprentice

Other is UBC National Fund.

An employer shall have the right to employ one (1)
Apprentice for one (1) Journeyman Carpenter in its
employment for the first Apprentice employed, and 1
(1) Apprentice for two (2) Journeyman Carpenter for
additional Apprectices employed.
Thereafter, every third additonal carpenter hired shall be
an apprentice, if available, and if practical for the type

of work being performed.

Special Jurisdictional Note :

Jurisdiction { * denotes special jurisdictional
note ) :
BROWN, BUTLER, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, DARKE, GREENE,
HAMILTON, LOGAN, MIAMI, MONTGOMERY,
PREBLE, SHELBY, WARREN




Details :

Highway Construction, Airport Construction, Heavy Construction but not limited to:(tunnels,subways,drainage
projects,flood control,reservoirs). Railroad Construction,Sewer Waterworks & Utility Construction but not
limited to: (storm sewers, waterlines, gaslines). Industrial & Building Site, Power Plant, Amusement Park,
Athletic Stadium Site, Sewer and Water Plants.

When the Contractor furnishes the necessary underwater gear for the Diver, the Diver shall be paid one and one
half (1&1/2) times the journeyman rate for the time spent in the water.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter & Pile Driver
SW Zone 2

Change # : LCR01-2022sksLoc126

Craft : Carpenter Effective Date : 06/29/2022 Last Posted : 06/29/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. |[Annuity|| Other |[LECET|[MISC
Tr. *) (*)
Classification
[Carpenter || $29.50  |1$7.93 ] $6.95 |[$0.50$0.00] $2.15 || $0.14 || $0.00 || $0.00| $47.17 | s61.92 |
[Pile Driver || $29.50  11$7.93 || $6.95 |[$0.50 || $0.00]| $2.15 ][ $0.14 || $0.00 || $0.00( $47.17 || 6192 |
[pprentice]  Pereet || | | | | [ [ I | I |
15t 3 60.00 || $17.70 || $0.00 || $0.00 || $0.00 | $0.00}| $0.00 || $0.00 || $0.00 || $0.00| $17.70 $26.55
Months
2nd 3 60.00 || $17.70 | $7.93 || $0.00 |[$0.50 |/ $0.00|| $2.15 | $0.14 || $0.00 || $0.00 || $28.42 $37.27
Months
2rd 6 60.00 || $17.70 | $7.93 || $0.00 |/ $0.50 | $0.00]| $2.15 || $0.14 || $0.00 || $0.00 | $28.42 $37.27
Months [
3rd 6 6502 || $19.18 | $7.93 || $0.00 |/ $0.50|$0.00} $2.15 | $0.14 |[ $0.00 || $0.00| $29.90 $39.49
Months
4th 6 65.02 || $19.18 |l $7.93 || $0.00 || $0.50 || $0.00| $2.15 || $0.14 || $0.00 || $0.00 || $29.90 $39.49
Months
5th 6 70.00 || $20.65 || $7.93 || $6.95 | $0.50|[$0.00 || $2.15 | $0.14 || $0.00 || $0.00 || $38.32 $48.65
Months
6th 6 75.00 || $22.12 || $7.93 || $6.95 |/ $0.501[$0.00| $2.15 |[ $0.14 || $0.00 |/ $0.00| $39.80 $50.86
Months
Tth 6 80.00 || $23.60 |[$7.93 || $6.95 |[$0.50(/$0.00} $2.15 || $0.14 || $0.00 || $0.00 || $41.27 $53.07
Months
8th 6 85.00 || $25.07 | $7.93 | $6.95 |/ $0.50|/$0.00|| $2.15 || $0.14 || $0.00 || $0.00 || $42.75 $55.28
Months

Special Calculation Note :

Ratio :

Other is for UBC National Fund.

Jurisdiction ( * denotes special jurisdictional
note ) :

After employing 1 Journeymen, the next carpenter BROWN, BUTLER, CLERMONT, CLINTON,
employed my be an Apprentice. After the first HAMILTON, WARREN

apprentice is employed, the ratio of Apprentice to

Journeymen shall not exceed 2 Journeymen for 1

Apprentice.

Special Jurisdictional Note :




Details :

Carpenter duties shall include but not limited to: Pile driving,
milling,fashioning,joining,assembling,erecting,fastening, or dismantling of all material of

wood,plastic,metal fiber,cork,and composition, and all other substitute materials: pile driving,cutting,fitting,and
placing of lagging, and the handling,cleaning,erecting,installing,and dismantling of machinery,equipment,and
erecting pre-engineered metal buildings.

Pile Drivers work but not limited to: unloading, assembling,erection,repairs,operation,signaling,dismantling, and
reloading all equipment that is used for pile driving including pile butts. pile butts is defined as sheeting or scrap
piling. Underwater work that may be required in connection with the installation of piling. The diver and his
tender work as a team and shall arrive at their own financial arrangements with the contractor.Any configuration
of wood, steel, concrete, or composite that is jetted, driven, or vibrated onto the ground by conventional pile
driving equipment for the purpose of supporting a future load that may be permanent or temporary.

Driving bracing,plumbing,cutting off and capping of all piling whether wood,metal,pipe piling or composite.
loading, unloading, erecting, framing, dismantling, moving, and handling of pile driving equipment. piling used
in the construction and repair of all wharves, docks, piers, trestles, caissons, cofferdams, and the erection of all
sea walls and breakwaters. All underwater and marine work on bulkheads, wharves,docks,shipyards, caissons,
piers, bridges, pipeline work, viaducts, marine cable and trestles, as well as salvage and reclamation work where
divers are employed.

Rate shall include carpenters, acoustic, and ceiling installers, drywall installers, pile drivers, and floorlayers.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer SW District G

Change # : LCN01-2022sksLocSWDayton

Craft : Carpenter Effective Date : 09/14/2022 Last Posted : 09/14/2022

Irrevocable

BHR Fringe Benefit Payments Total Overtime
Fund PWR Rate
H&W || Pension{| App i| Vac. ||Annuityi| Other | LECET || MISC
Tr. *) *)
Classification
Carpenter $27.98 $8.17 || $6.95 i[$0.50 {[$0.00{ $2.12 il $0.14 || $0.00 i| $0.00 $45.86 $59.85
Floorlayer i
Apprenticell _ Percent || || I L L [ I |
Ist3 65.00 $18.19 $0.00 | $0.00 i $0.00:| $0.00! $0.00 i $0.00 | $0.00 i[ $0.00 $18.19 $27.28
months
2nd 3 65.00 $18.19 $8.17 {| $0.00 ‘| $0.50i| $0.00{| $2.12 || $0.14 i| $0.00 || $0.00 $29.12 $38.21
months
2nd 6 65.00 $18.19 $8.17 || $0.00 {[$0.501$0.00 $2.12 | $0.14 i| $0.00 | $0.00 $29.12 $38.21
months
3rd 6 70.00 $19.59 $8.17 || $0.00 i $0.50 $0.001if $2.12 { $0.14 || $0.00 :| $0.00 $30.52 $40.31
months
4th 6 75.00 $20.98 $8.17 || $0.00 i[ $0.50{$0.001 $2.12 || $0.14 | $0.00 i{ $0.00 $31.92 $42.41
months :
5th6 80.00 $22.38 $8.17 1| $6.95 1] $0.50 i $0.00{| $2.12 | $0.14 i| $0.00 || $0.00 $40.26 $51.46
months i
6th 6 85.00 $23.78 $8.17 1| $6.95 | $0.50 $0.00 $2.12 ! $0.14 i} $0.00 i| $0.00 $41.66 $53.55
months
7th 6 90.00 $25.18 $8.17 || $6.95 i $0.50 $0.00§] $2.12 | $0.14 || $0.00 i[ $0.00 $43.06 $55.65
months S bt 5 g
8th 6 95.00 $26.58 $8.17 || $6.95 | $0.501$0.004 $2.12 | $0.14 || $0.00 [ $0.00 $44.46 $57.75
months

Special Calculation Note :

Ratio :

1 Journeymen to 1 Apprentice

Other fs for UBC National Fund and Install

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional
note ) :
BROWN, BUTLER, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, DARKE, GREENE,
HAMILTON, LOGAN, MIAMI, MONTGOMERY,
PREBLE, SHELBY, WARREN

Scope of work shall include, but not be limited to: receiving,unloading,handling,distribution and installation of
all carpeting materials,carpet padding or matting materials and all resilient materials whether for use on walls,




floors,counter, sink,table and all preparation work necessary in connection therewith, including sanding work.
the installation of nonstructural under-layment and the work of removing, cleaning waxing of any of the above.
Carpeting shall include any floor covering composed of either natural or synthetic fibers that are made in
breadths to be sewed, fastened or directly glued to floors or over cushioning sound-proofing materials.Resilient
Floors shall consist of and include the laying of all special designs of wood,wood block, wood composition,
cork, linoleum, asphalt, mastic, plastic, rubber tile,whether nailed or glued.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Millwright Local 1090 SW Zone |

Change # : LCN01-2022sksLoc1066

Craft : Carpenter Effective Date : 09/14/2022 Last Posted : 09/14/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension | App || Vac. i|Annuityi| Other || LECET || MISC
Tr. @) *)
Classification i
Carpenter $33.36 $8.08 || $6.95 11 $0.57[$0.00} $7.42 | $0.17 {| $0.00 ;| $0.00 $56.55 $73.23
Millwright
mprentied__peeent | L[ [
Ist6 60.00 $20.02 $8.08 || $4.27 | $0.57 1%0.00} $4.45 || $0.17 {| $0.00 i| $0.00 $37.56 $47.56
months v
2nd 6 65.00 $21.68 $8.08 || $4.61 | $0.57{%0.00! $4.82 | $0.17 || $0.00 $0.00ﬁ§ $39.93 $50.78
months | i
3rd 6 70.00 $23.35 $8.08 || $4.94 1 $0.57 1 $0.00| $5.19 | $0.17 i| $0.00 || $0.00 $42.30 $53.98
months
4th 6 75.00 $25.02 $8.08 || $5.28 i[$0.57 1 $0.00} $5.57 ¢ $0.17 i| $0.00 i} $0.00 $44.69 $57.20
months
5th 6 80.00 $26.69 $8.08 || $5.61 i $0.57 1 30.00! $594 i $0.17 §i $0.00 j| $0.00 $47.06 $60.40
months
6th 6 85.00 $28.36 $8.08 || $595 |} $0.57!%$0.00| $6.31 $0.17 || $0.00 ![ $0.00 $49.44 $63.61
months
7th 6 90.00 $30.02 $8.08 I| $6.28 {1 $0.57|%$0.00i| $6.68 | $0.17 }| $0.00 | $0.00 $51.80 $66.82
months
8th 6 95.00 $31.69 $8.08 || $6.62 1] $0.57 i $0.00i| $7.05 1 $0.17 | $0.00 :| $0.00 $54.18 $70.03
months

Special Calculation Note :

Ratio :

3 Journeymen to I Apprentice

Other ($0.17) $0.12 National Fund and National Millwright Fund $0.05

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional
note ) :

BROWN, BUTLER, CLERMONT, CLINTON,
HAMILTON, WARREN



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter NE District Industrial Dock & Door

Change # : LCN01-2014fbCarpNEStatewide

Craft : Carpenter Effective Date : 03/05/2014 Last Posted : 03/05/2014

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App . [|Annuity | Other ||LECET|| MISC
Tr. *) )
Classification
Carpente| $19.70 $5.05 || $1.00 |[ $0.15][$0.00][ $0.00 | $0.00 |[ $0.00 |[ $0.00] $2590 | $35.75
[ Trainee | Percent | I I Ll | I ]I |
Ist Year || 60.00 [ $11.82 |[$5.05][ $1.00 |[$0.15][$0.00][ $0.00 | $0.00 ][ $0.00 |[$0.00][ $18.02 | $23.93 |
2nd Year|| 8020 || S15.80 |[$5.05] $1.00 |[$0.15][$0.00] $0.00 | $0.00 |[ $0.00 |[ $0.00] $22.00 | $29.90 |
Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.
Ratio : Jurisdiction ( * denotes special jurisdictional

1 Journeymen to 1 Trainee

note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS, MADISON,
MAHONING, MARION, MEDINA, MEIGS, MERCER,
MIAMI, MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE, PORTAGE,
PREBLE, PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : Industrial Dock and Door is the installation of overhead doors, roll up doors
and dock leveling equipment

Details :

10/27/10 New Contract jc



Prevailing Wage Rate

Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy A

Change # : LCN01-2021fbHvyHwy

Craft : Bricklayer Effective Date : 06/01/2021 Last Posted : 05/26/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension || App || Vac. ||Annuity || Other |[LECET || MISC
Tr. (*) )
Classification
Cement $30.40 $9.50 || $7.57 |/ $0.48 |[$0.00][ $0.00 |[ $0.00 |[ $0.00 |[$0.00] $47.95 $63.15
Mason
Bricklayer
Sewer
Water
Works A
Apprentice| _ Percent [ ] Ll L | I |
Istyear || 50.00 || $15.20 [$9.50 || $7.57 |[8048][$0.00] $0.00 ][$0.00][ 50.00 |[50.00 [ $3275 || s4035 |
2nd year || 70.00 ][ 52128 ][59.50 ][ $7.57 |[50.48][$0.00][ $0.00 |[50.00 | $0.00 [[$0.00 [ 33883 || s49.47 |
[ rdyear || 90.00 ][ 52736 ][59.50 ][ $7.57 |[50.48][50.00][ $0.00 |[50.00 ][ $0.00 [[$0.00] s4491 | s58.59 |

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional

note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,

CLERMONT, CLINTON, COLUMBIANA,

COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,

JACKSON, JEFFERSON, KNOX, LAKE,

LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,

MONTGOMERY, MORGAN, MORROW,

MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE




Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste
Plant, & Water Treatment Facilities, Construction.



Change # : LCN01-2021fbHvyHwy

Prevailing Wage Rate

Skilled Crafts

Name of Union: Cement Mason Bricklayer Local 97 HevHwy B

Craft : Bricklayer Effective Date : 06/01/2021 Last Posted : 05/26/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension || App || Vac. ||Annuity || Other [|[LECET||MISC
Tr. (*) ™)
Classification
Cement $31.39 $9.50 || $7.57 ([ $0.49[$0.00 || $0.00 | $0.00 || $0.00 [ $0.00 $48.95 564.64
Mason
Bricklayer
Power
Plants
Tunnels
Amusement
Parks B
[Apprentice| _ Percent || I L I |
| Istyear || 50.00 ][ 1570 ][$9.50 ][ $7.57 |[$0.49][$0.00][ 50.00 |[ 50.00 |[ $0.00 || $0.00 || $3326 | s4ri0 |
| 2ndyear |[ 70.00 ][ $21.97 |[$9.50 | $7.57 |[$0.49][$0.00][ 0.00 |[ 50.00 || $0.00 [[s0.00] $39.53 | s5052 |
|

| 3rdyear ][ 90.00 ][ 52825 |[$9.50 | $7.57 |[50.49][$0.00][ $0.00 || $0.00 || $0.00 [[$0.00 ][ 4581 || $59.94

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 2 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,



TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste
Plant, & Water Treatment Facilities, Construction.



Prevailing Wage Rate

Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy

Change # : OCR01-2022sksCementHevHwy

Craft : Cement Mason Effective Date : 05/05/2022 Last Posted : 05/05/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. || Annnity || Other || LECET || MISC
Tr. ) *)
Classification
Cement $32.49 $8.45 || $7.35 |[$0.65 | $0.00 1 $2.25 || $0.07 || $0.00 | $0.00) $51.26 $67.50
Mason
Bpprenticd|_ pereent | u 1 1T
[TstYear | 7000 | $2274 || $8.45 || $7.35 |[50.65][s0.00 | $2.25 |[ $0.07 || §0.00 | 3000 [ s4151 | $52.88

2nd Year || 8000 || $25.99 || 8845

5735 ||50.65 [ $0.00][ $225 ][ $0.07 | $0.00 [[0.00] $44.76 || $57.76

3rd Year || 90.00 |[ $29.24 ] $8.45

§735 | 30.65][50.00 [ $225 ][ 80.07][ 8000 [[s000][ s401 | 86263

Special Calculation Note : Other $0.07 is for International Training Fund

Ratio :

I Journeymen to 1 Apprenfice
2 to 1 thereafter

Jurisdiction ( * denotes special jurisdictional

note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA*,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA*,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON*,
GALLIA, GEAUGA*, GREENE, GUERNSEY,
HAMILTON, HANCOCK*, HARDIN, HARRISON,
HENRY*, HIGHLAND, HOCKING, HOLMES,

HURON, JACKSON, JEFFERSON, KNOX, LAKE*,

LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS*, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM#*, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD*, WYANDOT

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility Construction,

Industrial & Building Site, Heavy




Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Local 132 (Cincinnati)

Change # : LCN01-2022sksLoc132

Craft : Cement Effective Date : 06/01/2022 Last Posted : 06/01/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. ||Annuity|| Other ||LECET || MISC
Tr. *) *)

r Classification

‘ement $29.25 $7.35 1 $6.50 || $0.651 $0.001 $0.19 $0.06 || $0.00 || $0.00 $44.00 $58.63
Aason

pprentieel]  Percent || ) N Ll I |
[ istyr [ 7002 ][ $20.48 |[$7.35 || $6.50 |[0.65][$0.00|| $0.19 ][ 80.06 || $0.00 | 000 || 83523 | 84547 |
I 2ndvr ][ 80.00 ][ $23.40 |[$7.35][ $6.50 |[50.65][$0.00] $0.19 [ $0.06 || $0.00 |[s0.00][ $38.15 || $49.85 |

[ 90.02 [ 52633 ][ $7.35 ][ $6.50 |[50.65][$0.00][ $0.19 ][ 50.06 ][ $0.00 |[$0.00 [ $41.08 [ $5425 |

Calculation Note : No special calculations for this skilled craft wage rate are required at this
ther is International Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON,

4 Journeymen to 2 Apprentice HIGHLAND, WARREN

7 Journeymen to 3 Apprentice
10 Journeymen to 4 Apprentice

Special Jurisdictional Note :

Details :

*Cement Masons working on silo & slip form work shall receive $.50 per hour over Journeyman scale.
*Cement Masons working on swinging scaffolds shall receive $.50 per hour over Journeyman scale.

*Cement Masons working on high lifts from 20' and above shall receive $.50 per hour over Journeyman scale.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit A District Il

Change # : OCN01-2021fbCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2021 Last Posted : 04/23/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension || App || Vac. ||Annuity|| Other | LECET || MISC
—— L (*) *)
Classification | |
Cement $31.15 $8.25 || 87.35 |[80.65 || $0.00 | $2.25 | $0.07 |[ $0.00 |[$0.00 ] $49.72 $65.29
Mason
[Apprentice| _ Percent [ LI | |
IstYear || 7000 || $21.80 ][$825 ][ $7.35 |[50.65][50.00 [ $2.25 |[50.07 || $0.00 |[50.00 || s40.37 $51.28 |
2nd Year [ 80.00 [ 52492 |[$8.25 |[ $7.35 |[$0.65][$0.00 || $2.25 || 50.07 || $0.00 [ s0.00 ][ s43.49 $55.95 |
3rd Year | 9000 || 52803 [s8.25 ][ $7.35 |[$50.65][$0.00] 5225 |[0.07 |[ $0.00 |[ 5000 | $46.60 [ s60.62

Special Calculation Note : Other $0.07 is for International Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional note
):

1 Journeymen to 1 Apprentice ALLEN, AUGLAIZE, BROWN, BUTLER, CARROLL,

2 to 1 thereafter CLERMONT, COLUMBIANA, DEFIANCE, ERIE,

HAMILTON, HARDIN, HIGHLAND, HOLMES,
HURON, LOGAN, LORAIN, MAHONING, MEDINA,
MERCER, OTTAWA, PAULDING, PORTAGE,
SANDUSKY, SENECA, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, VAN WERT, WARREN,
WAYNE, WILLIAMS

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility Construction,
Industrial & Building Site, Heavy
Construction, Airport Construction Or Railroad Construction Work.

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy Exhibit B District Il

Change # : OCN01-2021fbCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2021 Last Posted : 04/23/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension|| App || Vac. ||Annuity || Other |LECET || MISC
TH (*) (*)
Classification
Cement $32.02 $8.25 || $7.35 |[$0.65] $0.00 || $2.25 | $0.07 || $0.00 || $0.00 ||  $50.59 $66.60
Mason
[pprentice  Pereent || | || | L Ll I |
[1stYear || 7000 || s2241 |[$8.25][ $7.35 [[$0.65][$0.00][ $2.25 |[50.07 |[ $0.00 |[s0.00 ] s4098 || $52.19 |
[2nd Year || 8000 || s2562 |[$8.25 ][ $7.35 [[$0.65][$0.00][ s2.25 |[50.07 ][ $0.00 |[s0.00] s4419 || 85699 |
[3rdYear || 90.00 || s28.82 |[$8.25 ][ $7.35 |[$0.65][$0.00][ $225 | $0.07 || $0.00 || 000 $4739 || s$61.80 |

Special Calculation Note : Other $0.07 is for International Training Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional note
)

1 Journeymen to 1 Apprentice ALLEN, AUGLAIZE, BROWN, BUTLER, CARROLL,

2 to 1 thereafter CLERMONT, COLUMBIANA, DEFIANCE, ERIE,

HAMILTON, HARDIN, HIGHLAND, HOLMES,
HURON, LOGAN, LORAIN, MAHONING, MEDINA,
MERCER, OTTAWA, PAULDING, PORTAGE,
SANDUSKY, SENECA, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, VAN WERT, WARREN,
WAYNE, WILLIAMS

Special Jurisdictional Note : (B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work
,Pollution Control,Sewer Plant,
Waste Plant, & Water Treatment Facilities, Construction.

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 High Tension Pipe Type Cable

Change # : LCN01-2021fbLoc7

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/16/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. || Annuity || Other |LECET || MISC
Tr. (*) (*)
Classification

Electrical $45.61 $6.75 || $1.37 |[ $0.46 || $0.00 || $10.95 || $0.60 |[ $0.00 $0.00 $65.74 $88.54
Lineman
Certified $45.61 $6.75 || $1.37 | $0.46 || $0.00 || $10.95 || $0.60 || $0.00 $0.00 $65.74 $88.54
Lineman
Welder
Certified $45.61 $6.75 || $1.37 |[ $0.46 || $0.00 || $10.95 || $0.60 || $0.00 $0.00 $65.74 $88.54
Cable
Splicer
Operator A || s4088 |/ 86.75 |[ $1.23 |[5041][$0.00][ 59.81 |[$0.60 |[ 50.00 |[ 50.00 ]| $59.68 | $80.12
Operator B $36.20 | 86.75 ][ $1.09 ][5036][$0.00][ $8.69 |[ $0.60 | $0.00 |[s0.00][ s53.69 | $71.79
Operator C $29.12 (3675 ][ $0.87 ][5029][$0.00 | $6.99 |[50.60 ][ $0.00 |[ 50.00 || $44.62 | $59.18
Groundman $22.81 $6.75 || $0.68 |[$0.23 |[ $0.00 || $5.47 || $0.60 || $0.00 $0.00 $36.54 $47.94
0-12
months Exp
Groundman $25.09 $6.75 || $0.75 || $0.25 || $0.00 || $6.02 || $0.60 || $0.00 |[ $0.00 $39.46 $52.01
0-12
months Exp
w/CDL
Groundman $25.09 $6.75 || $0.75 | $0.25 || $0.00 || $6.02 || $0.60 || $0.00 $0.00 $39.46 $52.01
1yror
more _
Groundman $29.65 $6.75 || $0.85 || $0.28 |[ $0.00 || $6.50 |[ $0.60 |[ $0.00 | $0.00 $44.63 $59.46
1 yror
more
w/CDL
Equipment $36.20 $6.75 || $1.09 ([ $0.36 || $0.00 || $8.69 || $0.60 |[ $0.00 $0.00 $53.69 $71.79
Mechanic
A 1
Equipment | $32.66 $6.75 || $0.98 |[$0.33][$0.00|[ $7.84 |[$0.60 |[ $0.00 || $0.00 | $49 16 $65.49
Mechanic
B
Equipment $29.12 $6.75 || $0.87 || $0.29 || $0.00 || $6.99 || $0.60 || $0.00 || $0.00 $44.62 $59.18
Mechanic
C
X-Ray $45.61 $6.75 || $1.37 |[$0.46 || $0.00 || $10.95 || $0.60 |[ $0.00 | $0.00 $65.74 $88.54
Technician
Apprentice | Percent jl —” —” L —” | “ jl
| | L Il II I L [ II 1l 1 il




108 LUUY AFIVRVIV] DLl1.D! D0./D dU.BL dU.L/ >U.UuU 36.05/ »U.60 $0.00 5)000 $4238 $5606
hrs

2nd 1000 65.00 $29.65 $6.75 || $0.89 | $0.30 /[ $0.00| $7.12 $0.60 || $0.00 || $0.00 $45.31 $60.13
hrs

3rd 1000 70.00 $31.93 $6.75 || $0.96 | $0.32 || $0.00 || $7.66 $0.60 || $0.00 || $0.00 $48.22 $64.18
hrs

4th 1000 75.00 $34.21 $6.75 || $1.03 |[ $0.34 |[ $0.00 || $8.21 $0.60 |[ $0.00 || $0.00 $51.14 $68.24
hrs

5th 1000 80.00 $36.49 $6.75 || $1.09 || $0.36 || $0.00 || $8.76 || $0.60 || $0.00 || $0.00 $54.05 $72.29
hrs

6th 1000 85.00 $38.77 $6.75 || $1.16 |[ $0.39 | $0.00 || $9.30 || $0.60 || $0.00 || $0.00 $56.97 $76.35
hrs

7th 1000 90.00 $41.05 $6.75 || $1.23 || $0.41 |[ $0.00 || $9.85 $0.60 || $0.00 || $0.00 $59.89 $80.41
hrs

Special Calculation Note : Other is Health Retirement Account

Operator "A"
John Henry Rock Dirill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes
(greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger-
wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid
Steer Loaders, Material Handler.

*All Operators of cranes 45 ton or larger shall be paid the journeyman rate of pay. $0.30 is for Health
Retirement Account.

Ratio : Jurisdiction ( * denotes special jurisdictional note
14
1 Journeyman to 1 Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN,
WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :
Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the Journeyman



Prevailing Wage Rate

Skilled Crafts

Name of Union: Electrical Local 71 Outside Cincinnati

Change # : LCN01-2022sksLoc71Cincinnati

Craft . Lineman Effective Date : 08/04/2022 Last Posted : 08/04/2022

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

Overtime
Rate

H&W

Pension

App
Tr.

Vac.

Annuity

Other

LECET

*)

MISC
(*)

Classification

Electrical
Lineman

$41.52

$7.00

$1.25

$0.42

$0.00

$7.89

$0.06

$0.00

$0.00

$58.14

$78.90

Traffic
Signal &
Lighting
Journeyman

$39.93

$7.00

$1.20

$0.40

$0.00

$7.59

$0.06

$0.00

$0.00

$56.18

$76.15

Equipment
Operator

$36.47

$7.00

$1.09

$0.36

$0.00

$6.93

$0.06

$0.00

$0.00

$51.91

$70.15

Groundman
0-12
months
(W/O CDL)

$22.11

$7.00

$0.66

$0.22

$0.00

$4.20

$0.06

$0.00

$0.00

$34.25

$45.31

Groundman
0-21
Months
(W/CDL)

$24.16

$7.00

$0.72

$0.24

$0.00

$4.59

$0.06

$0.00

$0.00

$36.77

$48.85

Groundman
1 Year or
More
(W/CDL)

$26.21

$7.00

$0.79

$0.26

$0.00

$4.98

$0.06

$0.00

$0.00

$39.30

$52.41

Traffic
Signal
Apprentices

1st 1,000
hours

$23.96

$7.00

$0.72

$0.24

$0.00

$4.55

$0.06

$0.00

$0.00

$36.53

$48.51

2nd 1,000
hours

$25.95

$7.00

$0.78

$0.26

$0.00

$4.93

$0.06

$0.00

$0.00

$38.98

$51.96

3rd 1,000
hours

$27.95

$7.00

$0.84

$0.28

$0.00

$5.31

$0.06

$0.00

$0.00

$41.44

$55.42

4th 1,000
hours

$29.95

$7.00

$0.90

$0.30

$0.00

$5.69

$0.06

$0.00

$0.00

$43.90

$58.87

5th 1,000
hours

$31.94

$7.00

$0.96

$0.32

$0.00

$6.07

$0.06

$0.00

$0.00

$46.35

$62.32

6th 1,000
hours

$35.94

$7.00

$1.08

$0.36

$0.00

$6.83

$0.06

$0.00

$0.00

$51.27

$69.24

[=

I L

L

LB




Apprentice Percent

Lineman

1st 1,000 60.00 $24.91 $7.00 J| $0.75 1] $0.251 $0.001| $4.73 1| $0.06 i| $0.00 || $0.00 $37.70 $50.16
Hours

2nd 1,000 65.00 $26.99 $7.00 1} $0.81 {[$0.27{$0.00}| $5.13 || $0.06 || $0.00 {| $0.00 $40.26 $53.75
Hours

3rd 1,000 70.00 $29.06 $7.00 || $0.87 1]1$0.291$0.00 | $5.52 | $0.06 {| $0.00 || $0.00 $42.80 $57.34
Hours

4th 1,000 75.00 $31.14 $7.00 || $0.93 || $0.311{$0.00i[ $5.92 ! $0.06 || $0.00 || $0.00 $45.36 $60.93
Hours l

5th 1,000 80.00 $33.22 $7.00 i| $1.00 | $0.33{$0.00 $6.31 $0.06 || $0.00 || $0.00 $47.92 $64.52
Hours

6th 1,000 85.00 $35.29 $7.00 ;| $1.06 }$0.35($0.00{ $6.71 $0.06 || $0.00 } $0.00 $50.47 $68.12
Hours

7th 1,000 90.00 $37.37 $7.00 | $1.12 |{$0.37 ] %$0.00 i $7.10 i $0.06 || $0.00 i| $0.00 $53.02 $71.70
Hours

Special Calculation Note : Other is Safety & Education Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON,
WARREN

Special Jurisdictional Note :

Details :

A groundman when directed shall assist a Journeyman in the performance of his/her work on the ground,
including the use of hand tools. A Groundman under no circumstances shall climb poles, towers,ladders, or work
from an elevated platform or bucket truck.

No more than three (3) Groundmen shall work alone. Jobs with more that three Groundmen shall be supervised
by a Groundcrew Foreman, Journeyman Lineman, Journeyman Traffic Signal Technician or an Equipment
Operator.

Scope of Work: installation and maintenance of highway and street lighting, highway and street sign lighting,
electronic message boards and traffic control systems, camera systems, traffic signal work, substation and line
construction including overhead and underground projects for private and industrial work as in accordance with
the IBEW Constitution. This Agreement includes the operation of all tools and equipment necessary for the
installation of the above projects.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Utility Power

Change # : LCN01-2021fbLoc7

Craft : Lineman Effective Date : 03/16/2021 Last Posted : 03/1 6/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension|| App || Vac. ||Annuity || Other || LECET || MISC
Tr. (*) (*)
Classification
Electrical $43.22 $6.75 || $1.30 || $0.43 |[$0.00 || $10.37 || $0.60 || $0.00 | $0.00 $62.67 $84.28
Lineman |
Substation $43.22 $6.75 || $1.30 || $0.43 || $0.00 || $10.37 || $0.60 |[ $0.00 $0.00 $62.67 $84.28
Technician
Cable $45.26 $6.75 || $1.36 || $0.45 || $0.00 || $10.86 || $0.60 || $0.00 $0.00 $65.28 $87.91
Splicer
Operator A $38.75 $6.75 || $1.16 | $0.39 [[$0.00 [ $9.30 |[50.60 [ 50.00 |[$0.00 [ $56.95 | $7632 |
Operator B $34.27 $6.75 || 51.03 ][5034][$0.00][ 5822 |[50.60 ][ 50.00 |[ 50.00 || ss1.21 | s6834 ]
[Operator C $27.54 $6.75 || $0.83 |[50.28][$0.00][ s6.61 ][50.60 || $0.00 |[50.00 |[ s4261 || 5638 B
Groundman $21.61 $6.75 || $0.65 || $0.22 || $0.00 || $5.19 | $0.60 || $0.00 || $0.00 $35.02 $45.82
0-12
months Exp
Groundman| $23.77 $6.75 || $0.71 || $0.24 || $0.00 || $5.70 || $0.60 || $0.00 || $0.00 $37.77 $49.66
0-12
months Exp
w/CDL
Groundman $23.77 $6.75 || $0.71 || $0.24 || $0.00 || $5.70 | $0.60 || $0.00 | $0.00 $37.77 $49.66
1 yror
[more
Groundman $28.09 $6.75 || $0.84 |[50.28 |[ $0.00 || $6.74 || $0.60 || $0.00 || $0.00 $43.30 $57.35
| yror
more
w/CDL
Equipment $34.27 $6.75 || $1.03 || $0.34 || $0.00 || $8.22 || $0.60 || $0.00 || $0.00 $51.21 $68.34
Mechanic
A 1
Equipment $30.91 $6.75 || $0.93 || $0.31 [ $0.00| $7.42 $0.60 || $0.00 | $0.00 $46.92 $62.38
Mechanic
B
Equipment $27.54 $6.75 || $0.83 || $0.28 || $0.00 || $6.61 $0.60 || $0.00 || $0.00 $42.61 $56.38
Mechanic
C
Line Truck $30.44 $6.75 || $0.91 || $0.30 || $0.00 || $7.31 $0.60 || $0.00 || $0.00 $46.31 $61.53
w/uuger
|Apprentice| __Percent L I | L] ] I
Ist 1000 60.00 $25.93 $6.75 || $0.78 |[ $0.26 | $0.00 || $6.22 || $0.60 || $0.00 || $0.00 $40.54 $53.51
hrs
] L] L il 1T [ I L 1T =l 1




gy pustess vo.uy PLUIF DU T DU.O4 DU.LO || DU.UU D0./4 dU.OU >U.0uU »U.00 3»43.350 $57.35
hrs

3rd 1000 70.00 $30.25 $6.75 || $0.91 ([ $0.30 || $0.00 || $7.26 || $0.60 |[ $0.00 || $0.00 $46.07 $61.20
hrs

4th 1000 75.00 $32.42 $6.75 || $0.97 |[$0.32 ([ $0.00 || $7.78 || $0.60 || $0.00 || $0.00 $48.84 $65.04
hrs

5th 1000 80.00 $34.58 $6.75 || $1.04 |[ $0.35 (| $0.00 || $8.30 || $0.60 /[ $0.00 || $0.00 $51.62 $68.90
hrs

6th 1000 85.00 $36.74 $6.75 || $1.10 | $0.37 || $0.00 || $8.82 || $0.60 || $0.00 || $0.00 $54.38 $72.75
hrs

7th 1000 90.00 $38.90 || $6.75 || $1.17 | $0.39 |[ $0.00 || $9.34 || $0.60 || $0.00 | $0.00 $57.15 $76.60
hrs

Special Calculation Note : Other is Health Retirement Account

Operator "A"

John Henry Rock Dirill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes
(greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure Digger-
wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), Skid
Steer Loaders, Material Handler.

Ratio : Jurisdiction ( * denotes special jurisdictional note
):
(1) Journeyman Lineman to (1) Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE, LAWRENCE,
LICKING, LOGAN, LORAIN, MADISON, MAHONING,
MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN,
WASHINGTON, WAYNE

Special Jurisdictional Note : 0.30 is for Health Retirement Account.

Details :

Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the Journeyman
Lineman and Journeyman Technician for performing work on structures outside of buildings such as water towers,
smoke stacks, radio and television towers, more than 75" above the ground.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Outside

Change # : LCR01-2017fbLoc71VDV

Craft : Voice Data Video Effective Date : 10/18/2017 Last Posted : 10/18/2017

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ([ Pension|| App || Vac. [|Annuity|| Other ||LECET | MISC
Tr. () (*)
Classification || || | | I

Electrical $23.46|| $5.50 || $0.70 || $0.00 || $0.00 || $0.30 || $0.00 || $0.00 | $0.00 $29.96 $41.69
Installer
Technician I
Installer $22.37|| $5.50 || $0.67 || $0.00 || $0.00 || $0.30 | $0.00 || $0.00 || $0.00 $28.84 $40.03
Technician 11
Equipment $22.37|| $5.50 || $0.67 || $0.00 [| $0.00 || $0.30 | $0.00 || $0.00 || $0.00 $28.84 $40.03
Operator |
Equipment $18.43|| $5.50 || $0.55 || $0.00 [| $0.00 || $0.30 || $0.00 || $0.00 | $0.00 $24.78 $33.99
Operator 11
Installer /Repair|$22.37|| $5.50 || $0.67 || $0.00 || $0.00 || $0.30 || $0.00 || $0.00 || $0.00 $28.84 $40.03
Outside
Ground Driver [[$15.83| $5.50 || $0.47 || $0.00 | $0.00 || $0.30 || $0.00 || $0.00 || $0.00 $22.10 $30.01
W/CDL
[Groundman _|[$13.24|[ $5.50 | $0.40 |[$0.00 [ $0.00 ][ $0.30 |[ $0.00 ][ $0.00 |[S0.00 || 81944 | $26.06 |
[Cable Splicer |[$23.46][ $5.50 || $0.70 |[$0.00][50.00 ][ $0.30 ][ 50.00 ][ $0.00 |[$0.00] 82996 || s41.69 |

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
ADAMS, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE,
DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HARRISON, HIGHLAND,
HOCKING, HOLMES, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, RICHLAND, ROSS,
SCIOTO, SHELBY, STARK, SUMMIT,



TRUMBULL, TUSCARAWAS, UNION, VINTON,
WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission characteristics.
Cover conductors with insulation or seal splices with moisture-proof covering. Install, splice, test, and repair
cables using tools or mechanical equipment. This will include the splicing of fiber.

Journeyman Technician I: Must know all aspects of telephone and cable work. This is to include aerial,
underground, and manhole work. Must know how to climb and run bucket. Must have all the tools required
to perform these tasks. Must be able to be responsible for the safety of the crew at all times. Must also have
CDL license and have at least 5 years experience.

Installer/Repairman: Perform tasks of repairing, installing, and testing phone and CATV services.

Technician II: Have at least three years of telephone and CATV experience. Must have the knowledge of
underground, aerial, and manhole work. Must be able to climb and operate bucket. Must have CDL. Must
have all tools needed to perform these tasks.

Equipment Operator I: Able to operate a digger derrick or bucket truck. Have at least 5 years of experience
and must have a valid CDL license.

Equipment Operator II: Able to operate a digger derrick or bucket truck. Have at least 3 years of experience
and must have a valid CDL license.

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing poles,
pulling downguys, making up material, and getting appropriate tools for the job. Must have at least 5 year’s
experience.

Groundman: Perform tasks such as: climbing poles, pulling downguys, making up material, and getting
appropriate tools for the job. Experience 0-5 years.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 82 Inside

Change # : LCN01-2022ibLoc82in

Craft : Electrical Effective Date : 12/05/2022 Last Posted : 11/23/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension|| App || Vac. {Annuity!] Other |LECET | MISC
Tr. ™) *
Classification
[Electrician || $34.25 | 87.45]] $9.63 1[50.581/50.001] $3.60 ][ 50.00 || 80.00 || 0.00 [ 85551 || $72.63
Ropremtice | Pereent 1 L T T [ | L
Ist period 0| 42.00 $14.39 $4.07 | $0.63 1/ $0.24 | $0.00 i $0.00 il $0.00 | $0.00 | $0.00 $19.32 $26.52
- 1000 hrs
2nd period it 42.00 $14.39 $4.07 || $0.63 |($0.24 1$0.00 $0.00 il $0.00 ;| $0.00 if $0.00 $19.32 $26.52
1001-2000
hrs
3rd period || 47.00 $16.10 $6.92 1 $4.52 150.2713%$0.00 $1.69 i $0.00 ;) $0.00 i} $0.00 $29.50 $37.55
2001-3500
hrs
4th period 52.00 $17.81 $6.97 i1 $5.00 |$0.301}%$0.00: $1.87 ;| $0.00;; $0.00 i $0.00 $31.95 $40.85
3501-5000
hrs §
Sthperiod I} 62.02 $21.24 1] $7.07 1 $5.97 [1$0.361$0.00i $2.23 1 50.00 )] $0.00 ;] $0.00 $36.87 $47.49
5001-6500
hrs
6th period 77.00 $26.37 $7.22 1) $7.41 11$0.45]1$0.001 $2.77 i} S0.00 ]| $0.00 || $0.00 $44.22 §57.41
6501-8000
hrs

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 to 3 Journeymen to 3 Apprentices CLINTON, DARKE, GREENE, MIAMI,

4 to 6 Journeymen to 6 Apprentices MONTGOMERY, PREBLE, WARREN*

per job site

Special Jurisdictional Note : The following townships in Warren County are included: Clearcreek,
Franklin and Wayne.

Details :
Only correction made on 6-19-19 was the 5th year Apprentice fb.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 82 Inside Lt Commercial South West

Change # : LCNO1-2021sksloc82in

Craft : Electrical Effective Date : 03/30/2022 Last Posted : 03/30/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension || App || Vac. ||Annuity| Other |LECET || MISC
Tr. *) (*)
Classification
Electrician || $33.25 [s6.471[ 935 |[s0.72|[s0.00][ $3.50 ][ s0.00][ $0.00 ]{ $0.00 || $53.29 | s69.91 |
CE-3 $24.66 $6.47 || $0.74 | $0.72 [§ $0.001 $0.74 1] $0.00 j| $0.00 |} $0.10 $33.43 $45.76
12,001-
14,000
CE-2 $19.56 $6.47 1| $0.59 | $0.72 1 $0.00| $0.59 |} $0.00 || $0.00 } $0.10 $28.03 $37.81
10,001-
12,000 Hrs
CE-1 $17.86 $6.47 1| $0.54 | $0.72 || $0.00}| $0.54 || $0.00 || $0.00 [} $0.10 $26.23 $35.16
8,001-
10,000 Hrs
CW-4 $16.16 $6.47 1§ $0.48 || $0.72 | $0.00|| $0.48 || $0.0¢ }| $0.00 | $0.10 $24.41 $32.49
6,001-
8,000 Hrs
CW-3 $14.46 $6.47 1| $0.43 || $0.72( $0.001 $0.43 I $0.00 || $0.00 |} $0.10 $22.61 $29.84
4,001-
6,000 Hrs N
Cw-2 $13.61 $6.47 1| $0.41 |[$0.72§$0.00| $0.41 $0.00 [| $0.00 | $0.10 $21.72 $28.52
2,001-
4,000 Hrs
CW-1 0- $12.76 $6.47 || $0.38 || $0.72 || $0.003| $0.38 || $0.00 || $0.00 || $0.10 $20.81 $27.19
2,000 Hrs
Apprentice Percent | | Ll L 1 I | |
1st period 0| 42.00 $13.97 34.07 1| $0.62 | $0.24 ([ $0.00}| $0.00 § $0.003 $0.00 | $0.00 $18.89 $25.88
- 1000 hrs
2nd period || 42.00 $13.97 $4.07 | $0.62 |1$0.24 4 80.00( $0.00 |l $0.00 || $0.00 j| $0.00 $18.89 $25.88
1001-2000
hrs
3rd period || 47.00 $15.63 $6.92 || $4.39 || $0.27 | $0.00{ $1.65 Il $0.00 || $0.00 || $0.00 $28.86 $36.67
2001-3500
hrs
4th period 52.00 $17.29 $6.97 1| $4.86 | $0.29 || $0.001 $1.82 | $0.00] $0.00 |{ $0.00 $31.23 $39.88
3501-5000
hrs
Sthperied || 62.00 " $20.61 $7.07 || $5.80 [1$0.35{$0.00| $2.17 || $0.00 1| $0.00 || $0.00 $36.01 $46.31
5001-6500




ms || L [ I I

6th period | 77.00 $25.60 || $7.22 |1 $7.20 {| $0.44 || $0.00|| $2.70 $0.00' $0.00 || $0.00 $43.16 $55.96
6501-8000
hrs

Special Calculation Note : *Misc amount is Adminstrative Fees

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

I to 3 Journeymen to 3 Apprentices CLINTON, DARKE, GREENE, MIAMI,

4 to 6 Journeymen to 6 Apprentices MONTGOMERY, PREBLE, WARREN*

per job site

Construction Electrician and Construction Wireman
Ratio

There shall be 2 minimum ratio of one inside
Journeyman to every (4) employees of different
classification per jobsite. An inside Journeyman
Wireman is required on the project as the fifth (5th)
worker or when apprentices are used.

Special Jurisdictional Note : The following townships in Warren County are included: Clearcreek,
Franklin and Wayne.

The scope of work for the light commercial agreement shall apply to the following facilities not to
exceed 200,000 square feet; office buildings, shopping centers, auto sales agencies and garages,
churches, funeral homes, nursing homes, hotels, retail and wholesale facilities, small stand-aione
manufacturing facilities when free standing and not part of a larger facility (not to exceed 50,000
square fee), solar projects (500 panels or less) unless otherwise covered under the agreement,
lighting retrofits (when not associated with remodels involving branch re-circuiting) lighting retrofits
shall be defined as the changing of lamps and ballasts in existing light fixtures and shall also include
the one for one replacement of existing fixtures, warehouses, gas stations, food service centers,
restaurants, entertainment facilities, hospitals, clinics, motels, residential buildings.

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 82 Lightning Rod

Change # : LCN02-2022ibLoc82
Craft : Electrical Effective Date : 12/05/2022 Last Posted : 11/23/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W [|Pension;| App || Vac. |Annuityi| Other | LECET || MISC
Tr. *) *)
Classification
Electrical $32.79 $7.45 1 $9.58 | $0.00{$0.00: $3.50 | $0.00 i[ $0.00 || $0.00 $53.32 $69.71
Lightning
Rod
Technican
! ] i ] i
| I | L L L1 L [ I

Special Calculation Note : No Apprentice approved by OSAC.

Jurisdiction ( * denotes special jurisdictional
note ) :

CLINTON, DARKE, GREENE, MIAMI,
MONTGOMERY, PREBLE, WARREN*

Ratio :

Special Jurisdictional Note : The following townships in Warren County are included: (Clearcreek,
Franklin and Wayne)

Details :



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 82 Voice Data Video

Change # : LCN01-2022ibLoc82VDV

Craft : Voice Data Video Effective Date : 11/28/2022 Last Posted : 11/23/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension)| App || Vac. | Annuity{| Other ||LECET | MISC
Tr. (™) ()
Classification

Electrical $26.20 $6.60 1| $6.79 i[$0.50([$0.00i| $0.00 i| $0.00 [ $0.00 | $0.00 $40.09 $53.19
Installer
Technician
A
Electrical $24.89 $6.60 || $6.75 1$0.47{$0.00i| $0.00 | $0.00i| $0.00 :| $0.00 $38.71 $51.16
Installer
Technician
B
JW $23.58 $6.60 i[ $6.71 {[$0.451 $0.00{[ $0.00 || $0.00i| $0.00 |} $0.00 $37.34 $49.13
Installer
Technician
NON $17.03 $3.87 | $0.51 i $0.32{%$0.001] $2.00 [ $0.00: $0.00 i $0.00 $23.73 $32.25
BICSI
Installer
Apprentice Percent
Indentured
After 09-
03-2018
1st 0-1000 55.00 $14.41 $3.87 i1 $3.73 {($0.271| $0.00i| $0.00 | $0.00 [ $0.00 || $0.00 $22.28 $29.49
hours
2nd 1001- 55.00 $14.41 $3.87 | $3.73 {$0.27!$0.00i| $0.00 i[ S0.00 [ $0.00 || $0.00 $22.28 $29.49
2000 hours
3rd 2001- 65.00 $17.03 $6.55 i| $6.51 1/$0.32$0.00{| $0.00 :[$0.00i $0.00 i $0.00 $30.41 $38.92
3000 hours
4th 3001- 65.00 $17.03 $6.55 i| $6.51 i $0.32{[$0.00i $0.00 i| $0.00 | $0.00 jj $0.00 $30.41 $38.92
4000 hours
5th 4001- 75.00 $19.65 $6.56 i| $6.59 {]$0.37 $0.00il $0.00 i} $0.00 i $0.00 i $0.00 $33.17 $43.00
5000 hours
6th 5001- 75.00 $19.65 $6.56 i| $6.59 1%$0.37{$0.00i[ $0.00 i $0.00{ $0.00 ! $0.00 $33.17 $43.00
6000 hours
7th 6001- 80.00 $20.96 $6.57 1] $6.63 i1 $0.401$0.00:| $0.00 i| $0.00} $0.00 ;| $0.00 $34.56 $45.04
7000 hours
8th 7001 80.00 $20.96 $6.57 il $6.63 {[$0.401 $0.00:[ $0.00 il $0.001 $0.00 [ $0.00 $34.56 $45.04
hours




E Cable 50.00 $13.10 $3.87 | $0.39 i1$0.251150.00i] $0.25 ¢ $0.00 $0.00 :| $0.00 $17.86 $24.41
f Puller

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

| Journeymen to 2 Apprentice CLINTON, DARKE, GREENE, MIAMI,

(Indentured After 9-4-2018) MONTGOMERY, PREBLE, WARREN*

| Journeymen to 2 Apprentice
(Indentured Before 9--03-2018)

Special Jurisdictional Note : The following townships in Warren County are included: (Clearcreek,
Franklin and Wayne)

Details :
Work covered but not limited to: installation which utilize transmission and/or transference of voice, sound,
vision or digital for commercial, education, security and entertainment purposes for the following:

TV monitoring and surveillance, background-foreground music, intercom and telephone interconnect, inventory
control systems, microwave transmission, multimedia, multiplex, nurse call system, radio page, school intercom,

sound and low voltage master clock systems.

Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in
conduit.

All HVAC control work is not covered by this wage rate but by the Inside Electrical wage rate.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 648 Voice Date Video

Change # : LCN01-2022ibLoc648VDV

Craft : Voice Data Video Effective Date : 11/30/2022 Last Posted : 11/30/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W | Pensioni| App || Vac. ||Annuity | Other |LECET || MISC
Tr. ™) )
Classification
Electrical $27.80 $6.60 i[ $0.83 |$0.53{80.00{ $4.40 [ $0.00 | $0.00 | $0.00 $40.16 $54.06
Installer
Technician
A
Electrical $26.41 $6.60 | $0.79 i[$0.50:$0.001 $4.40 || $0.00: $0.00 i $0.00 $38.70 $51.91
Installer
Technician
B
JW $25.02 $6.60 || $0.75 :S0.48$0.00: $4.40 i $0.00 | $0.00 || $0.00 $37.25 $49.76
Installer
Technician
B
Non BICSI $18.07 $3.87 i| $0.54 1150.34:1$0.00}| $2.00 i} $0.00 i} $0.00 i $0.00 $24.82 $33.86
Installer
T T R R I B I R I I R B
Ist period 55.00 $15.29 $3.87 1 $0.46 150.29:1$0.00 | $2.42 || $0.00 [ $0.00 i $0.00 $22.33 $29.98
0-800 hrs
2nd period 55.00 $15.29 $3.87 i $0.46 |$0.29i50.00; $2.42 i S0.00 | $0.00 || $0.00 $22.33 $29.98
801-1600
hrs
3rd period 65.00 $18.07 $6.55 || $0.54 1$0.341[$0.001| $4.40 i| $0.00 || $0.00 | $0.00 $29.90 $38.94
1601-2400
hrs
4th period 65.00 $18.07 $6.55 i[ $0.54 [1$0.34!50.00 $4.40 i $0.00 [ $0.00 | $0.00 $29.90 $38.94
2401-3200
hrs
5th period 75.00 $20.85 $6.56 {| $0.63 i1 $0.40i$0.00] $4.40 i $0.00 1| $0.00 i $0.00 $32.84 $43.27
3201-4000
hrs
6th period 75.00 $20.85 $6.56 {| $0.63 1]50.40$0.00: $4.40 | $0.00 | $0.00 i $0.00 $32.84 $43.27
4001-4800
hrs
7th period 80.00 $22.24 $6.57 || $0.67 :$0.42130.00 $4.40 i[ $S0.00 || $0.00 | $0.00 $34.30 $45.42
4801- i
4900hr |




E 8th period 80.00 $22.24 $6.57 || $0.67 {$0.42:%0.00i] $4.40 i $0.00 i $0.00 | $0.00 $34.30 $45.42
| 4901-

‘ 5000hrs

I Cable 50.00 $13.90 $3.87 | $0.42 i[$0.25:%0.00i| $0.25 $0.00 i} $0.00 i $0.00 $18.69 $25.64
 Puller

Special Calculation Note :

Ratio :

1 Technician to 2 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :
BUTLER, WARREN*

Special Jurisdictional Note : The following townships In Warren County are included: (Deerfield,
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

Details :

The following work is excluded from the Teledata Technician work scope:

*The installation of computer systems in industrial applications such as assembly lines, robotics, computer
controller manufacturing systems.
*The installation of conduit and/or raceways shall be installed by Inside Wireman. On sites where there is no

Inside Wireman employed, the

Teledata Technician may install raceway or conduit not greater than 10 ft.
*Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in

conduit
*All HVAC control work.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 648 Inside

Change # : LCN01-2022sksLoc648in

Craft : Electrical Effective Date : 08/29/2022 Last Posted : 08/26/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W | Pension|| App || Vac. || Annuity!| Other |LECET{jMISC
Tr. (*) *)
Classification
[Electrician | $33.00  1['$7.35 [ $7.80 1[$0.50 [$0.00 1 $4.80 [50.99 || $0.00 [$0.00 ] $54.44 || 7094 |
[Apprenticeél Percent ;l ;L ‘[ ;r s( [ ir 7[ ﬁ&r gl ’
Ist period §j 50.00 $16.50 i $4.32 ¢ $0.00 i $0.251 $0.00 || $3.07 ¢ $0.50 ;i $0.00 { $0.00 $24.64 $32.89
0-1000 hrs
2nd period i|  50.00 $16.50 1| $4.32 | $0.00 1| $0.25$0.001 $3.07 i| $0.50 || $0.00 | $0.00 $24.64 $32.89
1001-
2000 hrs !
3rd period | 55.00 $18.15 11 $7.35 ) $4.29 ) $0.27 1$0.00: $3.70 || $0.54 || $0.00 || $0.00 $34.30 $43.38
2001-
3500 hrs
4th period §§ 60.00 £19.80 (| $7.35 {{ $4.68 1 $0.30 1$0.00} $3.81 i $0.59 |{ $0.00 ;| $0.00 $36.53 $46.43
3501-
5000 hrs
Sth period ij 65.00 $21.45 | $7.35 i $5.07 i{$0.32[%0.00: $3.95 || $0.64 /| $0.00 | $0.00 $38.78 $49.51
5001-
6500 hrs
6th period | 75.00 $24.75 1 $7.35 1 $5.85 1 $0.371%$0.00: $4.17 | $0.74 | $0.00 | $0.00 $43.23 §55.61
6501-
8000 hrs

Special Calculation Note :

Ratio :

1-3 Journeyman to 2 Apprentices or fraction thereof:

Other is NEBF (Natioanl Electrical Benifit Fund.)

Jurisdiction ( * denotes special jurisdictional

note ) :
BUTLER, WARREN*

4-6 Journeymen to 4 Apprentice

7-9 Journeymen to 6 Apprentice

10-12 Journeymen to 8 Apprentice

first person assigned to any job site shall be a

journeyman

Special Jurisdictional Note : In Warren County the following townships are included: (Deerfield,

Hamilton, Harian, Massie, S

alem, Turtle Creek, Union, and Washington)




Details :
Electricians while splicing cable shall receive $.50 an hour above the regular electrical rate.

All work that requires the use of gas masks or respirators, shall be paid 50% above the appropriate rate of pay.
Work up to & including 40 feet shall be paid $.50 over the journeyman rate. All work from a Boatswain Chair,
Swinging Scaffold, or Barrel shall be at double the Journeyman rate. Workmen required to work 50 feet or more
below the surface of the earth will be paid 50% above the Journeyman rate.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 648 Lt Commercial South West

Change # : LCN01-2021sksLoc648in

Craft : Electrical Effective Date : 01/01/2022 Last Posted : 12/22/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension{l App || Vac. ||Annuity |[ Other || LECET || MISC
Tr. * )

Classification

[Elcctrician]] $32.00 |[ 5725 || $8.05 || $0.48 |[$0.00 | 405 |['s012 J[ 5000 ][ S0.00 || 85195 I s67.95

CE-3 $24.66 || $6.47 || $0.74 || $0.72 || $0.00 || $0.74 $0.12 $0.00 | $0.00 $33.45 $45.78
12,001- |
14,000
Hrs

CE-2 $19.56 || $6.47 $0.39 1| $0.72 || $0.00 || $0.59 $0.12 $0.00 $0.00 $28.05 $37.83
10,001-
12,000
Hrs

CE-1 $17.86 || $6.47 $0.54 || $6.72 || $0.00 || $0.54 $0.12 $0.00 $0.00 $26.25 $35.18
8,001-
10,000
Hrs

CW-4 516.16 || $6.47 || $0.48 || $0.72 |[ $0.00 || $0.48 I $0.12 || $0.00 {| $0.00 $24.43 $32.51
6,001-

8,000 Hrs

CW-3 $14.46 1| $6.47 || $043 | s0.72 [ $0.00 |[ $0.43 || $0.12 i| $0.00 || $0.00 $22.63 $29.86
4,001-
6,000 Hrs

CW-2 $13.61 $6.47 || $0.41 $0.72 | $0.00 ]| $50.41 $0.12 $0.00 || $0.00 $21.74 $28.54
2,001-
4,000 Hrs

CW-10- $12.76 || $6.47 || $0.38 || $0.72 || $0.00 {| $0.38 $0.12 | $0.00 || $0.00 $20.83 $27.21
2,000 Hrs

Special Calculation Note : Other is for NEBF (National Electrical Benifit Fund)

Ratio : Jurisdiction { * denotes special jurisdictional

note ) :
Construction Electrician and Construction Wireman BUTLER, WARREN*
Ratio

There shall be a minimum ratio of one inside
Journeyman to every (4) employees of different
classification per jobsite. An inside Journeyman
Wireman is required on the project as the fifth (5th)
worker or when apprentices are used



Special Jurisdictional Note : In Warren County the following townships are included: (Deerfield,
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

The scope of work for the light commercial agreement shall apply to the following facilities not to
exceed 200,000 square feet; office buildings, shopping centers, auto sales agencies and garages,
churches, funeral homes, nursing homes, hotels, retail and wholesale facilities, small stand-alone
manufacturing facilities when free standing and not part of a larger facility (not to exceed 50,000
square fee), solar projects (500 panels or less) unless otherwise covered under the agreement,
lighting retrofits (when not associated with remodels involving branch re-circuiting) lighting retrofits
shall be defined as the changing of lamps and ballasts in existing light fixtures and shall also include
the one for one replacement of existing fixtures, warehouses, gas stations, food service centers,
restaurants, entertainment facilities, hospitals, clinics, motels, residential buildings.

Details :
Electricians while splicing cable shall receive $.50 an hour above the regular electrical rate.

All work that requires the use of gas masks or respirators, shall be paid 50% above the appropriate rate of pay.
Work up to & including 40 feet shall be paid $.50 over the journcyman rate. All work from a Boatswain Chair,
Swinging Scaffold, or Barrel shall be at double the Journeyman rate. Workmen required to work 50 feet or more
below the surface of the earth will be paid 50% above the Journeyman rate.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 648 Voice Date Video

Change # : LCR01-2021sksLoc648VDV

Craft : Voice Data Video Effective Date : 12/22/2021 Last Posted : 12/22/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension || App || Vac. ||Annuity|| Other | LECET || MISC
Tr. *) (*}
Classification
Electrical $25.95 $6.60 || $0.78 | $0.49 [ $0.00| $4.40 || $0.00 || $0.00 |{ $0.00 $38.22 $51.20
Installer
Technician
A
Electrical $24.65 $6.60 || $0.74 |} $0.47 |} $0.00!| $4.40 || $0.00 | $0.00 || $0.00 $36.86 $49.18
Installer
Technician
B
JW $23.36 $6.60 || $0.70 [} $0.44(f$0.00( $4.40 || $0.60 || $0.00 || $0.00 $35.50 $47.18
Installer
Technician
B
Non BICSI $16.87 $3.00 | $0.51 |§%0.32($0.00} $2.40 || $0.00 || $0.00 || $0.00 $23.10 $31.53
Installer
poprentied| P L] n
1st period 55.00 $14.27 $3.00 I| %0.43 [1%0.27} $0.00]| $0.25 § $0.00  $0.00 | $0.00 $18.22 $25.36
0-800 hrs
2nd period || 55.00 $14.27 $3.00 || $0.43 || $0.271 $0.00| $0.25 i $0.00 i| $0.00 || $0.00 $18.22 $25.36
801-1600
hrs
3rd period || 65.00 $16.87 $6.50 || $0.51 |[$0.323$0.00( $4.40 | $0.00 i $0.00 || $0.00 $28.60 $37.03
1601-2400
hrs
4th period || 65.00 $16.87 $6.50 || $0.51 [/ 3032 $0.00| $4.40 [} $0.00 || $0.00 |} $0.00 $28.60 $37.03
2401-3200 .
hrs
5th period }| 75.00 $19.46 $6.53 || $0.58 (| $0.37 || $0.00 $4.40 || $0.00 || $0.00 | 30.00 $31.34 $41.07
3201-4000
hrs
6th period || 75.00 $19.46 $6.53 1| $0.58 | $0.37|[$0.001 $4.40 || $0.00 || $0.00 } $0.00 $31.34 $41.07
4001-4800 :
hrs
7th period || 80.00 $20.76 $6.54 | $0.62 || $0.39{ $0.00 || $4.40 [ $0.00| $0.00 (| $0.00 $32.71 $43.09
4801-
4900hr
| I | [ | [ | | | | I




8th period || 80.00 $20.76 $6.54 || $0.62 [150.39|1$0.00] $4.40 || $0.00 || $0.00 || $0.00 $32.71 $43.09
4901-
5000hrs

Cable 50.00 $12.98 $3.00 || $0.39 |i$0.25(1$0.001 $0.25 || $0.60 || $0.00 ‘$0.00 $16.86 $23.35
Puller

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
: note ) :
I Technician to 2 Apprentice BUTLER, WARREN*

Special Jurisdictional Note : The following townships In Warren County are included: (Deerfield,
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington)

Details :

The following work is excluded from the Teledata Technician work scope:

*The installation of computer systems in industrial applications such as assembly lines, robotics, computer
controller manufacturing systems.

*The installation of conduit and/or raceways shall be installed by Inside Wireman. On sites where there is no
Inside Wireman employed, the

Teledata Technician may install raceway or conduit not greater than 10 ft.

*Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in
conduit

*All HVAC control work.



nvreve PW Rate Skilled LCN01-2020fbLoc11 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 11

Change # : LCN01-2020fbLoc11

Craft : Elevator Effective Date : 01/05/2021 Last Posted : 01/05/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension|| App || Vac. ||Annuity|| Other || LECET ||MISC
Tr. (*) *)
Classification
Elevator $48.82 S15.88| $10.46 |/ $0.64 (| $3.91 | $8.85 |[$1.56 || $0.00 |[$0.00][ $90.12 |[ s114.53
Mechanic
Probationary||  50.00 || $24.41 | $0.00 (| $0.00 |[$0.00[[$1.46] $0.00 |[$0.78 |[ 50.00 |[$0.00 || $26.65 $38.86
Apprentice
Istyear || 5500 ] $26.85 [[$15.88][ $10.46 |[$0.64][s1.61 $8.85 || 50.86 | 30.00 |[30.00 ][ s65.15 ][ s7858 |
| 2ndyear |[ 65.00 [ 3173 |[515.88][ $10.46 |[0.64][31.90 | $8.85 || $1.02 || 50.00 |[$0.00] 57048 | $8635 |
| 3rdyear ][ 70.00 ][ $34.17 |[s15.88][ $10.46 |[50.64][52.05 | s8.85 || $1.09 || 50.00 |[80.00 ] $73.14 | $9023 |

| 4thyear ][ 80.00 |[ $39.06 |[515.88][ $10.46 |[50.64][52.34 [ $8.85 $1.25 || $0.00 [[50.00] $7848 | $98.00 |

| Helper ][ 70.00 ][ $34.17 |[s15.88][ $10.46 |[$0.64|[$2.05 || $8.85 || 51.09 [ $0.00 |[s0.00][ s73.14 ][ §9023 |

Assistant 80.00 $39.06 |[|$15.88|| $10.46 || $0.64 || $2.34 | $8.85 || $1.25 || $0.00 || $0.00 $78.48 $98.00
Mechanic

Special Calculation Note : Other is Holiday Pay. Vacation calcuated at 6%.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

The total number of Helpers & Apprentices employed ADAMS, BROWN, BUTLER, CLERMONT,

shall not exceed the number of Mechanics on any one CLINTON, DARKE, GREENE, HAMILTON,

job, except on jobs where (2) teams or more are HIGHLAND, MIAMI, MONTGOMERY, PREBLE,

working, (1) extra Helper or Apprentice may be SCIOTO, SHELBY, WARREN

employed for the first (2) teams and an extra Helper or

Apprentice for each additional (3) teams.

1 Journeymen to 1 Apprentice
2 Journeymen to 5 Apprentice
3 Journeymen to 6 Apprentice

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gow’w3NVebwh.nsfl$docUniqIDAfII8525658800706932852560DSOOSD13C6?opendocument 1M



[RYE-/FAVFAV)
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Skilled Crafts
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Name of Union: Glazier Local 387

Change # : LCN01-2020fbLoc387

Craft : Glazier Effective Date : 11/01/2020 Last Posted : 10/28/2020

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other ||[LECET || MISC
Tr. (*) *)
Classification
Glazier || $27.93 ['$5.67 $0.25][$0.00 ][ $0.00 | $0.00][ 50.00 |[s0.00][ $43.95 | s$57.92 |
[Apprentice|| __Percent I L | Ll | |
Ist6 53.70 $15.00 || $5.67 || $0.00 |[$0.25 (| $0.00 || $0.00 | $0.00 || $0.00 || $0.00 $20.92 $28.42
months
2nd 6 65.00 $18.15 || $5.67 || $6.19 | $0.25 {| $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $30.26 $39.34
months
3rd 6 70.00 $19.55 |[ $5.67 || $6.71 || $0.25 | $0.00| $0.00 || $0.00 || $0.00 || $0.00 $32.18 $41.96
months
4th 6 75.00 $20.95 | $5.67 || $6.85 |[$0.25 (| $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $33.72 $44.19
months
5th6 80.00 || $22.34 | $5.67 || $7.43 |[$0.25$0.00 || $0.00 |[ $0.00 || $0.00 |[ $0.00 $35.69 $46.87
months
6th 6 85.00 $23.74 || $5.67 || $7.57 | $0.25 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $37.23 $49.10
months
7th 6 90.00 $25.14 || $5.67 || $8.09 || $0.25 |[$0.00| $0.00 || $0.00 | $0.00 || $0.00 $39.15 $51.72
months
8th 6 95.00 $26.53 || $5.67 || $8.68 |[$0.25 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $41.13 $54.40
months

Special Calculation Note :

time.

Ratio :

1 Journeymen to 1 Apprentice

No special calculations for this skilled craft wage rate are required at this

Jurisdiction ( * denotes special jurisdictional
note ) :
Each employer may employ and train Apprentices in the ADAMS, BROWN, BUTLER, CHAMPAIGN,
following ratio to journeymen workers employed.

CLARK, CLERMONT, CLINTON, DARKE,

FAYETTE*, GREENE, HAMILTON, HIGHLAND,
MIAMI, MONTGOMERY, PREBLE, SHELBY *,
WARREN

Special Jurisdictional Note : Fayette County: Eastern portion of route #41 being the dividing line
between locals 372 and 387. Local 387 has jurisdiction of projects built on property which borders
route #41 East. Shelby County: Southern portion of routes #47 & 29.

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B80070693285256F42005E8156 ?opendocument
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2 Journeymen to 2 Apprentice CLINTON*, HAMILTON, HIGHLAND*, WARREN*
10Jo  =ymen to 4 Apprentices

Special Jurisdictional Note : Adams County Twps included: Bratton, Scott, Winchester, Wayne.
Butler County Twps included: Oxford, St. Clair, Fairfield, Morgan, Liberty, Union, Ross, Reily, Hanover.
West Chester. In Clinton County, Manchester and South West Borrow. Highland County Twps
included: Dotson, Salem, Clay, White Oak, Hamer, New Market, Concord, Jackson, Washington.
Warren County Twps included: Harlan, Deerfield, Hamilton.

Details :

Structural Iron Work but not limited to:field fabrication, all loading to and 1nclud1ng the

erectlng rigging,assembly,dismantling, placing, temporary and permanent securing by any means of all structural
iron,steel,ornamental lead,bronze,brass,copper,aluminum,glass all ferrous and non ferrous metal and composite
material, precast prestressed and post-stressed concrete structures. Bridges and bridge rails,bridge viaducts,bucks
bulkheads,bumper and bumper post,canopies and unistrut canopies,corrugated ferrous and non ferrous sheets
when attached to steel frames,columns,beams,bar-joists,trusses,grinders,roof decking,electrical supports,elevator
cars,elevator fronts and enclosures,erection of steel towers,flag poles, gymnasium equipment,stadium and arena
seating,jail cell work,jail cell beds,benches,bunks,chairs,tables,mirrors,jail cell access doors,rigging and
installation of machinery and equipment(erecting,aligning,anchoring and dismantling, erection and dismantling
of tower cranes,derrick monorail systems, Chicago booms,overhead cranes,gantries,material and personnel
hoists,tanks,hoppers and conveyors. All pre-engineered metal buildings and their entirety including
siding,roofing, gutters, downspouts and erection of all.

Reinforcing Iron Work but not limited to: Any work in commection with field fabrication, handling, racking,
sorting, cutting, bending, hoisting, placing, burning, welding and tying of all materials used to reinforce concrete
construction, except that loading and unloading by ahdnd and carrying to a centralized point adjacent to or upon
site of the project on which such materials arfe to used. Realinging of reinforcing iron, wire mess placing,
bricking, pulling and similar reinforcing materiials, placing stell dowels, as well as refastening and resetting
same while concrete is being poured. Reinforcing steel and wire mess in roadways and sidewalks in connection
with building construction, also erection and fabrication of preconnection with building construction, also
erection and fabrication of prestressed and precast joist, beams, columns, and slabs, walls, roofs, tanks,
manholes, trenches and covers. The handling and placing of "J" of Jack bars on slip form construction; the
placing of all clips, bolts, steel rods and wire fabric or mesh pertaining to gunite construction; the placing of
steel-tex or paper-back mesh used for reinforcing and placing wire mesh to reinforce gypsum roof construction.
Metal decking similar "corruform"” used for floor forms over metal or concrete supports whether welded or
clipped. Post tension. All loading and unloading, hosting, placing and tying of all post tensioning cables.
Wrecking of cones, wedging of tendons, stressign, cutting and repairing.

Ornamental Iron Work but not limited to:all work in connection with field fabrication, handling including
loading/off loading,sorting,cutting,fastening,anchoring,bending,hoisting,placing,burning,welding,and tying,
dismantling of all materials used in miscellaneous iron or steel, for stairs, hand railings, rolling doors, rolling
gates, rolling shutters,fence,windows,curtain wall, erection and welding of all metal, sash, architectural and
ornamental treatments, but not necessarily limited to all sizes and types of ornamental, steel
iron,lead,bronze,brass,copper,aluminum,all ferrous and non ferrous metals and composite mat  ils

Fence Erector Iron Worker but not limited to: All work in connection with the field fabrication and erection of
chain link fence,which includes but not limited to the loading and of the fence fabric and posts also the
installation of the above.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 290

Change # : LCN01-2021fbLoc290

Craft : Ironworker Effective Date : 01/27/2021 Last Posted : 01/27/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other || LECET|[MISC
Tr. *) *)
Classification
Tronworker $29.68 $8.30 || $9.50 | $0.65|[$0.00|[ $4.45 |[$0.02 ][ $0.00 |[$0.001[ $52.60 $67.44
Structural
Welder || 2968 |[$8.30 | $9.50 |[$0.65][$0.00|[ $4.45 || 50.02 | 80.00 [[50.00] s$5260 | s67.44 |
Fence $29.68 $8.30 || $9.50 [180.65|($0.00] $4.45 |[50.02 ][ $0.00 |[$0.00 [ $52.60 $67.44
Erector
Reinforcing $29.68 $8.30 || $9.50 [/$0.65|%0.00 |[ $4.45 |[$0.02 ] $0.00 |[$0.001 $52.60 $67.44
Rods
Machinery $29.68 $8.30 || $9.50 [/ %0.65($0.00| $4.45 [[$0.02 ][ $0.00 |[$0.001[ $52.60 $67.44
Mover
Sheeter | $29.68 || $8.30 ][ $9.50 ][$0.65][$0.00][ $4.45 | 50.02 |[ $0.00 || $0.00][ s52.60 $67.44 |
Metal $29.68 $8.30 || $9.50 |[$0.65 [/ 80.00|[ $4.45 [[s0.02] $0.00 [[$0.001[ $52.60 $67.44
Building
Erector
Rigger & $29.68 $8.30 || $9.50 |[$0.65) $0.00|[ $4.45 |[$0.02 ][ $0.00 |[$0.001[ $52.60 $67.44
Erector
|Apprentice Percent || L L Ll I |
Istyear || 6505 || $19.31 |[$8.30 |[ $9.50 || $0.65 [ $0.00][ $2.95 |[ 50.02 || $0.00 ][s0.00 ][ s$40.73 | ss038 ]
2ndyear |[ 75.07 |[ $22.28 |[88.30 ][ $9.50 [[s0.65]| $0.00 || $2.95 [ $0.02 [ $0.00 |[$0.00 | $4370 ][ s54.84 ]
Srdyear || 8505 || $2524 |[$8.30 $9.50 |[$0.65 180.00 || $2.95 |[50.02 |[ $0.00 |[$0.00 | $4666 | $59.28 |
| 4th year 95.05 || $28.21 |[$8.30 [ $9.50 [ $0.65][$0.00][ $2.95 [ $0.02 ][ $0.00 [[$0.00][ $49.63 | $63.74 |
Special Calculation Note : Other is for Industry Fund.
Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice ALLEN*, AUGLAIZE, BUTLER*, CHAMPAIGN*,

CLARK, CLINTON, DARKE, FAYETTE*, GREENE,
HARDIN*, HIGHLAND*, LOGAN* MADISON*,
MERCER*, MIAMI, MONTGOMERY, PREBLE,

SHELBY, VAN WERT*, WARREN*

Special Jurisdictional Note : Allen County Twps included are: Auglaize, Perry, Shawnee, Amanda,
Spencer, Marion, Sugar Creek, American, Bath, Jackson. Butler County Twps included are: Milford,
Wayne, Madison, Lemon. Champaign Cnty Twps included are: Union, Urbana, Jackson, Concord,
Salem, Mad River, Johnson, Harrison, Adams. Fayette County Twps included are: Green, Jasper,

https:h’wagehour.com.ohio.govleNVebwh.nsf.’$docUn'rqlDAII/85256588007069328525603300508C75?opendocument
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Concord, Jefferson. Hardin County Twps included are: Round Head, Marion, Liberty. Highland County
Twps included are: Fairfield, Penn, Union, Marshall, Liberty, Paint, Brush Creek. Logan County Twps
included are: Richland, Stokes, Bloomfield, Washington, Harrison, McArthur, Lake, Liberty, Pleasant,
Miami. Madison County Twps included are: Stokes. Mercer County Twps included are: Dublin,
Washington, Jefferson, Recovery, Gibson, Union, Liberty, Butler, Granville, Center, Hopewell, Franklin,
Marion. VanWert County Twps included are: Jennings. Warren County Twps included are: Franklin,
Clear Creek, Turtle Creek, Wayne, Massie, Washington, Salem, Union.

Details :

Structural Iron Work but not limited to:field fabrication, all loading to and including the
erecting,rigging,assembly,dismantling, placing, temporary and permanent securing by any means of all structural
iron,steel,ornamental lead,bronze,brass,copper,aluminum,glass all ferrous and non ferrous metal and composite
material, precast prestressed and post-stressed concrete structures. Bridges and bridge rails,bridge viaducts,bucks
bulkheads,bumper and bumper post,canopies and unistrut canopies,corrugated ferrous and non ferrous sheets
when attached to steel frames,columns,beams,bar-joists,trusses,grinders,roof decking,electrical supports,elevator
cars,elevator fronts and enclosures,erection of steel towers,flag poles, gymnasium equipment,stadium and arena
seating,jail cell work,jail cell beds,benches,bunks,chairs,tables,mirrors,jail cell access doors,rigging and
installation of machinery and equipment(erecting,aligning,anchoring and dismantling, erection and dismantling
of tower cranes,derrick monorail systems, Chicago booms,overhead cranes,gantries,material and personnel
hoists, tanks,hoppers and conveyors. All pre-engineered metal buildings and their entirety including
siding,roofing, gutters, downspouts and erection of all.

Ornamental Iron Work but not limited to:all work in connection with field fabrication,handling including
loading/off loading,sorting,cutting,fastening,anchoring,bending,hoisting,placing,buming,welding,and
tying,dismantling of all materials used in miscellaneous iron or steel, for stairs,hand railings,rolling doors,
rolling gates,rolling shutters,fence,windows,curtain wall,erection and welding of all metal, sash,architectural and
ornamental treatments, but not necessarily limited to all sizes and types of ornamental,steel
iron,lead,bronze,brass,copper,aluminum,all ferrous and non ferrous metals and composite materials

Fence Erector Iron Worker but not limited to: All work in connection with the field fabrication and erection of

chain link fence,which includes but not limited to the loading and of the fence fabric and posts also the
installation of the above.

https:.'.’wagehour.com.ohio.gov/wSNVebwh.nsfl$docUniqIDAIh’852565880070693285256D3300508C75?opendocument 2/2



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 3

Change # : LCN01-2022sksLocalHevHwy3

Craft : Laborer Group 1 Effective Date : 06/01/2022 Last Posted : 06/01/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR I Rate |
H&W |[Pension || App |[ Vac. [[Annuity|[ Other |[LECET|[MISC -]
Tr. *) *)
Classification
Laborer $34.52 $7.70 || $3.95 |[$0.45[s0.00| $0.00 | $0.00 || s0.10 |[$0.00] $46.72 $63.98
Group 1 n
[Group2 || $34.69 [87.70 ][ $3.95 ][50.45][50.00][ $0.00 |[30.00 || Su.1v | svovy 34689 | $6423 |
[Group3 || $35.02 | $7.70 || $3.95 |[$0.45][50.00|| $0.00 || $0.00 || $0.10 || $0.00| $4722 || 6473 |
[Groupa || $35.47 || $7.70 || $3.95 |[$0.45] 50.00]| $0.00 [ $0.00 || $0.10 |[$0.00 || s47.67 || $65.40 |
Watch $27.25 57.70 | $3.95 ][50.45][50.00 [ $0.00 |['50.00 ]| $0.10 |[50.00]| $39.45 $53.08
Person |
Roprenied e L §| |
[0-1000hrs || 60.00 || $20.71 [[$7.70 || $3.95 |[50.45][$0.00] $0.00 | $0.001 $0.10 || $0.00 | $32.91 | $43.27
10012000 70.00 ][ s24.16 |[87.70|[ $3.95 |[s0.45][s0.00][ $0.00 ][ $0.00 [ $0.10 || $0.00 || $36.36 $48.45
hrs
20013000 || 80.00 || $27.62 | $7.70 || $3.95 |[$0.45]$0.00 ,;bu.uo— $0.00 || $0.1u jsuwu | $39.82 | sds0c
hrs
3001-4000][ 90.00 |[ $31.07 |[$7.70 || $3.95 |[50.45][s0.00| $0.00 |[ 80.00 ] $0.10 |[ $0.00| $43.27 $58.80
hrs
More than || 100.00 ][ $34.52 |[$7.70 |[ $3.95 ][$0.45][$0.00]| $0.00 | $0.00 || S0.10 | $0.00 | $46.72 $63.98
4000 hrs

Special Calculation Note : Watchmen have no Apprentices. Tunnel Laborer rate with air-pressurized
add $1.00 to the above wage rate.

Ratio :

1 Journeymen to 1 Apprentice

3 Journeymen to 1 Apprentice thereafter

Jurisdiction ( * denotes special jurisdictional
note ) :
ADAMS, ALLEN, ASHLAND, ATHENS.
AUGLAIZE, BELMONT, BROWN, BU . ._ER,

CARROLL, CHAMPAIGN, CLARK, CLERMONT,

CLINTON, COLUMBIANA, COSHOCTON,

CRAWFORD, DARKE, DEFIANCE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING,

" 2GAN, MADISON, MARION, MEIGS, MERCER,
MIAMI, MONROE, MONTGOMERY, MORGAN,




MORROW, MUSKINGUM, NOBLE, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SCIOTO, SENECA, SHELBY,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE, WILLIAMS,
WYANDOT

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer,
Waterworks, Utility, Airport, Railroad, Industrial and Building Site, Sewer Plant, Waste Water
Treatment Facilities Construction

Details :

Group 1

Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway
Lighting Worker, Signalization Worker, (Swimming) Pool Construction Laborer, Utility Man, *Bridge Man,
Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating,
Surface Treatment or Road Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks),
Guardrail & Fence Installer, Mesh Handler & Placer, Concrete Curing Applicator, Scaffold Erector, Sign
Installer, Hazardous Waste (level D), Diver Helper, Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand between
the United Brotherhood of Caprpenters and Joiners of Americ and the Laborers' International Union of North
America, which states in; "the moving, cleaning, oiling and carrying to the next point of erection, and the
stripping of forms which are not to be re-used, and forms on all flat arch work shall be done by memebers of the
Laborers' International Union of North America."

Group 2

Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas,
Electric, Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring Person, Surface
Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power Wheelbarrow, Paint
Striper, Plastic fusing Machine Operator, Rodding Machine Operator, Pug Mill Operator, Operator of All
Vacuum Devices Wet or Dry, Handling of all Pumps 4 inches and under (gas, air or electric), Diver, Form Setter,
Bottom Person, Welder Helper (pipeline), Concrete Saw Person, Cutting with Burning Torch, Pipe Layer, Hand
Spiker (railroad), Underground Person (working in sewer and waterline, cleaning, repairing and reconditioning).
Tunnel Laborer (without air),Caisson, Cofferdam (below 25 feet deep), Air Track and Wagon Drill, Sandblaster
Nozzle Person, Hazardous Waste (level B), ***Lead Abatement, Hazardous Waste (level C)

***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead
abatement process.

Group 3

Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher
(mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste (level A), Concrete Specialist, —uarb
Setter and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility pipeline Tappers, Waterline, Caulker, Signal
Person will receive the rate equal to the rate paid the Laborer classification for which the Laborer is signaling.

Group 4
Miner, Welder, Gunite Nozzle Person

A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited to
barrels, cones, signs, arrow boards, message boards etc.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 534 Building

Change # : LCNO1-2022sksLoc534

Craft : Laborer Effective Date : 06/01/2022 Last Posted : 06/01/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. || Annuity|| Other | LECET || MISC
Tr. *) *)
Classification !
Laborer $30.64 $7.70 || $3.95 |[$0.45|[s0.00]| $0.00 |[$0.00|f $0.10 ][ $0.00] $42.84 $58.16
Group 1
Laborer $30.74 $7.70 || $3.95 [|$0.45[s0.00|[ $0.00 ][ $0.00 |[ $0.10 |[ $0.00 | $42.v4 $58.31
Group 2
Laborer $30.84 $7.70 || $3.95 [{$0.45|[$0.00|f $0.00 || $0.00 |[ $0.10 |[ $0.00 | $43.04 $58.46
Group 3
Laborer $30.97 $7.70 || $3.95 ]| $0.45[50.00]] $0.00 ]| $0.00 || $0.10 |[ $0.00] $43.17 $58.66
Group 4
[lanorer | $31.22 $7.70 | $3.95 |[$0.45][s0.00][ $0.00 ][ $0.00 |[ $0.10 |[ $0.00] $43.42 $59.03
1p 5
srer $30.99 $7.70 || $3.95 |[$0.45]$0.00] $0.00 |[ $0.00 || $0.10 | $0.00 || $43.19 $58.69
p 6 '
rer $30.19 $7.70 || $3.95 |[$0.45 | $0.00]| $0.00 || $0.00 || $0.10 || $0.00 || $42.39 $57.49
|Group7
- |
[Apprentice]|  Percent || || | [ I i
[0-1000 hrs|[ 60.00 ][ $18.38 |[$7.70 ][ $3.95 |[$0.45][50.00][ $0.00 [ '$0.00 ][ $0.10 || $0.00 || $30.58 || $39.78 |
1001-2000]|  70.00 || $21.45 | $7.70 |[ $3.95 |[50.45][80.00] $0.00 || $0.00 | S0.10 | $0.00 || $33.65 $44.37
hrs
2001-3000|[ 80.00 || $24.51 ][$7.70 || $3.95 |$0.45|[$0.00]| $0.00 ! $0.00 |[ $0.10 |[ $0.00 || $36.71 $48.97
hrs
[3001-4000][ 90.00 | $27.58 |[57.70 |[ $3.95 |[$0.45][50.00][ $0.00 | $0.00 || s0.10 |[s0.00][ $39.78 || $53.56 |
[ 4001 ][ 100.00 ][ $30.64 |[87.701 $3.95 ][$0.45][50.00] $0.00 ][ 50.00 ][ $0.10 |[$0.00] $42.84 | $58.16 |
Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.
Ratio : Jurisdiction ( * denotes special jurisdictional

1 Journeman to 1 Apprentice
3 Journeman to 1 Apprentice

+ Hecial Jurisdictional Note :

ails :

note ) :
BUTLER, WARREN




Note:

Group |: Building & Common Laborer; All general laborers work including all forms of landscaping, Rough
Rider - all pump's 4 inch or smaller, Small Pump Portable Generators-Bobcat to Cleanup, Firewatch and
Monitor, \.Jfety Person)

Group 2: Asphalt Raker, Tamper, Smoother, Hand Air Pump, Hand air Tamper, Chisel, Power Tamper, Operator,
Switch, Assemblies, Handling & Laying Precast Concrete Floors & Deck Tool Repairman.

Group 3: Concrete Specialist; Skid Steers (with attachments to perform Laborer's duties) Jack Hammer *
Concrete Busterman, Barco Tamper Man, Power Georgia Buggy Man, Power Sweeper Man, Vibrator, Concrete
Saw Man, Rail Spikers, Acetylene Bumner, Pipelayers, Bos'n Cradleman, Bottom Man, Chipping Hammer Grade
Checker, Radio Operator, Form Cleanout & blowout Man, Red Concrete Coloring Man (Electrical Safety)

Group 4: Mason Tender, Mortar Mixers & Scaffold Builders
Group 5: Fork Lift for Mason, all work involving Refractory Materials Including Demolition of Refractory
Materials.

Asbestos Removal and Hazardous Waste Removal (handling, control, removal abatement, encapsulation or
disposal of asbestos & hazardous waste),

Group 6: Gunnite Man, Sand Blaster, Concrete & Grout Pump & Hose Man, Blast Trac, Miners & Muckers,
Free Air, Powderman or Blaster, Mortar or Gypsum Machineman, Welder, Scuba Diver.

Group 7: Watchman & Tool Checker/Toolroom Man
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Special Calculation Note : Other: Education & Safety $0.09; *Misc is National Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
For every (3) Operating Engineer Journeymen ADAMS, ALLEN, ASHLAND, ATHENS,

employed by the company there may be employed (1) AUGLAIZE, BELMONT, BROWN, BUTLER,

Registered Apprentice or trainee Engineer through the CARROLL, CHAMPAIGN, CLARK, CLERMONT,

referral when they are available. An apprenice, while ~ CLINTON, COSHOCTON, CRAWFORD, DARKE,

er loyed as part of a crew per Article VIII, paragraph DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE,

78, will not be subject to the apprenticeship ratios in FRANKLIN, FULTON, GALLIA, GREENE,

this collective bargaining agreement GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, JACKSON, JEFFERSON, KNOX,
LAWRENCE, LICKING, LOGAN, MADISON,
MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, TUSCARAWAS,
UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WYANDOT

Special Jurisdictional Note :

Details :
Note: There will be a 10% increase for the apprentices on top of the percentages listed above provided they are
operating mobile equipment. Mechanic Trainees will receive 10% increase if required to have CDL

Group A- Barrier Moving Machines; Boiler Operators or Compressor Operators, when compressor or boiler is
mounted on crane (Piggyback Operation); Boom Trucks (all types); Cableways Cherry Pickers; Combination -
Concrete Mixers & Towers; All Concrete Pumps with Booms; Cranes (all types); Compact Cranes, track or
rubber over 4,000 pounds capacity; Cranes self-erecting, stationary, track or truck (all configurations); Derricks
(all types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or Euclid Loaders;
Floating Equipment; Forklift (rough terrain with winch/hoist); Gradalls; Helicopter Operators, hoisting building
materials; Helicopter Winch Operators, Hoisting building materials; Hoes (All types); Hoists (with two or more
drums in use); Horizonal Directional Drill; Hydraulic Gantry (lift system); Laser Finishing Machines; Laser
Screed and like equipment; Lift Slab or Panel Jack Operators; Locomotives (all types); Maintenance

Operator. . .chnician(Mechanic Operator/Technician and/or ¥  der); Mixers, paving (multiple drum); Mobile
Concrete Pumps, with booms; Panelboards, (all types on site); Pile Drivers; Power Shovels; Prentice Loader;
Rail Tamper (with automatic lifting and aligning device); Rotary Drills (all), used on caissons for foundations
and sub-structure; Side Booms; Slip Form Pavers; Straddle Carriers (Building Construction on site); Trench
Machines (over 24” wide); Tug Boats.

Group B - Articulating/end dumps (minus $4.00/hour from Group B rate); Asphalt Pavers; Bobcat-type and/or
skid steer loader with hoe attachment greater than 7000 lbs.; Bulldozers; CMI type Equipment; Concrete Saw,
type; Endloaders; Hydro Milling Machine; Kolman-type Loaders (Dirt Loading); Lead Greasemen;
: Machines; Pettibone-Rail Equipment; Power Graders; Power Scoops; Power Scrapers; Push Cats;,
s (all), grinders and planers of all types.



Group C - A-Frames; Air Compressors, Pressurizing Shafts or Tunnels; All Asphalt Rollers; Bobcat-type and/or
Skid Steer Loader with or without attachments; Boilers (15 Ibs. pressure and over); All Concrete Pumps (without
booms with 5 inch system); Fork Lifts (except masonry); Highway Drills - all types (with integral power);
Hoists (with one drum); House Elevators (except those automatic call button controlled), Buck Hoists, Transport
Platforms, Construction Elevators; Hydro Vac/Excavator (when a second person is needed, the rate of pay will
be “Class E”); Man Lifts; Material hoist/elevators; Mud Jacks; Pressure Grouting; Pump Operators (installing or
operating Well Points or other types of Dewatering Systems); Pumps (4 inches and over discharge); Railroad Tie
(Inserter/Remover); Rotovator (Lime-Soil Stabilizer); Submersible Pumps (4”’and over discharge); Switch & Tie
Tampers (without lifting and aligning device); Trench Machines (24” and under); Utility Operators.

Group D - Backfillers and Tampers; Ballast Re-locator; Batch Plant Operators; Bar and Joint Installing
Machines; Bull Floats; Burlap and Curing Machines; Clefplanes; Compressors, on building construction;
Concrete Mixers, more than one bag capacity; Concrete Mixers, one bag capacity (side loaders); All Concrete
Pumps (without boom with 4” or smaller system); Concrete Spreader; Conveyors, used for handling building
materials; Crushers; Deckhands; Drum Fireman (in asphalt plants); Farm type tractors pulling attachments;
Finishing Machines; Form Trenchers; Generators: Gunite Machines; Hydro-seeders; Pavement Breakers
(hydraulic or cable); Post Drivers; Post Hole Diggers; Pressure Pumps (over 1/2”) discharge); Road Widening
Trenchers; Rollers (except asphalt); Self-propelled sub-graders; Shotcrete Machines; Tire Repairmen; Tractors,
pulling sheepsfoot post roller or grader; VAC/ALLS; Vibratory Compactors, with integral power; Welders.

Group E — Allen Screed Paver (concrete); Boilers (less than 15 Ibs. pressure); Cranes-Compact, track or rubber
(under 4,000 pounds capacity); Directional Drill “Locator”; Fueling and greasing +$3.00; Inboard/outboard
Motor Boat Launches; Light Plant Operators; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters (oil
fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Signalperson, Submersible Pumps
(under 4” discharge).

Master Mechanics - Master Mechanic

Cranes 150’ — 180’ - Boom & Jib 150 - 180 feet

Cranes 180° — 249’ - Boom & Jib 180 - 249 feet

Cranes 250’ and over - Boom & Jib 250-feet or over






employed as part of a crew per Article VIII, paragraph DEFIANCE, DELAWARE, FAIRFIELD, FAYETTE,

65 will not be subject to the apprenticeship ratios in this FRANKLIN, FULTON, GALLIA, GREENE,

collective bargaining agreement GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MARION, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, TUSCARAWAS,
UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD,
WYANDOT

Special Jurisdictional Note :

Details :
**Apprentices wilt receive a 10% increase on top of the percentages listed above provided they are operating
mobile equipment. Mechanic Trainees will receive 10% increase if they are required to have CDL.

Class A - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier
Moving Machine; Boiler Operators, Compressor Operators, or Generators, when mounted on a rig; Boom
Trucks (all types); Cableways; Cherry Pickers; Combination- Concrete Mixers & Towers; Concrete Plants (over
4 yd capacity); Concrete Pumps; Cranes (all types); Compact Cranes track or rubber over 4,000 pounds capacity;
Cranes self-erecting stationary, track or truck; Derricks (all types); Draglines; Dredges dipper, clam or suction;
Elevating Graders or Euclid Loaders; Floating Equipment (all types); Gradalls; Helicopter Crew (Operator- hoist
or winch); Hoes (all types); Hoisting Engines; Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry
(lifting system); Industrial-type Tractors; Jet Engine Dryer (D8 or D9) diesel Tractors; Locomotives (standard
gauge); Maintenance Operators/Technicians (class A); Mixers, paving (single or double drum); Mucking
Machines; Multiple Scrapers; Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad 9 (double
pusher); Rail Tamper (with automatic lifting and aligning device); Refrigerating Machines (freezer operation);
Rotary Drills, on caisson work; Rough Terrain Fork Lift with winch/hoist; Side Booms; Slip Form Pavers;
Survey Crew Party Chiefs; Tower Derricks; Tree Shredders; Trench Machines (over 24” wide); Truck Mounted
Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators.

Class B - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or Skid
Steer Loader with hoe attachment greater than 7000 lbs.; Boring Machine Operators (more than 48 inches);
Bulldozers; Concrete Saws, Vermeer type; Endloaders; Horizontal Directional Drill (50,000 ft. Ibs. thrust and
over); Hydro Milling Machine; Kolman-type Loaders (production type-dirt); Lead Greasemen; Lighting and
Traffic Signal Installation Equipment includes all groups or classifications; Maintenance Operators/Technicians,
Cl . B; Material Transfer Equipment (shuttle buggy) Asphalt; Pettibone-Rail Eauipment; Power Graders;
Power Scrapers; Push Cats; Rotomills (all), Grinders and Planners of all types, ..oovers (excluding walk-
behinds); Trench Machines (24 inch wide and under).

Class C - A-Frames; Air Compressors, on tunnel work (low Pressure); Articulating/straight bed end dumps if
assigned (minus $4.00 per hour); Asphalt Plant Engineers (Portage and Summit Counties only); Bobcat-type
and/or skid steer loader with or without attachments; Drones; Highway Drills (all types); HydroVac/Excavator
(when a second person is needed, the rate of pay will be “Class E”); Locomotives (narrow gauge); Material
Hoist/Elevators; Mixers, concrete (more than one bag capacity); Mixers, one bag capacity (side loader); Power
. (over 15 lbs. pressure); Pump Operators (installing or operating well Points); Pumps (4 inch and over
‘ge); Railroad Tie Inserter/Remover; Rollers, Asphalt; Rotovator (lime-soil Stabilizer); Switch & Tie
ts (without lifting and aligning device); Utilities Operators, (small equipment); Welding Machines and



Generatc

-.ass D — Backfillers and Tampers; Ballast Re-locator; Bar and Joint Installing Machines; Batch Plant
Operators; Boring Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete
. .ants (capacity 4 yds. and under); Concrete Saws (multiple); Conveyors (highway); Crushers; Deckhands; Farm
type tractors, with attachments (highway); Finishing Machines; Firemen, Floating Equipment (all types); Fork
Lifts (highway), except masonry; Form Trenchers; Hydro Hammers; Hydro Seeders; Pavement Breakers
ydraulic or cable); Plant Mixers; Post Drivers; Post Hole Diggers; Power Brush Burners; Power Form
Handling Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam); Self-Propelled Power
Spreaders; Self-Propelled Sub-Graders; Steam Firemen; Survey Instrument men; Tractors, pulling sheepsfoot
rollers or graders; Vibratory Compactors, with integral power.

Class E - Compressors (portable, Sewer, Heavy and Highway); Cranes-Compact, track or rubber under 4,000
pound capacity; Drum Firemen (asphalt plant); Fueling and greasing (Primary Operator with Specialized CDL
Endorsement Add $3.00/hr); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts; Oil
Heaters (asphalt plant); Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers;
Pumps (under 4 inch discharge); Signalperson; Survey Rodmen or Chairmen; Tire Repairmen; VAC/ALLS.
Master Mechanic - Master Mechanic



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Locals 123 & 238

Change # : LCR01-2021fbLoc123-238
Craft : Drywall Finisher Effective Date : 05/01/2021 Last Posted : 04/21/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension ||App Tr.[| Vac. || Annuity| Other || LECET || MISC
! (*) (*)
Classification |
Painter $25.89 || $5.79 || $5.86 || $0.31 || $0.00 || $0.00 |[ $0.00 |[ $0.00 | $0.00 $37.85 $50.80
Drywall
Finisher
Tapers and|| $25.89 || $5.79 || $5.86 || $0.31 || $0.00 || $0.00 || s0.00 |[ $0.00 | $0.00 $37.85 $50.80
Finishers
| Apprentice | | | I | |
list Year || $14.83 ][ $5.79 ][ $2.30 || $0.31 || $0.00 || s0.00 | s0.00 ][ s0.00 |[ $0.00 | $23.23 $30.64
2nd Year || $17.63 || $5.79 || $2.30 ][ $0.31 |[ $0.00 | $0.00 || s0.00 || s0.00 [ s0.00 | $26.03 | $34.85
3rd Year || $20.43 || $5.79 || $2.30 [ s0.31 | $0.00 || s0.00 [ s0.00 || s0.00 [ $0.00 $28.83 [ $39.05
[4th Year || $21.84 | 8579 || $2.30 ][ $0.31 ][ $0.00 ][ $0.00 |[ s0.00 |[ s0.00 |[ $0.00 $30.24 | $41.16 |

Special Calculation Note : Apprentices shall be paid the proper % of the classification above.

Ratio : Jurisdiction ( * denotes special jurisdictional note
)
1 Journeyman to 1 Apprentice per job BROWN, BUTLER, CLERMONT, CLINTON,

HAMILTON, WARREN
Special Jurisdictional Note :

Details :

Industrial Work paid as commercial work above for each class which includes, Industrial Plants, repair
garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest point of clearance is 60
feet or more whether new or old construction offices and office buildings in industrial sites are at industrial rates.Heavy
& Highway Bridges-GuardRails- Light Poles. A hazardous steeplejack rate shall apply on radio towers, stacks, light
towers, water towers, steeples, skeleton steel, and exterior industrial conveyors over 25 feet, where such items require
steeplejack methods and the rate of pay shall be a $1.00 per hour above the industrial rate.Steeplejack rate to apply to
bridges where highest point of clearance is 60 feet.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Locals 123 & 238
Commercial & Industrial

Change # : LCR01-2021fbLoc123

Craft : Painter Effective Date : 05/01/2021 Last Posted : 04/21/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
. Fund PWR Rate
[ H&W [ Pension App Tr.|| Vac. (| Annuity || Other || LECET || MISC
() *)
Classification

Painter || $25.89 || $5.79 |[ $5.86 || 50.31 || $0.00 || 50.00 || 50.00 || S0.00 || $0.00 $37.85 $50.80
Brush Roll
Paper $25.89 || $5.79 || $5.86 | $0.31 || $0.00 || $0.00 || $0.00 |[ s0.00 [ $0.00 $37.85 $50.80
Hanger
Spray $2639 || $5.79 || $5.86 || $0.31 |[ $0.00 || $0.00 [ s0.00 |[ s0.00 |[ s0.00 $38.35 $51.55
Painter
Sand $26.64 || $5.79 || $5.86 | $0.31 || $0.00 || $0.00 |[ s0.00 |[ $0.00 | $0.00 $38.60 $51.92
Blaster
Water
Blaster |
Elevated || $26.89 |[ $5.79 || $5.86 || $0.31 |[ $0.00 |[ $0.00 | $0.00 |[ $0.00 |[ $0.00 $38.85 $52.30
Tanks
(TS I I I I I O I B n |
Ist Year || $14.82 | 85.79 || $2.30 || $0.31 ][ s0.00 ][ $0.00 ][ s0.00 ][ $0.00 ][ $0.00 | $2322 || 83063 |
2nd Year || $17.63 ][ $5.79 | $2.30 [ $031 ][ $0.00 ][ $0.00 ][ s0.00 ][ $0.00 [ $0.00 | $26.03 | $3485 |
3rd Year || $20.43 ][ $5.79 |[ $2.30 [ s0.31 ][ 50.00 ][ $0.00 [ s0.00 ][ s0.00 [ s0.00 | $28.83 | s39.05 ]
dth Year || $21.84 || 8579 || $230 |[ 031 |[ $0.00 ][ $0.00 |[50.00 ][ s0.00 |[s0.00 ][ s3024  |[  sanie |

Special Calculation Note : Apprentices shall be paid the proper % of the classification above.

Ratio :

(1) Journeymen to (1) Apprentice per jobsite

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional note

)-

HAMILTON, WARREN

Industrial Work paid as commercial work above for each class which includes, Industrial Plants, repair
garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest point of clearance is 60
feet or more whether new or old construction offices and office buildings in industrial sites are at industrial rates. Heavy

& Highway Bridges-GuardRails- Light Poles. A hazardous steeplejack rate shall apply on radio towers, stacks, light

BROWN, BUTLER, CLERMONT, CLINTON,

towers, water towers, steeples, skeleton steel, and exterior industrial conveyors over 25 feet, where such items require
steeplejack methods and the rate of pay shall be a $1.00 per hour above the industrial rate.Steeplejack rate to apply to
bridges where highest point of clearance is 60 feet.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 123 & 238 Hvy Hwy

Change # : LCR01-2021fbLoc123
Craft : Painter Effective Date : 05/01/2021 Last Posted : 04/21/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension | App | Vac. || Annuity || Other || LECET || MISC

Tr. ® | ®

Classification

Painter Bridge {|$36.28( $5.79 $5.86 $0.31 || $0.00 $0.00 $0.00 $0.00 $0.00 $48.24 $66.38
Class 1

Bridge Painter, ||$29.28|| $5.79 $5.86 $0.31 || $0.00 $0.00 $0.00 $0.00 $0.00 $41.24 $55.88
Rigger,

Containment

Builder, Spot
Blaster Class 2

Equipment $29.28/| $5.79 $5.86 || $0.31 || $0.00 || $0.00 $0.00 $0.00 $0.00 $41.24 $55.88
Operator/Field
Mechanic, Grit
Reclamation,
Paint Mixer,
Traffic Control,
Boat Person
Class 3

Concrete $29.28| $5.79 $5.86 || $0.31 || $0.00 $0.00 $0.00 $0.00 $0.00 $41.24 $55.88
Sealing,
Concrete
Blasting/Power
Washing, Etc.
Class 4

Quality $29.28|| $5.79 $5.86 || $0.31 || $0.00 $0.00 $0.00 $0.00 $0.00 $41.24 $55.88
Control/Quality
Assurance,
Traffic Safety,
Competent
Person Class 5

Poprenice | ||| [ ] [ |‘| |

|
|1st Year $20.58|| $5.79 || $2.30 ][ $0.31 |[ $0.00 |[ s0.00 ][ $0.00 ][ $0.00 ][ s0.00 [ $28.98 $39.27 |
l2nd Year $24.21)[ $5.79 || $2.30 |[ $0.31 || s0.00 [ s0.00 ][ s0.00 ][ s0.00 ][ 's0.00 [ $3261 $44.71 |
[3rd Year $27.84|| $5.79 || $2.30 | $031 |[ s0.00 ][ s0.00 ][ $0.00 ][ s0.00 ][ s0.00 | $36.24 $50.16 |
l4th Year $29.65] $5.79 || $2.30 |[ $0.31 || s0.00 |[ s0.00 [ s0.00 |[ s0.00 ][ s0.00 [ $38.05 $52.87 |

Special Calculation Note : Apprentices shall be paid proper % of the classification above..

Ratio : Jurisdiction ( * denotes special jurisdictional note
 F
1 Journeyman to 1 Apprentice BROWN, BUTLER, CLERMONT, CLINTON,

HAMILTON, WARREN



Special Jurisdictional Note :

Details :

Industrial Work paid as commercial work above for each class which includes, Industrial Plants, repair
garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest point of clearance is 60
feet or more whether new or old construction offices and office buildings in industrial sites are at industrial rates.Heavy
& Highway Bridges-GuardRails- Light Poles. A hazardous steeplejack rate shall apply on radio towers, stacks, light
towers, water towers, steeples, skeleton steel, and exterior industrial conveyors over 25 feet, where such items require
steeplejack methods and the rate of pay shall be a $1.00 per hour above the industrial rate.Steeplejack rate to apply to
bridges where highest point of clearance is 60 feet.

Class 1 — Abrasive blasting of any kind.

Class 2 — Bridge painting, coating application of any kind. All steel surface preparation other than abrasive blasting. All
necessary rigging and containment building. All remedial/ spot blasting.

Class 3 — Tend to all equipment including but not limited to abrasive basting, power washing, spray painting, forklifts,
hoists, trucks, etc. Load and unload trucks, handle materials, man safety boats, handle traffic control, clean up/ vacuum
abrasive blast materials and related tasks.

Class 4 — All aspects of concrete coating/ sealing including but not limited to preparation, containment, etc.

Class 5 — Verify and record that all work is completed according to job specifications. Assure that all health and safety
standards are adhered to. Assure all traffic is safely handled.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Pipefitter Local 392

Change # : LCN01-2022sksLoc392

Craft : Plumber/Pipefitter Effective Date : 06/08/2022 Last Posted : 06/08/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other || LECET || MISC
Tr. *) *)
Classification
Plumber $36.81 $10.08 ][ $13.59 |/ $0.74 [ $0.00 ][ $0.00 |l $0.48 |[ $0.00 || $0.00][ $61.70 $80.10
Pipefitter
Plumber $23.93 $10.03|| $6.97 |1$0.74 [ $0.00]| $0.00 i[ $0.00 | $0.00 | $0.00]|] $41.67 $53.64
Helper J
[Apprentice|  Percent [ || L Ll Ll | !
I 1styr [ 5200 ][ s19.14 [ '$9.88 | $0.95 ]| $0.74 |$o.00 [ s0.00 |[s0.48][ s0.00 |[s0.00][ $31.19 ][ s40.76 |
| 2ndyr | s5.00 || $20.25 [ $9.88 |[ $0.95 |[$0.74][s0.00][ s0.00 |/ s0.48] s0.00 || s0.00] $3230 | s4242 |
| 3rdyr | 5800 ][ $21.35 |[$9.89 |[ $7.47 |[$0.74][30.00|[ $0.00 ][ s0.48 || $0.00 [[$0.00 | $39.93 ][ $5060 |
| ahyr || 6200 || $22.82 ] $9.88 ”7$7.47j| $0.74 |]§o.oo1[ $0.00 || $0.48 ] $0.00 || $0.00] $4139 | $52.80 |
| sthyr || 7500 ][ $27.61 [ $9.88 |[ $13.59 |[80.74][s0.00][ s0.00 ] s0.48|[ $0.00 |/ s0.00] $5230 | s$66.10 |

Special Calculation Note : OTHER IS: SUPPLEMENTAL UNEMPLOYMENT BENEFITS.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON,

2 Journeymen to 4 Apprentices WARREN

3 Journeymen to 6 Apprentices

When more than Sixteen (16) Journeymen are
employed additional apprentices may be acquired at a
ratio of one (1) apprentice to four (4) journeymen.

Special Jurisdictional Note :

Details :
Helpers shall be permitted to work on ONLY , Exterior Sewers, Concrete, Vitrified Clay or PVC Pipe and

Digging and Backfilling for Piping Work. The ratio shall not exceed 2 helpers to ! Journeymen when performing
the scope of work listed above



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639

Change # : LCNO1-2015fbLoc639

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |([Pension|| App || Vac. ||Annuity|| Other | LECET || MISC
Tr. ) *)

[ Clasification_|| C I C
Painter Metal
Finisher/Helpers
Top Helper $19.09|| $3.65 || $0.00 || $0.00 || $0.66 || $0.00 (| $0.00 || $0.00 || $0.00 $23.40 $32.94
Class A
Top Helper $19.09|| $3.65 || $0.65 |[$0.00 || $1.03 || $0.00 || $0.37 || $0.00 || $0.00 $24.79 $34.33
Class B
Top Helper $19.09]| $3.65 || $1.00 || $0.00 || $1.76 || $0.00 || $0.37 || $0.00 || $0.00 $25.87 $35.41
Class C
[Helper Class A |[$14.69][ $3.65 |[ $0.00 |[$0.00][ $0.51][ $0.00 ][ $0.00 ][ $0.00 |[s0.00 ][ s18.85 | $26.19
[Helper Class B |[$14.69][ $3.65 || $0.65 ][$0.00][$0.79][ $0.00 |[ $0.28 || $0.00 | $0.00 || $20.06 |  $27.40
[Helper Class C |[$14.69][ $3.65 ][ $1.00 |[$0.00][$1.64 ][ $0.00 ][ $0.28 || $0.00 ][$0.00 ][ $21.26 |  $28.60
New Hire 90 $11.00{ $3.65 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 || $0.00 $14.65 $20.15
Days

Special Calculation Note : Other is Sick and Personal Time

Ratio :

Jurisdiction ( * denotes special jurisdictional

note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,

MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,



SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break down,
safety and quality of the company's product.

Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures, setting
up and breaking down job sites, scaffolding and swing stages and preparing surfaces for refinishing including
but not limited to, masking and stripping and cleaning, oxidizing, polishing and scratch removal on various
surfaces

Class A Workers: Less than | Year of Service.
Class B Workers: More than | and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning and
maintenance of ornamental and architectural metals, iron, bronze, nickel, aluminum and stainless steel and in
mental specialty work, various stone finishes, stone specialty work and any other work pertaining to the
finishing of metal, stones, woods, and any window washing/cleaning done in conjunction with this work,
using chemicals, solvents, coatings and hand applied lacquer thinner, removing scratches from mirrow
finished metals, burnishing of bronze, statuary finishes on exterior and interior surfaces and the use of all
tools required to perform such work, including but not limited to polishes, spray equipment and scaffolding.

Swing State Rate: All work on scaffold 4 sections or higher, including any boom lifts and swing stage
scaffolds including the rigging and derigging of hanging/suspended swing stage systems and
rappelling/bolson chair work, ADD $1.50 per hour.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 2 Sign

Change # : LCN01-2016fbLoc639

Craft : Painter Effective Date : 08/03/2016 Last Posted : 08/03/2016

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W || Pension [|App Tr.|| Vac. ||Annuity | Other | LECET| MISC
(*) )

Classification|

Painter Sign|| $21.25|| $1.33 $0.14 $0.00 $0.00 $0.00 $0.57 $0.00 $0.00 $23.29 $33.92
Journeyman
Tech/Team
Leader
Class A

Painter Sign || $21.25| $1.33 $0.14 $0.00 $0.41 $0.00 $0.57 $0.00 $0.00 $23.70 $34.32
Journeyman
Tech/Team
Leader
Class B

Painter Sign|| $21.25|| $1.33 $0.14 $0.00 || $0.82 $0.00 $0.57 $0.00 $0.00 $24.11 $34.74
Journeyman
Tech/Team
Leader
Class C

Painter Sign || $21.25( $1.33 $0.14 $0.00 $1.23 $0.00 $0.57 $0.00 $0.00 $24.52 $35.14
Journeyman
Tech/Team
Leader
Class D

Sign $20.98( $1.33 $0.14 $0.00 $0.00 $0.00 $0.56 $0.00 $0.00 $23.01 $33.50
Journeyman
Class A

Sign $20.98( $1.33 $0.14 $0.00 || $0.40 $0.00 $0.56 $0.00 $0.00 $23.41 $33.90
Journeyman
Class B

Sign $20.98| $1.33 $0.14 $0.00 || $0.81 $0.00 $0.56 $0.00 $0.00 $23.82 $34.31
Journeyman
Class C

Sign $20.98]| $1.33 $0.14 $0.00 || $1.21 $0.00 $0.56 $0.00 $0.00 $24.22 $34.71
Journeyman
Class D

Tech Sign || $15.90]| $1.33 $0.14 $0.00 $0.00 $0.00 $0.43 $0.00 $0.00 $17.80 $25.75
Fabrication/
Erector
Class A

Tech Sign $15.90( $1.33 $0.14 $0.00 $0.31 $0.00 $0.43 $0.00 $0.00 $18.11 $26.06
Fabrication/
Erector
Class B

Tech Sign $15.90( $1.33 $0.14 $0.00 $0.61 $0.00 $0.43 $0.00 $0.00 $18.41 $26.36
Fabrication/
Erector
Class C

Tech Sign || $15.90][ $1.33 $0.14 $0.00 $0.92 $0.00 $0.43 $0.00 $0.00 $18.72 $26.67
Fabrication/
Erector
Class D




Special Calculation Note : Other is for paid holidays.

Ratio :

Special Jurisdictional Note :

Details :

Class A: less that 1 year.
Class B: 1-3 years.

Class C; 3-10 years.

Class D: More than 10 years.

Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, AUGLAIZE, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GREENE, HAMILTON, HANCOCK,
HARDIN, HENRY, HIGHLAND, HOLMES, HURON,
JACKSON, KNOX, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MERCER, MIAMI,
MONTGOMERY, MORROW, MUSKINGUM, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE, PREBLE,
PUTNAM, ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, TRUMBULL, TUSCARAWAS, UNION,
VAN WERT, WARREN, WAYNE, WILLIAMS, WOOD,
WYANDOT



Prevailing Wage Rate
Skilled Crafts

Name of Union: Plasterer Local 132 (Cincinnati)

Chi ge#:LCN02-2022sksLoc132

Craft : Plasterer Effective Date : 07/01/2022 Last Posted : 06/29/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (i Pension|| App || Vac. ||Annuity|| Other ||LECET||MISC
Tr. *) (*)
Classification
[Plasterer || $27.40 I $5.80 || s8.50 |[$0.70][s0.00 ] s1.00 |[ 80.05][ $0.00 ][80.00] $43.45 ][ $57.15
[pprentice|  Pereent [ ][ [ ][ ] L l |
1st 900 70.00 $19.18 $5.80 || $0.00 | $0.70 | $0.00| $1.00 $0.05 $0.00 |} $0.00 $26.73 $36.32
hours
2nd 900 74.00 $20.28 $5.80 || $0.00 |} $0.70 $0.00} $1.00 $0.05 $0.00 |} $0.00 $27.83 $37.96
hours
[“3ravoo s [ $21.37 |[$5.80 | $7.50 |[$0.70 |[$0.00][ $1.00 |[$0.05 || $0.00 |[$0.00 | $36.42 $47.11
hours | -
00 82.00 $22.47 $5.80 || $7.50 | $0.701] $0.00|| $1.00 $0.05 $0.00 _$(_).00 $37.52 $48.75
s
00 86.00 $23.56 $5.80 || $7.50 i/ $0.70 | $0.00| $1.00 $0.05 $0.00 | $0.00 $38.61 $50.40
s
6th 900 90.00 $24.66 $5.80 || $7.50 || $0.70 (] $0.00{ $1.00 |l $0.05 $0.00 |{ $0.00 $39.71 $52.04
hours
7th 900 94.00 $25.76 $5.80 || $7.50 || $0.70 $0.00[ $1.00 $0.05 $0.00 || $0.00 $40.81 $53.68
hours
8th 900 98.00 $26.85 $5.80 i $7.50 |} $0.70(] $0.00|{ $1.00 $0.05 $0.00 || $0.00 $41.90 $55.33
hours

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this

time.
*Other is International Training

Ratio : Jurisdiction ( * denotes special jurisdictional
1 ‘e):

[ Journeyman to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON,

4 Journeyman to 2 Apprentice HIGHLAND, WARREN

7 Journeyman to 3 Apprentice
Special Jurisdictional Note :

Details :
Apprentice and Shop Hand Pension are $1.00 less than Journeyman.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Pipefitter Local 392

Change # : LCR01-2022sksLoc392

Craft : Plumber/Pipefitter Effective Date : 02/16/2022 Last Posted : 02/16/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. || Annuity || Other LECET}|MISC
Tr. ) *)
Classification
Plumber $35.01 53.58 I $13.59 || $0.54 || $0.00] $0.00 || $0.48 || $0.00 $0.00 || $5820 $75.71
Pipefitter
Plumber $21.33 $7.30 |[ $6.59 || $0.50{$0.00]] $0.00 || $0.00 || $0.00 $0.00 $35.72 $46.38
Helper
Apprentice] __ Percent [ I I I N I ]
Istyr || 4500 | $15.75 |[8.38][ $0.95 [50.54][s0.00][ $0.00 | $048 ][ 80.00 [so00][ s26.10 || 33398 |

andyr || 5002 || 1751 |[s8.38 ][ $0.95 || 5054 |[$0.00 | 50.00 ] s0.48 || $0.00 50.00 ]| $27.86 | $36.62 |
3idyr || 55.00 ][ $19.26 JWWMWWWHO.OO Tso00 || s36.13 || 4575 |
[ ahyr || 6000 | s21.01 |[8838] $747 1[50.54][ s0.00][ $0.00 s0.48 | s000 [[so00][ $37.88 || $4838
[ smyr || 7500 |[ 52626 | $8.38 [ $13.59 |[$0.54 1 $0.00 | $0.00 |[s0.48 ][ 0.0 [[s0.00] $49.25 ][ s62.38

Special Calculation Note : OTHER 1S- SUPPLEMENTAL UNEMPLOYMENT BENEFITS.

Ratio : Jurisdiction ( * denotes special jurisdictional
note } :

1 Journeymen to 1 Apprentice BROWN, BUTLER, CLERMONT, HAMILTON,

4 Journeymen to 2 Apprentices WARREN

6 Journeymen to 3 Apprentices
10 Journeymen io 4 Apprentices
16 Journeymen to 5 Apprentices

When more than Sixteen (16) Journeymen are
employed additional apprentices may be acquired at a
ratio of one (1) apprentice to four (4) journeymen.

Special Jurisdictional Note :

Details :
Helpers shall be permitted to work on ONLY , Exterior Sewers, Concrete, Vitrified Clay or PVC Pipe and

Digging and Backfilling for Piping Work. The ratio shall not exceed 2 helpers to 1 Journeymen when performing
the scope of work listed above



Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 42

Change # : LCNO1-2022ibLoc42

Craft : Roofer Effective Date : 12/07/2022 Last Posted : 12/07/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W {[Pension:| App | Vac. ||Annuityi| Other | LECET:| MISC
Tr. *) *)
Classification ‘
I
[Roofer || $30.90 || $8.20 || $8.15 /8050 |[$0.00 || $1.25 [[S0.15 || $0.00 || $0.00 || $49.15 || $64.60
Tradesmen | $24.72 [$8.20 || $6.51 1[$0.00]/$0.00|] $1.25 |[$0.06 || $0.00 || $0.001 S40.74 || $53.10
| | Ls8.20 [ s6.51 [[s0.00][50.00 ] [50.06 | 180.00] |
|Apprentice|| Percent | I | | | | | | | |
| Istperiod | 65.02 || $20.09 ][$8.20 [ $5.30 1[50.00][$0.00 [ $1.25 1[50.00 ] $0.00 |[$0.00]] $34.84 || $44.89
|2nd period |f  70.00 || $21.63 | $8.20 | $5.71 11$0.001[$0.00 | $1.25 [$0.00 | $0.00 [$0.00 | $36.79 | $47.60
rd period | : | : I $8.20 1| $6.52 1[50.00!/$0.00 | $1.25 || $0. 00 i $0.00 | : :
| 3rdperiod || 80.00 || $24.72 [/ $8.20 || $6.52 1[80.00![$0.00]| $1.25 || $0.00 | $0.00 || $0.00 | $40.69 || $53.05

Special Calculation Note : Other is for Training Fund

Ratio :

Employer may employ 1 apprentice for every 2

Journeymen in his employment.

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional

note ) :

HAMILTON, PIKE, WARREN

ADAMS, BROWN, BUTLER, CLERMONT,

Any Tradesman Worker completing 2,000 hours in (2) years may move to Journeyman status by utilizing the
Training Yard to improve their skills. Tradesman Workers will be tested at these yards to determine their
competency for Journeyman status. Tradesman Workers must schedule and successfully complete the industry
test battery in order to gain journeyman status.




Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 24 (Dayton)

Change # : LCN01-2022sksLoc24(Day)

Craft : Sheet Metal Worker Effective Date : 06/08/2022 Last Posted : 06/08/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W {|Pension|| App || Vac. ||Annuity|| Other || LECET || MISC
Tr. *) *)
Classification
Sheet Metal $30.22 $9.35 1| $14.90 || $1.05 | $0.00!| $0.00 [ $0.00 || $0.00 | $0.00 $55.52 $70.63
Worker
[Apprentice][[  Percent || | [ [ 1 |
. 1 =
| Apprentice | I | Ll Ll L

| 5thYear B || 85.00 || $25.69

|| $9.11][ $11.34 | s1.05][$0.00|| $0.00 | $0.00 ]| $0.00 | $0.00 || $47.19 || $60.03

|
[5th Year A || 80.00 ][ $24.18 |[$9.03 ][ s10.16 |[$1.05][$0.00] $0.00 |[$0.00 ]| $0.00 |[80.00 ][ s$44.42 ][ $56.50 ]
| 4thYear B || 75.00 || $22.66 | $8.95] $8.97 |l$1.05]80.00] s0.00 |l $0.00 | $0.00 || $0.00 || s41.64 | $5297 |
[ 4th Year A || 70.00 || $21.15 1$8.87][ $7.79 |Is1.05][$0.00] $0.00 ][$0.00 |[ $0.00 |[$0.00 ] $38.86 | $49.44 |
| srayearB ][ 65.00 ][ $19.64 ||88.78][ $6.62 ||51.05][30.00][ $0.00 ][ $0.00 ][ $0.00 ][50.00 ][ $36.09 |[ $4591 |
[3rd Year A ][ 60.00 || $18.13 ][$8.70 ] $5.43 [[$1.05][50.00]] $0.00 I[ $0.00][ s0.00 ][50.00]] $3331 || s42.38 |
| 2YearB |[ 5752 || $17.38 |[8.66 | $4.83 |[$1.05][30.00][ $0.00 |['50.00 || s0.00 |[80.00] $31.92 || s40.61 |
[ 2Yeara ][ 55.00 ][ s16.62 |[$8.62] $4.25 |[$1.05][$0.00] s0.00 ][ $0.00 ][ $0.00 ][$0.00 ][ $30.54 ][ $3885 |
Probationary|{ 52.50 || $15.87 || $8.58 | $3.65 i$1.05 $0.00| $0.00 |f $0.00 | $0.00 | $0.00 | $29.15 $37.08

1 Year

Special Calculation Note
time.

Ratio :

1 Journeyman to 1 Apprentice tl 1,
1 Apprentice for every 2 Journeymen thereafter

: No special calculations for this skilled craft wage rate are required at this

Jurisdiction ( * denotes special jurisdictional
note ) :

ALLEN, AUGLA ™™ TJ7" 5R, CHAMPAIGN,
CLARK, CLINTON, DARKE, GREENE, HARDIN,
LOGAN, MERCER, MIAMI, MONTGOMERY,
PREBLE, SHELBY, VAN WERT, WARREN,
WYANDOT

Special Jurisdictional Note :

Details :




Prevailing Wage Rate
Skilled Crafts

Name of Union: Sprinkler Fitter Local 669

Change # : LCN01-2022sksLoc669

Craft : Sprinkler Fitter Effective Date : 04/06/2022 Last Posted : 04/06/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity || Other || LECET || MISC
Ti: (*) (*)
Classification
Sprinkler $43.75 $10.99][ $7.10 |[s0.52][s0.00][ s5.12 |[ $0.00 || $0.00 |[ $0.00 || $67.48 §89.35
Fitter
Apprentice Percent |
Indentured
after April
1,2013
CILASS 1 ][ 4500 || $19.69 | $7.85 || $0.00 |[$0.52][30.00][ 50.00 |[$0.00 ] $0.00 |[S0.00 | $28.06 || $37.90
[crass2 |[ 5002 |[ s21.88 |[$7.85 || $0.00 |[$0.52][50.00][ s0.00 |[$0.00 [ s0.00 [[s0.00] s30.25 || $41.20
[cLass 3 |[ 5443 || $23.81 |[$10.99] $7.10 |[$0.52][50.00][ s1.15 |[$0.00 [ s0.00 ][s0.00 || $43.57 || $5548
[crassa || 5943 || $26.00 |[$10.99] s7.10 |[$0.52][50.00][ s1.15 |[s0.00 [ s0.00 |[s0.00] $4576 || $58.76

[CLASS s || 6443 | $28.19

[s10.99][ $7.10 |[$0.52][50.00][ s1.40 ][50.00 ][ $0.00 |[$0.00 ]| $4820 || 862.29

[cLasse |[ 6943 | $30.38

[s10.99][ $7.10 |[$0.52][50.00][ s1.40 ][ 50.00 ][ 0.0 |[$0.00][ $5039 | 6557

| CLASS 7

CLASS 8 |

7443 || $32.56

[510.99][ $7.10 |[s0.52][s0.00][ s1.40 ]['50.00 ][ $0.00 | $0.00 || 852.57 $68.85

7942 || $34.75

[510.99][ $7.10 |[0.52][50.00][ s1.40 |['$0.00 |[ $0.00 || $0.00 || $54.76 $72.13

[cLAss9 || 84.43 || $36.94

[510.99][ $7.10 |[s0.52|[s0.00][ s1.40 |[50.00 ][ $0.00 |[$0.00 || $56.95 [|[ $75.42

[cLass 10][ 89.44 | $39.13

[$10.99][ $7.10 |[s0.52][50.00 ][ 5140 |[50.00 | s0.00 |[s0.00][ $59.14 || $78.70

e e i

Special Calculation Note :

Ratio :

1 Journeyman to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,




MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Sprinkler Fitter work shall consist of the installation,dismantling,maintenance,repairs,adjustments,and
corrections of all fire protection and fire control systems including the unloading,handling by hand,power
equipment and installation of all piping or tubing,appurtenances and equipment pertaining thereto,including both
overhead and underground water mains, fire hydrants and hydrant mains,standpipes and hose connections to
sprinkler systems used in connection with sprinkler and alarm systems. Also all tanks and pumps connected
thereto,also included shall be CO-2 and Cardox Systems, Dry Chemical Systems,Foam Systems and all other
fire protection systems.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCRO1-2021fbBldgHevHwy

Craft : Truck Driver Effective Date : 05/21/2021 Last Posted : 05/21/2021

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W (| Pension || App || Vac. ||Annuity || Other | LECET || MISC
Tr. (*) (*)

Classification

Truck $29.24 $7.50 || $8.50 |(/$0.20(($0.00|| $0.00 || $0.00 || $0.00 || $0.00 $45.44 $60.06
Driver
CLASS 14
wheel
service,
dump, and
batch
trucks, Oil
Distributor
- Asphalt
Distributor-
Tandems

| I I Ll Ll |

Apprenticel Percent ”

First 6 80.00 $23.39 $7.50 || $8.50 ||$0.20|[ $0.00( $0.00 || $0.00 || $0.00 || $0.00 $39.59 $51.29
months

7-12 85.00 $24.85 || §7.50 || $8.50 || $0.20 (| $0.00{ $0.00 | $0.00 || $0.00 || $0.00 $41.05 $53.48
months

13-18 90.00 $26.32 |[$7.50 || $8.50 |[$0.20]$0.00] $0.00 || $0.00 || $0.00 " $0.00 || $42.52 $55.67
months

19-24 95.00 $27.78 || §7.50 || $8.50 [/ $0.20$0.00|[ $0.00 | $0.00 || $0.00 | $0.00 $43.98 $57.87
months

25-30 100.00 $29.24 || $7.50 || $8.50 || $0.20( $0.00{| $0.00 || $0.00 || $0.00 || $0.00 $45.44 $60.06
months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,



Special Jurisdictional Note :

Details :

GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic

Hourly Rate.



Prevailing Wage Rate
Skilled Crafts

Change # : LCNO1-2022sksBldgHevHwy

Craft : Truck Driver Effective Date : 06/08/2022 Last Posted : 06/08/2022

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

Overtime
Rate

H&W

Pension

App
Tr.

Vac. |Annuity

Other |LECET
*)

MISC
)

Classification

Truck Driver CLASS 2
Tractor Trailer-Semi
Tractor Trucks-Pole
Trailers-Ready Mix
Trucks-Fuel Trucks-
Asphalt-Oil Spray bar
men- 5 Axle & Over -
Belly Dumps-End
Dumps-Articulated
Dump Trucks- Low
boys-Heavy duty
Equipment(irrespective
of load carried) when
used exclusively for
transportation-Truck
Mechanics (when
needed)

$30.81

$7.50

$8.80

$0.20

$0.00(] $0.00

$0.00{ $0.00

$0.00

$47.31

$62.72

Apprentice j|

Percent

|

|

I

|

_l

L

I

I

First6months || 79.98 || $24.64 | $7.50 | $8.80 |[50.20][$0.00]| $0.00 |[$0.00] $0.00 | $0.00| $41.14 ||

$53.46

$56.82

13-18months || 90.00 || $27.73 |[$7.50 || $8.80 |[$0.20]/$0.00] s0.00 || $0.00 || $0.00 || $0.00 || $44.23 ||

$58.09

|
|
| 7-12months || 87.25 || 526.88 |[$7.50][ $8.80 |/$0.20]{$0.00| $0.00 |/ $0.00] $0.00 | 50.00] $43.38 ||
I
|

1924 months  |[ 94.98 || $29.26 |[$7.50 |[ $8.80 |[$0.20] $0.00] $0.00 || 50.00 || $0.00 || $0.00 || $45.76 ||

$60.40

[ 2530months [ 100.00 |[ $30.81 [[$7.50 ][ $8.80 |[$0.20][$0.00][ $0.00 ]50.00 || $0.00 [[$0.00 ]| $47.31 ||

$62.72

|
|
|
|
|
|

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this

time.

Ratio :

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,

BUTLER, CARROLL, CHAMPAIGN, CLARK,

CLERMONT, CLINTON, COLUMBIANA,

COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,

FRANKLIN, FULTON, GALLIA, GREENE,



Special Jurisdictional Note :

Details :

GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their Basic

Hourly Rate.



SECTION 00 70 20
PERMITS

Contractor shall keep a copy of all permits at the project site throughout the duration of the work.
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SECTION 00 70 30
STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT

The Warren County Water and Sewer Department has adopted the Standard General Conditions
of the Construction Contract prepared by the Engineers Joint Contract Documents Committee
and issued and published by the American Consulting Engineers Council, the National Society of
Professional Engineers, and the American Society of Civil Engineers. This document, contained
herein, shall be made part of the Contract and shall be used during the performance of the work,
except as modified by the following SECTION 00 80 10 Supplemental Conditions.
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or
modification. This document should be adapted to the particular circumstances of the contemplated Project and the

Controlling Law.

STANDARD
GENERAL CONDITIONS
OF THE
CONSTRUCTION CONTRACT

Prepared by
ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE
and

Issued and Published Jointly By

ACEC

Anerican Councit or EXemuerive CoMmames

, National Society of : . .
Professional Engineers Asc ‘:r"('::": :;’i_':] SIPC'EW
Professional Enginsers in Privale Prachce 0 gineers

PROFESSIONAIL ENGINEERS IN PRIVATE PRACTICE -
a practice division of the
NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS

AMERICAN COUNCIL OF ENGINEERING COMPANIES

AMERICAN SOCIETY OF CIVIL ENGINEERS

This document has been approved and endorsed by

The Associated General Contractors of America

Knowledge for Creating
L% and Sustaining
the Buill Environment

Construction Specifications Institute

EJCDC C-700 Standard General Conditions of the Construction Confract.
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved.
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Copyright ©2002

National Society of Professional Engineers
1420 King Street, Alexandria, VA 22314

American Council of Engineering Companies
1015 15th Street, N.W., Washington, DC 20005

American Society of Civil Engineers
1801 Alexander Bell Drive, Reston, VA 20191-4400

These General Conditions have been prepared for use with the Suggested Forms of Agreement Between Owner and
Contractor Nos. C-520 or C-525 (2002 Editions). Their provisions are interrelated and a change in one may necessitate a
change in the other. Comments concerning their usage are contained in the EJCDC Construction Documents, General and
Instructions (No. C-001) (2002 Edition). For guidance in the preparation of Supplementary Conditions, see Guide to the

Preparation of Suppiementary Conditions (No. C-800) (2002 Edition).
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GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or
Contract Documents and printed with initial capital
letters, the terms listed below will have the meanings
indicated which are applicable to both the singular and
plural thereof. In addition to terms specifically defined,
terms with initial capital letters in the Contract
Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1. Addenda--Written or graphic instruments issued
prior to the opening of Bids which clarify, correct, or
change the Bidding Requirements or the proposed
Contract Documents.

2. Agreemeni--The written instrument which is
evidence of the agreement between Owner and Contractor
covering the Work.

3. Application for Paymeni--The form acceptable to
Engincer which is to be used by Contractor during the
course of the Work in requesting progress or final
payments and which is to be accompanied by such
supporting documentation as is required by the Contract
Documents.

4. Asbestos--Any material that contains more than
one percent asbestos and is friable or is releasing asbestos
fibers into the air above current action levels established
by the United States Occupational Safety and Health
Administration.

5. Bid--The offer or proposal of a Bidder submitted
on the prescribed form setting forth the prices for the
Work to be performed.

6. Bidder--The individual or entity who submits a
Bid directly to Owner.

7. Bidding Documents—The Bidding Requirements
and the proposed Contract Documents (including all
Addenda).

8. Bidding Requirements—-The Advertisement or
Invitation to Bid, Instructions to Bidders, bid security of
acceptable form, if any, and the Bid Form with any
supplements.

9. Change Order--A document recommended by
Engineer which is signed by Contractor and Owner and
authorizes an addition, deletion, or revision in the Work
or an adjustment in the Contract Price or the Contract
Times, issued on or after the Effective Date of the
Agreement.

10. Claim--A demand or assertion by Owner or
Contractor seeking an adjustment of Contract Price or
Contract Times, or both, or other relief with respect to the
terms of the Contract. A demand for money or services by
a third party is not a Claim.

11. Contract--The entire and integrated written
agreement between the Owner and Confractor concerning
the Work. The Contract supersedes prior negotiations,
representations, or agreements, whether written or oral.

12. Contract Documents-- Those items so designated
in the Agreement. Only printed or hard copies of the
items listed in the Agreement are Contract Documents.
Approved Shop Drawings, other Contractor’s submittals,
and the reports and drawings of subsurface and physical
conditions are not Contract Documents.

13. Contract Price--The moneys payable by Owner
to Contractor for completion of the Work in accordance
with the Contract Documents as stated in the Agreement
(subject to the provisions of Paragraph 11.03 in the case
of Unit Price Work).

14. Contract Times--The number of days or the dates
stated in the Agreement to: (i) achieve Milestones, if any,
(ii) achieve Substantial Completion; and (iii) complete the
Work so that it is ready for final payment as evidenced by
Engineer’s written recommendation of final payment.

15. Contractor--The individual or entity with whom
Owner has entered into the Agreement.

16. Cost of the Work--See Paragraph 11.01.A for
definition.

 17. Drawings--That part of the Contract Documents
prepared or approved by Engineer which graphically
shows the scope, extent, and character of the Work fo be
performed by Contractor. Shop Drawings and other
Contractor submittals are not Drawings as so defined.

18. Effective Date of the Agreement--The date
indicated in the Agreement on which it becomes effective,
but if no such date is indicated, it means the date on
which the Agreement is signed and delivered by the last
of the two parties to sign and deliver.

19. Engineer--The individual or entity named as
such in the Agreement.

20. Field Order--A written order issued by Engineer
which requires minor changes in the Work but which does

EJCDC C-700 Standard General Conditions of the Construction Contract.
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not involve a change in the Contract Price or the Contract
Times.

21. General Requirements--Sections of Division 1 of
the Specifications. The General Requirements pertain to
all sections of the Specifications.

22. Hazardous  Environmental  Condition—-The
presence at the Site of Asbestos, PCBs, Petroleum,
Hazardous Waste, or Radioactive Material in such
quantities or circumstances that may present a substantial
danger fo persons or property exposed thereto in
connection with the Work.

23, Hazardous Waste--The term Hazardous Waste
shall have the meaning provided in Section 1004 of the
Solid Waste Disposal Act (42 USC Section 6903) as
amended from time to time.

24. Laws and Regulations; Laws or Regulations—
Any and all applicable laws, rules, regulations, ordinanc-
es, codes, and orders of any and all governmental bodies,
agencies, authorities, and courts having jurisdiction.

25.  Liens—-Charges, security inferests, or
encumbrances upon Project funds, real property, or
personal property.

26. Milestone--A principal event specified in the
Contract Documents relating to an intermediate comple-
tion date or time prior fo Substantial Completion of all the
Work.

27. Notice of Award-—-The written notice by Owner
to the Successful Bidder stating that upon timely
compliance by the Successful Bidder with the conditions
precedent listed therein, Owner will sign and deliver the
Agreement.

28. Notice to Proceed--A wrilten notice given by
Owner to Contractor fixing the date on which the Con-
tract Times will commence to tun and on which
Contractor shall start to perform the Work under the
Contract Documents.

29. Owner--The individual or entity with whom
Contractor has entered into the Agreement and for whom
the Work is to be performed.

30. PCBs--Polychlorinated biphenyls.

31. Petroleum--Petroleum, including crude oil or any
fraction thereof which is liquid at standard conditions of
temperature and pressure (60 degrees Fahrenheit and 14.7
pounds per square inch absolute), such as oil, petroleum,
fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil
mixed with other non-Hazardous Waste and crude oils.

32. Progress Schedule--A schedule, prepared and
maintained by Contractor, describing the sequence and

duration of the activities comprising the Contractor’s plan
to accomplish the Work within the Contract Times.

33. Project--The ftotal construction of which the
Work to be performed under the Contract Documents may
be the whole, or a part.

34, Project Manual--The bound documentary
information prepared for bidding and constructing the
Work. A listing of the contents of the Project Manual,
which may be bound in one or more volumes, is
contained in the table(s) of contents.

35. Radioactive Material--Source, special nuclear, or
byproduct material as defined by the Atomic Energy Act
of 1954 (42 USC Section 2011 et seq.) as amended from
time to time.

36. Related Entity -- An officer, director, partner,
employee, agent, consultant, or subcontractor.

37. Resident Project Representative-—The authorized
representative of Engineer who may be assigned to the
Site or any part thereof.

38. Samples--Physical examples of materials,
equipment, or workmanship that are representative of
some portion of the Work and which establish the
standards by which such portion of the Work will be
judged.

39. Schedule of Submittals--A schedule, prepared
and maintained by Contractor, of required submittals and
the time requirements to support scheduled performance
of related construction activities.

40. Schedule of Values--A schedule, prepared and
maintained by Contractor, allocating portions of the
Contract Price to various portions of the Work and used
as the basis for reviewing Contractor’s Applications for
Payment.

41. Shop Drawings--All  drawings, diagrams,
illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for
Contractor and submitted by Contractor to illustrate some
portion of the Work.

432. Site--Lands or areas indicated in the Contract
Documents as being furnished by Owner upon which the
Work is to be performed, including rights-of-way and
easements for access thereto, and such other lands
furnished by Owner which are designated for the use of
Contractor.

EJCDC C-700 Standard General Conditions of the Construction Contract.
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43. Specifications--That part of the Contract
Documents consisting of wrilten requirements for
materials, equipment, systems, standards and
workmanship as applied to the Work, and certain
administrative requirements and procedural matters
applicable thereto.

44. Subcontractor--An individual or entity having a
direct contract with Contractor or with any other
Subcontractor for the performance of a part of the Work
at the Site.

45, Substantial Completion—-The time at which the
Work (or a specified part thereof) has progressed to the
point where, in the opinion of Engineer, the Work (or a
specified part thereof) is sufficiently complete, in
accordance with the Coniract Documents, so that the
Work (or a specified part thereof) can be utilized for the
purposes for which it is intended. The terms “substantially
complete” and “substantially completed” as applied to all
or part of the Work refer to Substantial Completion
thereof.

46. Successful Bidder-—-The Bidder submitting a
responsive Bid to whom Owner makes an award.

47. Supplementary Conditions—That part of the
Contract Documents which amends or supplements these
General Conditions.

48. Supplier—-A manufacturer, fabricator, supplier,
distributor, materialman, or vendor having a direct
contract with Contractor or with any Subcontractor to
furnish materials or equipment to be incorporated in the
Work by Contractor or any Subcontractor.

49. Underground  Facilities—All ~ underground
pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels, or other such facilities or attachments, and
any encasements containing such facilities, including
those that convey eclectricity, gases, steam, liquid
petroleum products, telephone or other communications,
cable television, water, wastewater, storm water, other
liquids or chemicals, or traffic or other control systems.

50. Unit Price Work--Work to be paid for on the
basis of unit prices.

51. Work--The entire construction or the various
separately identifiable parts thereof required to be
provided under the Contract Documents. Work includes
and is the result of performing or providing all labor,
services, and documentation necessary fo produce such
construction, and furnishing, installing, and incorporating
all materials and equipment into such construction, all as
required by the Contract Documents.

52. Work Change Directive--A written statement to
Contractor issued on or after the Effective Date of the
Agreement and signed by Owner and recommended by

Engineer ordering an addition, deletion, or revision in the
Work, or responding to differing or unforeseen subsurface
or physical conditions under which the Work is to be
performed or to emergencies. A Work Change Directive
will not change the Contract Price or the Contract Times
but is evidence that the parties expect that the change
ordered or documented by a Work Change Directive will
be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if
any, on the Contract Price or Confract Times.

1.02  Terminology

A. The following words or terms are not defined but,
when used in the Bidding Requirements or Contract
Documents, have the following meaning.

B. Intent of Certain Terms or Adjectives

1. The Contract Documents include the terms “as
allowed,” “as approved,” “as ordered”, “as directed”
or terms of like effect or import to authorize an
exercise of professional judgment by Engineer. In
addition, the adjectives “reasonable,” “suitable,”
“acceptable,” “proper,” “satisfactory,” or adjectives
of like effect or import are used to describe an action
or determination of Enginecer as to the Work. It is
intended that such exercise of professional judgment,
action or determination will be solely to evaluate, in
general, the Work for compliance with the require-
ments of and information in the Contract Documents
and conformance with the design concept of the com-
pleted Project as a functioning whole as shown or
indicated in the Contract Documents (unless there is
a specific statement indicating otherwise). The use of
any such term or adjective is not intended to and shall
not be effective to assign to Engineer any duty or
authority to supervise or direct the performance of
the Work or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph
9.09 or any other provision of the Confract
Documents.

C. Day

1. The word “day” means a calendar day of 24
hours measured from midnight to the next
midnight.

D. Defective
1. The word “defective,” when modifying the word
“Work,” refers to Work that is unsatisfactory,
faulty, or deficient in that it:

a. does not conform to the Contract Documents,
or

b. does not meet the requirements of any
applicable inspection, reference standard, test, or
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approval referred to in the Confract Documents,
or

c. has been damaged prior to Engineer’s -
recommendation of final payment (unless
responsibility for the protection thereof has been
assumed by Owner at Substantial Completion in
accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide

1. The word “furnish,” when used in connection
with services, materials, or equipment, shall mean to
supply and deliver said services, materials, or
equipment to the Site (or some other specified
location) ready for use or installation and in usable or
operable condition.

2. The word “install,” when used in connection
with services, materials, or equipment, shall mean to
put into use or place in final position said services,
materials, or equipment complete and ready for
intended use.

3. The words “perform” or “provide,” when used in
connection with services, materials, or equipment,
shall mean to furnish and install said services,
materials, or equipment complete and ready for
intended use.

4. When “furnish,” “install,” “perform,” or “pro-
vide” is not used in connection with services,
materials, or equipment in a context clearly requiring
an obligation of Contractor, “provide” is implied,

F. Unless stated otherwise in the Contract Documents,
words or phrases which have a well-known technical or
construction industry or trade meaning are used in the
Contract Documents in accordance with such recognized
meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01  Delivery of Bonds and Evidence of Insurance

A. When Contractor delivers the executed counterparts of
the Agreement-to Owner, Contractor shall also deliver to
Owner such bonds as Contractor may be required to
furnish.

B. Evidence of Insurance: Before any Work at the Site is
started, Contractor and Owner shall each deliver to the
other, with copies to each additional insured identified in
the Supplementary Conditions, certificates of insurance
(and other evidence of insurance which either of them or
any additional insured may reasonably request) which

Contractor and Owner respectively are required to
purchase and maintain in accordance with Article 5.

2.02 Copies of Documents

A. Owner shall furnish to Contractor up to ten printed or
hard copies of the Drawings and Project Manual.
Additional copies will be furnished upon request at the
cost of reproduction.

2.03 Commencement of Contract Times; Notice to
Proceed

A. The Contract Times will commence to run on the
thirtieth day after the Effective Date of the Agreement or,
if a Notice to Proceed is given, on the day indicated in the
Notice to Proceed. A Notice to Proceed may be given at
any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of
Bid opening or the thirtieth day after the Effective Date of
the Agreement, whichever date is earlier.

2.04  Starting the Work

A. Contractor shall start to perform the Work on the date
when the Contract Times commence to run. No Work
shall be done at the Site prior to the date on which the
Contract Times commence to run.

2.05 Before Starting Construction

A. Preliminary Schedules: Within 10 days after the
Effective Date of the Agreement (unless otherwise speci-
fied in the General Requirements), Contractor shall
submit to Engineer for timely review:

1. a preliminary Progress Schedule; indicating the
times (numbers of days or dates) for starting and
completing the various stages of the Work, including
any Milestones specified in the Contract Documents;

2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the
Work which includes quantities and prices of items
which when added together equal the Contract Price
and subdivides the Work info component parts in
sufficient detail to serve as the basis for progress
payments during performance of the Work. Such
prices will include an appropriate amount of
overhead and profit applicable to each item of Work.

2.06 Preconstruction Conference

A. Before any Work at the Site is started, a conference
attended by Owner, Contractor, Engineer, and others as
appropriate will be held to establish a working
understanding among the parties as to the Work and to
discuss the schedules referred to in Paragraph 2.05.A,
procedures for handling Shop Drawings and other
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submittals, processing Applications for Payment, and
maintaining required records.

2.07  Initial Acceptance of Schedules

A. At least 10 days before submission of the first
Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be
held to review for acceptability to Engineer as provided
below the schedules submitted in accordance with
Paragraph 2.05.A. Contractor shall have an additional 10
days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be
made to Contractor until acceptable schedules are
submitted to Engineer. .

1. The Progress Schedule will be acceptable to
Engineer if it provides an orderly progression of the
Work to completion within the Contract Times. Such
acceptance will not impose on Engineer responsibil-
ity for the Progress Schedule, for sequencing,
scheduling, or progress of the Work nor interfere
with or relieve Contractor from Contractor’s full
responsibility therefor.

2. Contractor’s Schedule of Submittals will be
acceptable to Engineer if it provides a workable
arrangement - for reviewing and processing the
required submittals.

3. Contractor’s Schedule of Values will be accept-
able to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price
to component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT,
AMENDING, REUSE

3.01 Intent

A. The Contract Documents are complementary; what is

‘required by one is as binding as if required by all.

B. It is the intent of the Contract Documents to describe a
functionally complete Project (or part thereof) to be
constructed in accordance with the Contract Documents.
Any labor, documentation, services, materials, or equip-
ment that may reasonably be inferred from the Contract
Documents or from prevailing custom or trade usage as
being required to produce the intended result will be
provided whether or not specifically called for at no
additional cost to Owner.

C. Clarifications and interpretations of the Contract
Documents shall be issued by Engineer as provided in
Article 9.

3.02  Reference Standards

A. Standards, Specifications, Codes, Laws, and
Regulations

1. Reference to standards, specifications, manuals,
or codes of any technical society, organization, or
association, or to Laws or Regulations, whether such
reference be specific or by implication, shall mean
the standard, specification, manual, code, or Laws or
Regulations in effect at the time of opening of Bids
(or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise
specifically stated in the Contract Documents.

2. No provision of any such standard, specification,
manual or code, or any instruction of a Supplier shall
be effective to change the duties or responsibilities of
Owner, Contractor, or Engineer, or any of their
subcontractors, consultants, agents, or employees
from those set forth in the Contract Documents. No
such provision or instruction shall be effective to
assign to Owner, or Engineer, or any of,, their Related
Entities, any duty or authority to supervise or direct
the performance of the Work or any duty or authority
to undertake responsibility inconsistent with the
provisions of the Contract Documents.

3.03  Reporting and Resolving Discrepancies
A. Reporting Discrepancies

1. Contractor's Review of Contract Documents
Before Starting Work: Before undertaking each part
of the Work, Contractor shall carefully study and
compare the Confract Documents and check and
verify pertinent figures therein and all applicable
field measurements. Contractor shall promptly report
in writing to Engineer any conflict, error, ambiguity,
or discrepancy which Contractor may discover and
shall obtain a written interpretation or clarification
from Engineer before proceeding with any Work
affected thereby.

2. Contractor's Review of Contract Documents
During Performance of Work: If, during the
performance of the Work, Contractor discovers any
conflict, error, ambiguity, or discrepancy within the
Contract Documents or between the Contract Docu-
ments and any provision of any Law or Regulation
applicable to the performance of the Work or of any
standard, specification, manual or code, or of any
instruction of any Supplier, Contractor shall promptly
report it to Engineer in writing. Contractor shall not
proceed with the Work affected thereby (except in an
emergency as required by Paragraph 6.16.A) until an
amendment- or supplement fo the Contract
Documents has been issued by one of the methods
indicated in Paragraph 3.04.

EJCDC C-700 Standard General Conditions of the Construction Contract.
Copyright © 2002 National Society of Professional Engincers for EXCDC. All righis reserved.

00700 - 10




3. Contractor shall not be liable to Owner or
Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents
unless Contractor knew or reasonably should have
known thereof.

B. Resolving Discrepancies

1. Except as may be otherwise specifically stated in
the Contract Documents, the provisions of the
Contract Documents shall take precedence in
resolving any conflict, error, ambiguity, or discrepan-
cy between the provisions of the Contract Documents
and:

a. the provisions of any standard, specification,
manual, code, or instruction (whether or not

specifically incorporated by reference in the

Contract Documents); or

b. the provisions of any Laws or Regulations
applicable to the performance of the Work
(unless such an interpretation of the provisions
of the Contract Documents would result in viola-
tion of such Law or Regulation).

3.04  Amending and Supplementing Contract
Documents

A. The Contract Documents may be amended to provide
for additions, deletions, and revisions in the Work or to
modify the terms and conditions thereof by either a
Change Order or a Work Change Directive.

B. The requirements of the Confract Documents may be
supplemented and minor variations and deviations in the
Work may be authorized, by one or more of the following
ways:

1. A Field Order;

2. Engineer’s approval of a Shop Drawing or
Sample; (Subject to the provisions of Paragraph
6.17.D.3); or

3. Engineer’s written interpretation or clarification.
3.05  Reuse of Documents

A. Contractor and any Subcontractor or Supplier or other
individual or entity performing or furnishing all of the
Work under a direct or indirect contract with Contractor,
shall not:

1. have or acquire any title to or ownership rights in
any of the Drawings, Specifications, or other
documents (or copies of any thereof) prepared by or
bearing the seal of Engineer or Engineer’s
consultants, including electronic media editions; or

2. reuse any of such Drawings, Specifications,
other documents, or copies thereof on extensions of
the Project or any other project without written
consent of Owner and Engineer and specific written
verification or adaption by Engineer.

B. The prohibition of this Paragraph 3.05 will survive
final payment, or termination of the Contract. Nothing
herein shall preclude Confractor from retaining copies of
the Contract Documents for record purposes.

3.06 Electronic Data

A. Copies of data furnished by Owner or Engineer to
Contractor or Confractor to Owner or Engineer that may
be relied upon are limited fo the printed copies (also
known as hard copies). Files in electronic media format of
text, data, graphics, or other types are furnished only for
the convenience of the receiving party. Any conclusion or
information obtained or derived from such electronic files
will be at the user’s sole risk. If there is a discrepancy
between the electronic files and the hard copies, the hard
copies govern.

B. Because data stored in electronic media format can
deteriorate or be modified inadvertently or otherwise
without authorization of the data’s creator, the party
receiving electronic files agrees that it will perform
acceptance tests or procedures within 60 days, after which
the receiving party shall be deemed to have accepted the
data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the
transferring party.

C. When transferring documents in electronic media
format, the transferring party makes no representations as
to long term compatibility, usability, or readability of
documents resulting from the use of sofiware application
packages, operating systems, or computer hardware
differing from those used by the data’s creator.

ARTICLE 4 - AVAILABILITY OF LANDS;
SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS;
REFERENCE POINTS

4.01  Availability of Lands

A. Owner shall furnish the Site. Owner shall notify
Contractor of any encumbrances or restrictions not of
general application but specifically related to use of the
Site with which Contractor must comply in performing
the Work. Owner will obtain in a timely manner and pay
for easements for permanent structures or permanent
changes in existing facilities. If Contractor and Owner arc
unable to agree on entitlement to or on the amount or
extent, if any, of any adjustment in the Contract Price or
Contract Times, or both, as a result of any delay in
Owner’s furnishing the Site or a part thereof, Contractor
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may make a Claim therefor as provided in Paragraph
10.05.

B. Upon reasonable written request, Owner shali furnish
Contractor with a current statement of record legal title
and legal description of the lands upon which the Work is
to be performed and Owner’s interest therein as necessary
for giving notice of or filing a mechanic's or construction
lien against such lands in accordance with applicable
Laws and Regulations.

C. Contractor shall provide for all additional lands and
access thereto that may be required for temporary
construction facilities or storage of materials and equip-
ment.

4.02  Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions
identify:

1. those reports of explorations and tests of
subsurface conditions at or contiguous to the Site that
Engineer has used in preparing the Contract Docu-
ments; and

2. those drawings of physical conditions in or relat-
ing to existing surface or subsurface structures at or
contignous to ‘the Site (except Underground
Facilities) that Engineer has used in preparing the
Contract Documents.

B. Limited Reliance by Contractor on Technical Data
Authorized: Contractor may rely upon the general
accuracy of the “technical data” contained in such reports
and drawings, but such reports and drawings are not
Contract Documents. Such “technical data” is identified
in the Supplementary Conditions. Except for such reliance
on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of
their Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposes, including, but not limited

~ 1o, any aspects of the means, methods, techniques,
sequences, and procedures of construction to be
employed by Contractor, and safety precautions and
programs incident thereto; or

2. other data, interpretations, opinions, and
information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion
drawn from any "technical data" or any such other
data, interpretations, opinions, or information.

4.03  Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or
physical condition at or contiguous to the Site that is
uncovered or revealed either:
1. is of such a nature as to establish that any
“technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially
inaccurate; or

2. is of such a nature as to require a change in the
Contract Documents; or

3. differs materially from that shown or indicated in
the Contract Documents; or

4. is of an unusual nature, and differs materially
from conditions ordinarily encountered and generally
recognized as inherent in work of the character
provided for in the Contract Documents;

then Confractor shall, promptly after becoming aware
thereof and before further disturbing the subsurface or
physical conditions or performing any Work in connec-
tion therewith (except in an emergency as required by
Paragraph 6.16.A), notify Owner and Engineer in writing
about such condition. Contractor shall not further disturb
such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written
order to do so.

B. Engineer’s Review: After receipt of written notice as
required by Paragraph 4.03.A, Engineer will promptly
review the pertinent condition, determine the necessity of
Owner's obtaining additional exploration or tests with
respect thereto, and advise Owner in writing (with a copy
to Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments
1. The Contract Price or the Contract Times, or

both, will be equitably adjusted to the extent that the
existence of such differing subsurface or physical

- condition causes -an increase or decrease ‘in -

Contractor’s cost of, or time required for, perfor-
mance of the Work; subject, however, to the follow-
ing:

a. such condition must meet any one or more of
the categories described in Paragraph 4.03.A;
and

b. with respect to Work that is paid for on a Unit
Price Basis, any adjustment in Contract Price
will be subject to the provisions of Paragraphs
9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment
in the Contract Price or Contract Times if:
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a. Contractor knew of the existence of such
conditions at the time Contractor made a final
commitment to Owner with respect to Contract
Price and Contract Times by the submission of a
Bid or becoming bound under a negotiated
contract; or

b. the existence of such condition could
reasonably have been discovered or revealed as a
result of any examination, investigation, explo-
ration, test, or study of the Site and contiguous
areas required by the Bidding Requirements or
Contract Documents to be conducted by or for
Contractor prior to Confractor's making such
final commitment; or

c. Confractor failed to give the written notice as
required by Paragraph 4.03.A.

3. If Owner and Confractor are unable to agree on
entitlement to or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract
Times, or both, a Claim may be made therefor as
provided in Paragraph 10.05. However, Owner and
Engineer, and any of their Related Entities shall not
be liable to Contractor for any claims, costs, losses,
or damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other
dispute resolution costs) sustained by Contractor on
or in connection with any other project or anticipated
project.

4.04 Underground Facilities

A. Shown or Indicated: The information and data shown
or indicated in the Contract Documents with respect to
existing Underground Facilities at or contiguous to the
Site is based on information and data furnished to Owner
or Engineer by the owners of such Underground Facili-
ties, including Owner, or by others. Unless it is otherwise
expressly provided in the Supplementary Conditions:

1. Owner and Engineer shall not be responsible for
the accuracy or completeness of any such information
or data; and

2. the cost of all of the following will be included
in the Confract Price, and Contractor shall have full
responsibility for:

a. reviewing and checking all such information
and data,

b. locating all Underground Facilities shown or
indicated in the Contract Documents,

c. coordination of the Work with the owners of
such Underground Facilities, including Owner,
during construction, and

d. the safety and protection of all such Under-
ground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated

1. If an Underground Facility is uncovered or
revealed at or contiguous fo the Site which was not
shown or indicated, or not shown or indicated with
reasonable accuracy in the Contract Documents,
Contractor shall, promptly after becoming aware
thereof and before further disturbing conditions
affected thereby or performing any Work in
connection therewith (except in an emergency as
required by Paragraph 6.16.A), identify the owner of
such Underground Facility and give written notice to
that owner and to Owner and Engineer. Engineer will
promptly review the Underground Facility and
determine the extent, if any, to which a change is
required in the Contract Documents to reflect and
document the consequences of the existence or
location of the Underground Facility. During such
time, Contractor shall be responsible for the safety
and protection of such Underground Facility.

2. If Engineer concludes that a change in the
Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect
and document such consequences. An equitable
adjustment shall be made in the Contract Price or
Contract Times, or both, to the extent that they are
attributable to the existence or location of any
Underground Facility that was not shown or indicated
or not shown or indicated with reasonable accuracy
in the Contract Documents and that Contractor did
not know of and could not reasonably have been
expected to be aware of or to have anticipated. If
Owner and Contractor are unable to agree on
entitlement to or on the amount or extent, if any, of
any such adjustment in Contract Price or Contract
Times, Owner or Confractor may make a Claim
therefor as provided in Paragraph 10.05.

4.05  Reference Poinits

A. Owner shall provide engineering surveys to establish
reference points for construction which in Engineer’s
judgment are necessary to enable Contractor to proceed
with the Work. Contractor shall be responsible for laying
out the Work, shall protect and preserve the established
reference points and property monuments, and shall make
no changes or relocations without the prior written
approval of Owner. Contractor shall report to Engineer
whenever any reference point or property monument is
lost or destroyed or requires relocation because of
necessary changes in grades or locations, and shall be
responsible for the accurate replacement or relocation of
such reference points or property monuments by
professionally qualified personnel.
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4.06 Hazardous Environmental Condition at Site

A. Reporis and Drawings: Reference is made to the
Supplementary Conditions for the identification of those
reports and drawings relating to a Hazardous
Environmental Condition identified at the Site, if any, that
have been utilized by the Engineer in the preparation of
the Contract Documents.

B. Limited Reliance by Contractor on Technical Data
Authorized: Contractor may rely upon the general
accuracy of the “technical data” contained in such reports
and drawings, but such reports and drawings are not
Contract Documents. Such “technical data” is identified
in the Supplementary Conditions. Except for such reliance
on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of
their Related Entities with respect to:

1. the completeness of such reports and drawings
for Contractor’s purposes, including, but not limited
to, any aspects of the means, methods, techniques,
sequences and procedures of consfruction to be
employed by Contractor and safety precautions and
programs incident thereto; or

2. other data, interpretations, opinions and
information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion
drawn from any “technical data” or any such other
data, interpretations, opinions or information,

C. Contractor shall not be responsible for any Hazardous
Environmental Condition uncovered or revealed at the
Site which was not shown or indicated in Drawings or
Specifications or identified in the Confract Documents to
be within the scope of the Work. Contractor shall be
responsible for a Hazardous Environmental Condition
created with any materials brought fo the Site by
Contractor, Subcontractors, Suppliers, or anyone else for
whom Contractor is responsible.

D. If Contractor enicounters a Hazardous Environmental ~

Condition or if Contractor or anyone for whom Contractor
is responsible creates a Hazardous Environmental
Condition, Contractor shall immediately: (i) secure or
otherwise isolate such condition; (ii) stop all Work in
connection with such condition and in any area affected
thereby (except in an emergency as required by Paragraph
6.16.A); and (iii) notify Owner and Engineer (and
promptly thereafter confirm such notice in writing).
Owner shall promptly consult with Engineer concerning
the necessity for Owner to retain a qualified expert to
evaluate such condition or take corrective action, if any.

E. Contractor shall not be required to resume Work in
connection with such condition or in any affected area
until after Owner has obtained any required permits
related thereto and delivered to Contractor written notice:

(i) specifying that such condition and any affected area is
or has been rendered safe for the resumption of Work; or
(ii) specifying any special conditions under which such
Work may be resumed safely. If Owner and Contracior
cannot agree as to entitlement to or on the amount or
extent, if any, of any adjustment in Contract Price or
Contract Times, or both, as a result of such Work stop-
page or such special conditions under which Work is
agreed to be resumed by Contractor, either party may
make a Claim therefor as provided in Paragraph 10.05.

F. If after receipt of such written notice Contractor does
not agree to resume such Work based on a reasonable
belief it is unsafe, or does not agree to resume such Work
under such special conditions, then Owner may order the
portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and
Contractor cannot agree as to entitlement to or on the
amount or extent, if any, of an adjustment in Contract
Price or Contract Times as a result of deleting such
portion of the Work, then either party may make a Claim
therefor as provided in Paragraph 10.05. Owner may have
such deleted portion of the Work performed by Owner’s
own forces or others in accordance with Article 7.

G. To the fullest extent permitted by Laws and
Regulations, Owner shall indemnify and hold harmless
Contractor, Subcontractors, and Engineer, and the
officers, directors, partners, employees, agents,
consultants, and subcontractors of each and any of them
from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to a Hazardous
Environmental Condition, provided that such Hazardous
Environmental Condition: (i) was not shown or indicated
in the Drawings or Specifications or identified in the
Contract Documents to be included within the scope of
the Work, and (ii) was not created by Contractor or by
anyone for whom Contractor is responsible. Nothing in
this Paragraph 4.06G shall obligate Owner to indemnify
any individual or entity from and against the conse-

quences of that individual’s or entity’s own negligence.

H. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors,
partners, employees, agents, consultants, and
subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to a Hazardous Environmental Condition
created by Contractor or by anyone for whom Contractor
is responsible. Nothing in this Paragraph 4.06.H shall
obligate Contractor to indemnify any individual or entity
from and against the consequences of that individual’s or
entity’s own negligence.
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I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do
not apply to a Hazardous Environmental Condition
uncovered or revealed at the Site.

ARTICLE 5 - BONDS AND INSURANCE

5.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and payment
bonds, each in an amount at least equal to the Contract
Price as security for the faithful performance and payment
of all of Contractor’s obligations under the Contract
Documents. These bonds shall remain in effect until one
year after the date when final payment becomes due or
until completion of the correction period specified in
Paragraph 13.07, whichever is later, except as provided
otherwise by Laws or Regulations or by the Contract
Documents. Contractor shall also furnish such other
bonds as are required by the Contract Documents.

B. All bonds shall be in the form prescribed by the
Contract Documents except as provided otherwise by
Laws or Regulations, and shall be executed by such
sureties as are named in the current list of “Companies
Holding Certificates of Authority as Acceptable Sureties
on Federal Bonds and as Acceptable Reinsuring Compa-
nies” as published in Circular 570 (amended) by the
Financial Management Service, Surety Bond Branch, U.S.
Department of the Treasury. All bonds signed by an agent
must be accompanied by a certified copy of the agent’s
authority to act.

C. If the surety on any bond furnished by Contractor is
declared bankrupt or becomes insolvent or its right to do
business is terminated in any state where any part of the
Project is located or it ceases to meet the requirements of
Paragraph 5.01.B, Contractor shall promptly notify
Owner and Engineer and shall, within 20 days after the
event giving rise to such notification, provide another
bond and surety, both of which shall comply with the
requirements of Paragraphs 5.01.B and 5.02.

5.02 Licensed Sureties and Insurers

A. All bonds and insurance required by the Contract
Documents to be purchased and maintained by Owner or
Contractor shall be obtained from surety or insurance
companies that are duly licensed or authorized in the
jurisdiction in which the Project is located to issue bonds
or insurance policies for the limits and coverages so
required. Such surety and insurance companies shall also
meet such additional requirements and qualifications as
may be provided in the Supplementary Conditions.

5.03  Certificates of Insurance
A.. Contractor shall deliver to Owner, with copies to each

additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence

of insurance requested by Owner or any other additional
insured) which Contractor is required to purchase and
maintain.

B. Owner shall deliver to Contractor, with copies to each
additional insured identified in the Supplementary Condi-
tions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional
insured) which Owner is required to purchase and
maintain.

5.04 Contractor’s Liability Insurance

A. Contractor shall purchase and maintain such liability
and other insurance as is appropriate for the Work being
performed and as will provide protection from claims set
forth below which may arise out of or result from
Contractor’s performance of the Work and Contractor’s
other obligations under the Contract Documents, whether
it is to be performed by Contractor, any Subcontractor or
Supplier, or by anyone directly or indirectly employed by
any of them to perform any of the Work, or by anyone for
whose acts any of them may be liable:

1. claims under workers’ compensation, disability
benefits, and other similar employee benefit acts;

2. claims for damages because of bodily injury,
occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury,
sickness or disease, or death of any person other than
Contractor’s employees;

4. claims for damages insured by reasonably
available personal injury liability coverage which are
sustained:

a. by any person as a result of an offense
directly or indirectly related to the employment
of such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work
itself, because of injury to or destruction of tangible
property wherever located, including loss of use
resulting therefrom; and

6. claims for damages because of bodily injury or
death of any person or property damage arising out of
the ownership, maintenance or use of any motor
vehicle.

B. The policies of insurance required by this Paragraph
5.04 shall:

1. with respect to insurance required by Paragraphs
5.04.A.3 through 5.04.A.6 inclusive, include as
additional insured (subject to any customary exclu-
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sion regarding professional liability) Owner and
Engineer, and any other individuals or entities
identified in the Supplementary Conditions, all of
whom shall be listed as additional insureds, and
include coverage for the respective officers, directors,
partners, employees, - agents, consultants and
subcontractors of each and any of all such additional
insureds, and the insurance afforded to these addi-
tional insureds shall provide primary coverage for all

5.06  Property Insurance

A. Unless otherwise provided in the Supplementary

Conditions, Owner shall purchase and maintain property
insurance upon the Work at the Site in the amount of the

full replacement cost thereof (subject to such deductible
amounts as may be provided in the Supplementary
Conditions or required by Laws and Regulations). This
insurance shall:

claims covered thereby;

2. include at least the specific coverages and be
written for not less than the limits of liability provid-
ed in the Supplementary Conditions or required by
Laws or Regulations, whichever is greater;

3. include completed operations insurance;

4. include contractual liability insurance covering
Contfractor’s indemnity obligations under Paragraphs
6.11 and 6.20;

5. contain a provision or endorsement that the
coverage afforded will not be canceled, materially
changed or renewal refused until at least 30 days
prior written notice has been given to Owner and
Contractor and to each other additional insured
identified in the Supplementary Conditions to whom
a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor
pursuant to Paragraph 5.03 will so provide);

6. remain in effect at least until final payment and
at all times thereafter when Coniractor may be
correcting, removing, or replacing defective Work in
accordance with Paragraph 13.07; and

7. with respect to completed operations insurance,
and any insurance coverage written on a claims-made
basis, remain in effect for at least two years after final
payment.

a. Contractor shall furnish Owner and each other
additional insured identified in the Supple-

~~ ~ “mentary Conditions, to whom a certificate of -
insurance has been issued, evidence satisfactory
to Owner and any such additional insured of
continuation of such insurance at final payment
and one year thereafter.

5.05 Owner’s Liability Insurance

A. In addition to the insurance required to be provided by
Contractor under Paragraph 5.04, Owner, at Owner’s
option, may purchase and maintain at Owner’s expense
Owner’s own liability insurance as will protect Owner
against claims which may arise from operations under the
Contract Documents.

1. include the interests of Owner, Confractor,
Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary
Conditions, and the officers, directors, partners,
employees, agents, consultants and subcontractors of
each and any of them, each of whom is deemed to
have an insurable interest and shall be listed as an
insured or additional insured;

2. be wriften on a Builder’s Risk “all-risk” or open
peril or special causes of loss policy form that shall at
least include insurance for physical loss or damage to
the Work, temporary buildings, false work, and
materials and equipment in {ransit, and shall insure
against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism
and malicious mischief, earthquake, collapse, debris
removal, demolition occasioned by enforcement of
Laws and Regulations, water damage, (other than
caused by flood) and such other perils or causes of
loss as may be specifically required by the
Supplementary Conditions;

3. include expenses incurred in the repair or
replacement of any insured property (including but
not limited to fees and charges of engineers and
architects);

4. cover materials and equipment stored at the Site
or at another location that was agreed to in writing by
Owner prior fo being incorporated in the Work,
provided that such materials and equipment have
been included in an Application for Payment

recommended by Engineer;

5. allow for partial utilization of the Work by
Owner;

6. include testing and startup; and

7. be maintained in effect until final payment is
made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days
written notice to each other additional insured to
whom a certificate of insurance has been issued.

B. Owner shall purchase and maintain such boiler and
machinery insurance or additional property insurance as
may be required by the Supplementary Conditions or

Laws and Regulations which will include the interests of

Owner, Contractor, Subcontractors, and Engineer, and
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any other individuals or entities identified in the
Supplementary Conditions, and the officers, directors,
partners, employees, agents, consultants and
subcontractors of each and any of them, each of whom is
deemed to have an insurable interest and shall be listed as
an insured or additional insured.

C. All the policies of insurance (and the certificates or
other evidence thereof) required to be purchased and
maintained in accordance with Paragraph 5.06 will
contain a provision or endorsement that the coverage
afforded will not be canceled or materially changed or
renewal refused until at least 30 days prior written notice
has been given to Owner and Contractor and fo each other
additional insured to whom a certificate of insurance has
been issued and will contain waiver provisions in accor-
dance with Paragraph 5.07.

D. Owner shall not be responsible for purchasing and
maintaining any property insurance specified in this
Paragraph 5.06 to protect the interests of Confractor,
Subcontractors, or others in the Work to the extent of any
deductible amounts that are identified in the Supple-
mentary Conditions. The risk of loss within such
identified deductible amount will be borne by Contractor,
Subcontractors, or others suffering any such loss, and if
any of them wishes property insurance coverage within
the limits of such amounts, each may purchase and
maintain it at the purchaser’s own expense.

E. If Contractor requests in writing that other special
insurance be included in the property insurance policies
provided under Paragraph 5.06, Owner shall, if possible,
include such insurance, and the cost thereof will be
charged to Contractor by appropriate Change Order. Prior
to commencement of the Work at the Site, Owner shall in
writing advise Contractor whether or not such other
insurance has been procured by Owner.

5.07 Waiver of Rights

A. Owner and Contractor intend that all policies
purchased in accordance with Paragraph 5.06 will protect
Owner, Contractor, Subcontractors, and Engineer, and all
other individuals or entities identified in the Supple-
mentary Conditions to be listed as insureds or additional
insureds (and the officers, directors, pariners, employees,
agents, consultants and subcontractors of each and any of
them) in such policies and will provide primary coverage
for all losses and damages caused by the perils or causes
of loss covered thereby. All such policies shall contain
provisions to the effect that in the event of payment of
any loss or damage the insurers will have no rights of
recovery against any of the insureds or additional insureds
thereunder. Owner and Contractor waive all rights against
each other and their respective officers, directors,
partners, employees, agents, consultants and
subcontractors of each and any of them for all losses and
damages caused by, arising out of or resulting from any of
the perils or causes of loss covered by such policies and
any other property insurance applicable to the Work; and,

in addition, waive all such rights against Subcontractors,
and Engineer, and all other individuals or entities
identified in the Supplementary Conditions to be listed as
insured or additional insured (and the officers, directors,
partners, employees, agents, consultants and
subcontractors of each and any of them) under such
policies for losses and damages so caused. None of the
above waivers shall extend fo the rights that any party
making such waiver may have to the proceeds of
insurance held by Owner as frustee or otherwise payable
under any policy so issued.

B. Owner waives all rights against Contractor,
Subcontractors, and Engineer, and the officers, directors,
partners, employees, agents, consultants and
subconiractors of each and any of them for:

1. loss due to business interruption, loss of use, or
other consequential loss extending beyond direct
physical loss or damage to Owner’s property or the
Work caused by, arising out of, or resulting from fire
or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part
thereof caused by, arising out of, or resulting from
fire or other insured peril or cause of loss covered by
any property insurance maintained on the completed
Project or part thereof by Owner during partial
utilization pursuant to Paragraph 14.05, after
Substantial Completion pursuant to Paragraph 14.04,
or after final payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering
any loss, damage or consequential loss referred to in
Paragraph 5.07.B shall contain provisions to the effect
that in the event of payment of any such loss, damage, or
consequential loss, the insurers will have no rights of
recovery against Contractor, Subcontractors, or Engineer,
and the officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them.

5.08  Receipt and Application of Insurance Proceeds

A. Any insured loss under the policies of insurance
required by Paragraph 5.06 will be adjusted with Owner
and made payable to Owner as fiduciary for the insureds,
as their interests may appear, subject to the requirements :
of any applicable mortgage clause and of Paragraph
5.08.B. Owner shall deposit in a separate account any
money so received and shall distribute it in accordance
with such agreement as the parties in interest may reach.
If no other special agreement is reached, the damaged
Work shall be repaired or replaced, the moneys so
received applied on account thereof, and the Work and the
cost thereof covered by an appropriate Change Order.

B. Owner as fiduciary shall have power to adjust and
settle any loss with the insurers unless one of the parties
in interest shall object in writing within 15 days after the
occurrence of loss to Owner’s exercise of this power. If
such objection be made, Owner as fiduciary shall make
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settlement with the insurers in accordance with such
agreement as the parties in interest may reach. If no such
agreement among the parties in interest is reached, Owner
as fiduciary shall adjust and settle the loss with the
insurers and, if required in writing by any party in
interest, Owner as fiduciary shall give bond for the proper
performance of such duties.

5.09  Acceptance of Bonds and Insurance; Option to
Replace

A. If either Owner or Contractor has any objection to the
coverage afforded by or other provisions of the bonds or
insurance required to be purchased and maintained by the
other party in accordance with Article 5 on the basis of
non-conformance with the Contract Documents, the
objecting party shall so notify the other party in writing
within 10 days after receipt of the certificates (or other
evidence requested) required by Paragraph 2.01.B. Owner
and Contractor shall each provide to the other such
additional information in respect of insurance provided as
the other may reasonably request. If either party does not
purchase or maintain all of the bonds and insurance
required of such party by the Contract Documents, such
party shall notify the other party in writing of such failure
to purchase prior to the start of the Work, or of such
failure to maintain prior to any change in the required
coverage. Without prejudice to any other right or remedy,
the other party may elect o obtain equivalent bonds or
insurance to profect such other party's interests at the
expense of the party who was required to provide such
coverage, and a Change Order shall be issued to adjust the
Contract Price accordingly.

510  Partial Utilization, Acknowledgment of Property
Insurer

A. If Owner finds it necessary to occupy or use a portion
or portions of the Work prior to Substantial Completion
of all the Work as provided in Paragraph 14.05, no such
use or occupancy shall commence before the insurers
providing the property insurance pursuant to Paragraph
5.06 have acknowledged notice thereof and in writing
effected any changes in coverage necessitated thereby.
The insurers providing the property insurance shall -
consent by endorsement on the policy or policies, but the
property insurance shall not be canceled or permitted to
lapse on account of any such partial use or occupancy.

ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

6.01 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the
Work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be
necessary to perform the Work in accordance with the
Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques,

sequences, and procedures of construction. Contractor
shall not be responsible for the negligence of Owner or
Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of
construction which is shown or indicated in and expressly
required by the Contract Documents.

B. At all times during the progress of the Work,
Contractor shall assign a competent resident superin-
tendent who shall not be replaced without written notice
to Owner and Engineer except under extraordinary
circumstances. The superintendent will be Contractor’s
representative at the Site and shall have authority to act on
behalf of Contractor. All communications given to or
received from the superintendent shall be binding on
Contractor.

6.02 Labor; Working Hours

A. Contractor shall provide competent, suitably qualified
personnel to survey and lay out the Work and perform
construction as required by the Contract Documents.
Contractor shall at all times maintain good discipline and
order at the Site.

B. Except as otherwise required for the safety or
protection of persons or the Work or property at the Site
or adjacent thereto, and except as otherwise stated in the
Conftract Documents, all Work at the Site shall be
performed during regular working hours. Contractor will
not permit the performance of Work on a Saturday,
Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given
after prior written notice to Engineer.

6.03 Services, Materials, and Equipment

A. Unless otherwise specified in the Contract Documents,
Contractor shall provide and assume full responsibility for
all services, materials, equipment, labor, fransportation,
construction equipment and machinery, tools, appliances,
fuel, power, light, heat, telephone, water, sanitary
facilities, temporary facilities, and all other facilities and
incidentals necessary for the performance, testmg,
start-up, and completion of the Work.

B. All materials and equipment incorporated into the
‘Work shall be as specified or, if not specified, shall be of
good quality and new, except as otherwise provided in the
Contract Documents. All special warranties and guaran-
tees required by the Specifications shall expressly run to
the benefit of Owner. If required by Engineer, Contractor
shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of
materials and equipment.

C. All materials and equipment shall be stored, applied,
installed, connected, erected, protected, used, cleaned, and
conditioned in accordance with instructions of the
applicable Supplier, except as otherwise may be provided
in the Contract Documents.
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6.04  Progress Schedule

A. Contractor shall adhere to the Progress Schedule
established in accordance with Paragraph 2.07 as it may
be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for
acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that
will not result in changing the Contract Times. Such
adjustments will comply with any provisions of the
General Requirements applicable thereto.

2. Proposed adjustments in the Progress Schedule
that will change the Contract Times shall be
submitted in accordance with the requirements of
Article 12. Adjustments in Contract Times may only

be made by a Change Order.
6.05  Substitutes and "“Or-Equals™

A. Whenever an item of material or equipment is
specified or described in the Contract Documents by
using the name of a proprietary item or the name of a
particular Supplier, the specification or description is
intended to establish the type, function, appearance, and
quality required. Unless the specification or description
contains or is followed by words reading that no like,
equivalent, or “or-equal” item or no substitution is
permitted, other items of material or equipment or
material or equipment of other Suppliers may be

submitted to Engineer for review under the circumstances
described below.

1. “Or-Equal” Items: If in Engineer’s sole discretion
an item of material or equipment proposed by
Contractor is functionally equal to that named and
sufficiently similar so that no change in related Work
will be required, it may be considered by Engineer as
an “or-equal” item, in which case review and
approval of the proposed item may, in Engineer’s
sole discretion, be accomplished without compliance
with some or all of the requirements for approval of
proposed substitute items. For the purposes of this
Paragraph 6.05.A.1, a proposed item of material or
equipment will be considered functionally equal to an
item so named if:

a. in the exercise of reasonable judgment
Engineer determines that:

1) it is at least equal in materials of
construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally
well the function and achieve the results
imposed by the design concept of the
completed Project as a functioning whole,

3) it has a proven record of performance
and availability of responsive service; and

b. Contractor certifies that, if approved and
incorporated into the Work:

1) there will be no increase in cost to the
Owner or increase in Contract Times, and

2) it will conform substantially to the
detailed requirements of the item named in
the Contract Documents.

Substitute Items

a. If in Engineer’s sole discretion an item of
material or equipment proposed by Contractor
does not qualify as an “or-equal” item under
Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

b. Contractor shall submit sufficient information
as provided below to allow Engineer to
determine that the item of material or equipment
proposed is essentially equivalent to that named
and an acceptable substitute therefor. Requests
for review of proposed substitute items of
material or equipment will not be accepted by
Engineer from anyone other than Contractor.

c. The requirements for review by Engineer will
be as set forth in Paragraph 6.05.A.2.d, as
supplemented in the General Requirements and
as Engineer may decide is appropriate under the
circumstances.

d. Contractor shall make written application to
Engineer for review of a proposed substitute item
of material or equipment that Contractor seeks to
furnish or use. The application:

1) - shall certify that the proposed substitute
item will:

a) perform adequately the functions
and achieve the results called for by the
general design,

b) be similar in substance to that
specified, and

c) be suited to the same use as that
specified;

2) will state:

a) the extent, if any, to which the use of
the proposed substitute item will preju-
dice Contractor’s achievement of
Substantial Completion on time;
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b) whether or not use of the proposed
substitute item in the Work will require
a change in any of the Contract Docu-
ments (or in the provisions of any other
direct contract with Owner for other
work on the Project) to adapt the design
to the proposed substitute item; and

c) whether or not incorporation or use
of the proposed substitute item in con-
nection with the Work is subject to
payment of any license fee or royalty;

3) will identify:

a) all variations of the proposed
substitute item from that specified , and

b) available engincering, sales,
maintenance, repair, and replacement
services;

4) and shall contain an itemized estimate of all
costs or credits that will result directly or indi-
rectly from use of such substitute item, including
costs of redesign and claims of other contractors
affected by any resulting change,

B. Substitute Consiruction Methods or Procedures: If a
specific means, method, technique, sequence, or
procedure of construction is expressly required by the
Contract Documents, Contractor may furnish or utilize a
substitute means, method, technique, sequence, or
procedure of construction approved by Engineer.
Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that
the substitute proposed is equivalent to that expressly
called for by the Contract Documents. The requirements
for review by Engineer will be similar to those provided
in Paragraph 6.05.A.2.

C. Engineer’s Evaluation: Engineer will be allowed a
reasonable time within which to evaluate each proposal or

submittal made pursuant to Paragraphs 6.05.A and 6.05.B.
~ ~Engineer may require Contractor fo furnish additional ——

data about the proposed substitute item. Engineer will be
the sole judge of acceptability. No “or equal” or substitute
will be ordered, installed or utilized until Engineer’s
review is complete, which will be evidenced by either a
Change Order for a substitute or an approved Shop
Drawing for an “or equal.” Engineer will advise
Contractor in writing of any negative determination.

D. Special Guarantee: Owner may require Contractor to
furnish at Contractor’s expense a special performance
guarantee or other surety with respect to any substitute.

E. Engineer’s Cost Reimbursement: Engineer will record
Engineer’s costs in evaluating a substitute proposed or
submitted by Contractor pursuant to Paragraphs 6.05.A.2
and 6.05.B Whether or not Engineer approves a substitute

item so proposed or submitted by Contractor, Contractor
shall reimburse Owner for the charges of Engineer for
evaluating each such proposed substitute. Contractor shall
also reimburse Owner for the charges of Engineer for
making changes in the Contract Documents (or in the
provisions of any other direct contract with Owner)
resulting from the acceptance of each proposed substitute.

F. Contractor’s Expense: Contractor shall provide all data
in support of any proposed substitute or “or-equal” at
Contractor’s expense.

6.06 Concerning Subcontractors, Suppliers, and
Others

A. Contractor shall not employ any Subcontractor,
Supplier, or other individual or entity (including those
acceptable to Owner as indicated in Paragraph 6.06.B),
whether initially or as a replacement, against whom
Owner may have reasonable objection. Contractor shall
not be required to employ any Subcontractor, Supplier, or
other individual or entity to furnish or perform any of the
Work against whom Contractor has reasonable objection.

B. If the Supplementary Conditions require the identity
of certain Subcontractors, Suppliers, or other individuals
or entities fo be submitted to Owner in advance for
acceptance by Owner by a specified date prior to the
Effective Date of the Agreement, and if Confractor has
submitted a list thereof in accordance with the Supple-
mentary Conditions, Owner’s acceptance (either in
writing or by failing to make written objection thereto by
the date indicated for acceptance or objection in the
Bidding Documents or the Contract Documents) of any
such Subcontractor, Supplier, or other individual or entity
so identified may be revoked on the basis of reasonable
objection after due investigation. Contractor shall submit
an acceptable replacement for the rejected Subcontractor,
Supplier, or other individual or entity, and the Contract
Price will be adjusted by the difference in the cost
occasioned by such replacement, and an appropriate
Change Order will be issued . No acceptance by Owner of
any such Subcontractor, Supplier, or other individual or
entity, whether initially or as a replacement, shall consti-

“tute a waiver of any right of Owner or Engineer to reject -
defective Work.

C. Contractor shall be fully responsible to Owner and
Engineer for all acts and omissions of the Subcontractors,
Suppliers, and other individuals or entities performing or
furnishing any of the Work just as Contractor is
responsible for Contractor’s own acts and omissions.
Nothing in the Contract Documents:

1. shall create for the benefit of any such
Subcontractor, Supplier, or other individual or entity
any confractual relationship between Owner or
Engineer and any such Subcontractor, Supplier or
other individual or entity, nor
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2. shall anything in the Contract Documents create
any obligation on the part of Owner or Engineer to
pay or to see to the payment of any moneys due any
such Subcontractor, Supplier, or other individual or
entity except as may otherwise be required by Laws
and Regulations.

D. Contractor shall be solely responsible for scheduling
and coordinating the Work of Subcontractors, Suppliers,
and other individuals or entities performing or furnishing
any of the Work under a direct or indirect contract with
Contractor.

E. Contractor shall require all Subcontractors, Suppliers,
and such other individuals or entities performing or
furnishing any of the Work to communicate with
Engineer through Contractor.

F. The divisions and sections of the Specifications and the
identifications of any Drawings shall not control
Contractor in dividing the Work among Subcontractors or
Suppliers or delineating the Work to be performed by any
specific trade.

G. All Work performed for Contractor by a Subcontractor
or Supplier will be pursuant to an appropriate agreement
between Contractor and the Subcontractor or Supplier
which specifically binds the Subcontractor or Supplier to
the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer.
Whenever any such agreement is with a Subcontractor or
Supplier who is listed as an additional insured on the
property insurance provided in Paragraph 5.06, the
agreement between the Contractor and the Subcontractor
or Supplier will contain provisions whereby the
Subcontractor or Supplier waives all rights against
Owner, Contractor, and Engineer,, and all other
individuals or entities identified in the Supplementary
Conditions to be listed as insureds or additional insureds
(and the officers, directors, partners, employees, agents,
consultants and subcontractors of each and any of them)
for all losses and damages caused by, arising out of,
relating to, or resulting from any of the perils or causes of
loss covered by such policies and any other property
insurance applicable to the Work. If the insurers on any
such policies require separate waiver forms to be signed
by any Subcontractor or Supplier, Contractor will obtain
the same.

6.07  Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and
assume all costs incident to the use in the performance of
the Work or the incorporation in the Work of any
invention, design, process, product, or device which is the
subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is
specified in the Contract Documents for use in the
performance of the Work and if to the actual knowledge
of Owner or Engineer its use is subject to patent rights or
copyrights calling for the payment of any license fee or

royalty to others, the existence of such rights shall be
disclosed by Owner in the Contract Documents.

B. To the fullest extent permitted by Laws and Regula-
tions, Contractor shall indemnify and hold harmless
Owner and Engineer, and the officers, directors, partners,
employees, agents, consultants and subcontractors of each
and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any infringe-
ment of patent rights or copyrights incident to the use in
the performance of the Work or resulting from the
incorporation in the Work of any invention, design,
process, product, or device not specified in the Contract
Documents.

6.08 Permits

A. Unless otherwise provided in the Supplementary
Conditions, Contractor shall obtain and pay for all
construction permits and licenses. Owner shall assist
Contractor, when necessary, in obtaining such permits
and licenses. Contractor shall pay all governmental
charges and inspection fees necessary for the prosecution
of the Work which are applicable at the time of opening
of Bids, or, if there are no Bids, on the Effective Date of
the Agreement. Owner shall pay all charges of utility
owners for connections for providing permanent service
to the Work.

6.09  Laws and Regulations

A. Contractor shall give all notices required by and shall
comply with all Laws and Regulations applicable to the
performance of the Work. Except where otherwise
expressly required by applicable Laws and Regulations,
neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or
Regulations.

B. If Contractor performs any Work knowing or having
reason to know that it is contrary to Laws or Regulations,
Contractor shall bear all claims, costs, losses, and
damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to such Work. However, it
shall not be Contractor’s primary responsibility to make
certain that the Specifications and Drawings are in
accordance with Laws and Regulations, but this shall not
relieve Contractor of Contractor’s obligations under
Paragraph 3.03.

C. Changes in Laws or Regulations not known at the time
of opening of Bids (or, on the Effective Date of the
Agreement if there were no Bids) having an effect on the
cost or time of performance of the Work shall be the
subject of an adjustment in Contract Price or Contract
Times. If Owner and Contractor are unable to agree on
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entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as
provided in Paragraph 10.05.

6.10 Taxes

A. Contractor shall pay all sales, consumer, use, and other
similar taxes required to be paid by Confractor in
accordance with the Laws and Regulations of the place of
the Project which are applicable during the performance
of the Work.

6.11 Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas

1. Contractor shall confine construction equipment,
the storage of materials and equipment, and the
operations of workers to the Site and other areas
permitted by Laws and Regulations, and shall not
unreasonably encumber the Site and other areas with
construction equipment or other materials or
equipment.  Confractor  shall  assume  full
responsibility for any damage to any such land or
area, or to the owner or occupant thereof, or of any
adjacent land or areas resulting from the performance
of the Work.

2. Should any claim be made by any such owner or
occupant because of the performance of the Work,
Contractor shall promptly settle with such other party
by negotiation or otherwise resolve the claim by
arbitration or other dispute resolution proceeding or
at Jaw.

3. To the fullest extent permitted by Laws and
Regulations, Contractor shall indemnify and hold
harmless Owner and Engincer, and the officers,
directors, partners, employees, agents, consultants
and subcontractors of each and any of them from and
against all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and  other
professionals and all court or arbitration or other

any claim or action, legal or equitable, brought by
any such owner or occupant against Owner,
Engineer, or any other party indemnified hereunder
to the extent caused by or based upon Contractor's
performance of the Work.

B. Removal of Debris During Performance of the Work:
During the progress of the Work Contractor shall keep the
Site and other areas free from accumulations of waste
materials, rubbish, and other debris. Removal and
disposal of such waste materials, rubbish, and other debris
shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work
Contractor shall clean the Site and the Work and make it
ready for utilization by Owner. At the completion of the

~dispute resolution costs) arising out of or relating to ~

‘Work Contractor shall remove from the Site all tools,
appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all
property not designated for aiteration by the Contract
Documents.

D. Loading Structures: Contractor shall not load nor
permit any part of any structure to be loaded in any
manner that will endanger the structure, nor shall
Contractor subject any part of the Work or adjacent
property to stresses or pressures that will endanger it.

6.12 Record Documents

A. Contractor shall maintain in a safe place at the Site
one record copy of all Drawings, Specifications, -
Addenda, Change Orders, Work Change Directives, Field
Orders, and written interpretations and clarifications in
good order and annotated to show changes made during
construction. These record documents together with all
approved Samples and a counterpart of all approved Shop
Drawings will be available to Engineer for reference.
Upon completion of the Work, these record documents,
Samples, and Shop Drawings will be delivered to Engi-
neer for Owner.

6.13  Safety and Profection

A. Contractor shall be solely responsible for initiating,
maintaining and supervising all safety precautions and
programs in connection with the Work. Contractor shall
take all necessary precautions for the safety of, and shall
provide the necessary protection to prevent damage,
injury or loss to:

1. all persons on the Site or who may be affected by
the Work;

2. all the Work and materials and equipment to be
incorporated therein, whether in storage on or off the
Site; and

3. other property at the Site or adjacent thereto,
including trees, shrubs, lawns, walks, pavements,

- roadways, - structures, utilities, and - Underground - -

Facilities not designated for removal, relocation, or
replacement in the course of construction.

B. Contractor shall comply with all applicable Laws and
Regulations relating to the safety of persons or property,
or to the protection of persons or property from damage,
injury, or loss; and shall erect and maintain all necessary
safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground
Facilities and other utility owners when prosecution of the
Work may affect them, and shall cooperate with them in
the protection, removal, relocation, and replacement of
their property.

C. All damage, injury, or loss to any property referred to
in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or
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indirectly, in whole or in part, by Contractor, any Subcon-
tractor, Supplier, or any other individual or entity directly
or indirectly employed by any of them to perform any of
the Work, or anyone for whose acts any of them may be
liable, shall be remedied by Contractor (except damage or
loss attributable to the fault of Drawings or Specifications
or to the acts or omissions of Owner or Engineer or , or
anyone employed by any of them, or anyone for whose
acts any of them may be liable, and not attributable,
directly or indirectly, in whole or in part, to the fault or
negligence of Contractor or any Subcontractor, Supplier,
or other individual or entity directly or indirectly em-
ployed by any of them).

D. Contractor’s duties and responsibilities for safety and
for protection of the Work shall continue until such time
as all the Work is completed and Engineer has issued a
notice to Owner and Contractor in accordance with
Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with
Substantial Completion).

6.14 Safety Representative

A. Contractor shall designate a qualified and experienced
safety representative at the Site whose duties and
responsibilities shall be the prevention of accidents and
the maintaining and supervising of safety precautions and
programs. 2

6.15 Hazard Communication Programs

A. Contractor shall be responsible for coordinating any
exchange of material safety data sheets or other hazard
communication information required to be made available
to or exchanged between or among employers at the Site
in accordance with Laws or Regulations.

6.16  Lmergencies

A. In emergencies affecting the safety or protection of
persons or the Work or property at the Site or adjacent
thereto, Contractor is obligated to act to prevent
threatened damage, injury, or loss. Contractor shall give
Engineer prompt written notice if Contractor believes that
any significant changes in the Work or variations from the
Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a
change in the Contract Documents is required because of
the action taken by Contractor in response to such an
emergency, a Work Change Directive or Change Order
will be issued.

6.17  Shop Drawings and Samples

A, Contractor shall submit Shop Drawings and Samples
to Engineer for review and approval in accordance with
the acceptable Schedule of Submittals (as required by
Paragraph 2.07). Each submittal will be identified as
Engineer may require.

1. Shop Drawings

a. Submit number of copies specified in the
General Requirements.

b. Data shown on the Shop Drawings will be
complete with respect to quantities, dimensions,
specified performance and design criteria,
materials, and similar data to show Engineer the
services, materials, and equipment Contractor
proposes to provide and to enable Engineer to
review the information for the limited purposes
required by Paragraph 6.17.D.

2. Samples: Contractor shall also-submit Samples to
Engineer for review and approval in accordance with
the acceptable schedule of Shop - Drawings and
Sample submittals.

a. Submit number of Samples specified in the
Specifications.

b. Clearly identify each Sample as to material,
Supplier, pertinent data such as catalog numbers,
the use for which intended and other data as
Engineer may require to enable Engineer to
review the submittal for the limited purposes
required by Paragraph 6.17.D.

B. Where a Shop Drawing or Sample is required by the
Contract Documents or the Schedule of Submittals, any
related Work performed prior to Engineer’s review and
approval of the pertinent submittal will be at the sole
expense and responsibility of Contractor.

C. Submittal Procedures

1. Before submitting each Shop Drawing or
Sample, Coniractor shall have determined and veri-
fied:

a. all field measurements, quantities, dimen-
sions, specified performance and design criteria,
installation requirements, materials, catalog
numbers, and similar information with respect
thereto;

b. the suitability of all materials with respect to
intended use, fabrication, shipping, handling,
storage, assembly, and installation pertaining to
the performance of the Work;

c. all information relative to Contractor’s
responsibilities for means, methods, techniques,
sequences, and procedures of construction, and
safety precautions and programs incident thereto;
and

d. shall also have reviewed and coordinated each
Shop Drawing or Sample with other Shop
Drawings and Samples and with the
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requirements of the Work and the Contract
Documents.

2. Bach submittal shall bear a stamp or specific
written certification that Contractor has satisfied
Contractor’s obligations under the Confract
Documents with respect to Contractor’s review and
approval of that submittal.

3. With each submittal, Contractor shall give
Engineer specific written notice of any variations,
that the Shop Drawing or Sample may have from the
requirements of the Contract Documents. This notice
shall be both a written communication separate from
the Shop Drawing’s or Sample Submittal; and, in
addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review
and approval of each such variation.

D. Engineer’s Review

1. Engineer will provide timely review of Shop
Drawings and Samples in accordance with the Sched-
ule of Submittals acceptable to Engineer. Engineer’s
review and approval will be only to determine if the
items covered by the submittals will, after installation
or incorporation in the Work, conform to the
information given in the Contract Documents and be
compatible with the design concept of the completed
Project as a functioning whole as indicated by the
Contract Documents.

2. Engineer’s review and approval will not extend
to means, methods, techniques, sequences, or
procedures of construction (except where a particular
means, method, technique, sequence, or procedure of
construction is specifically and expressly called for
by the Contract Documents) or to safety precautions
or programs incident thereto. The review and
approval of a separate item as such will not indicate
approval of the assembly in which the item functions.

3. Engineer’s review and approval shall not relieve
Contractor from responsibility for any variation from

" “the requirements of the Contract Documents unless

Contractor has complied with the requirements of
Paragraph 6.17.C.3 and Engineer has given wriiten
approval of each such variation by specific written
notation thereof incorporated in or accompanying the
Shop Drawing or Sample. Engincer’s review and
approval shall not relieve Contractor from
responsibility for complying with the requirements of
Paragraph 6.17.C.1.

E. Resubmittal Procedures

1. Contractor shall make corrections required by
Engineer and shall return the required number of cor-
rected copies of Shop Drawings and submit, as
required, new Samples for review and approval.
Contractor shall direct specific attention in writing to

revisions other than the corrections called for by
Engineer on previous submittals.

6.18  Continuing the Work

A. Contractor shall carry on the Work and adhere to the
Progress Schedule during all disputes or disagreements
with Owner. No Work shall be delayed or postponed
pending resolution of any disputes or disagreements,
except as permitted by Paragraph 15.04 or as Owner and
Contractor may otherwise agree in writing.

6.19 Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all
Work will be in accordance with the Contract Documents
and will not be defective. Engineer and its Related
Entities shall be entitled to rely on representation of
Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder
excludes defects or damage caused by:

1. abuse, modification, or improper maintenance or
operation by persons other than Contractor, Sub-

. confractors, Suppliers, or any other individual or
entity for whom Contractor is responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the
Work in accordance with the Contract Documents shall be
absolute. None of the following will constitute an
acceptance of Work that is not in accordance with the
Contract Documents or a release of Confractor’s
obligation to perform the Work in accordance with the
Contract Documents:

1. observations by Engineer;

2. recommendation by Engineer or payment by
Owner of any progress or final payment;

3. the issuance of a certificate of Substantial
~ Completion by Engineer or any payment related -
thereto by Owner;

4. use or occupancy of the Work or any part thereof
by Owner;

5. any review and approval of a Shop Drawing or
Sample submittal or the issuance of a notice of
acceptability by Engineer;

6. any inspection, test, or approval by others; or

7. any correction of defective Work by Owner.
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6.20 Indemnification

A. To the fullest extent permitted by Laws and Regula-
tions, Contractor shall indemnify and hold harmless
Owner and Engineer, and the officers, directors, partners,
employees, agents, consultants and subcontractors of each
and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the perfor-
mance of the Work, provided that any such claim, cost,
loss, or damage is attributable to bodily injury, sickness,
disease, or death, or to injury to or destruction of tangible
property (other than the Work itself), including the loss of
use resulting therefrom but only to the extent caused by
any negligent act or omission of Contractor, any
Subcontractor, any Supplier, or any individual or entity
directly or indirectly employed by any of them to perform
any of the Work or anyone for whose acts any of them
may be liable .

B. In any and all claims against Owner or Engineer or
any of their respective consultants, agents, officers,
directors, partners, or employees by any employee (or the
survivor or personal representative of such employee) of
Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any
of them to perform any of the Work, or anyone for whose
acts any of them may be liable, the indemnification
obligation under Paragraph 6.20.A shall not be limited in
any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for
Contractor or any such Subcontractor, Supplier, or other
individual or entity under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

C. The indemnification obligations of Contractor under
Paragraph 6.20.A shall not extend to the liability of
Engineer and Engineer’s officers, directors, partners,
employees, agents, consultants and subcontractors arising
out of:

1. the preparation or approval of, or the failure to
prepare or approve, maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or
Specifications; or

2. giving directions or instructions, or failing to
give them, if that is the primary cause of the injury or
damage.

6.21  Delegation of Professional Design Services

A. Contractor will not be required to provide professional
design services unless such services are specifically
required by the Confract Documents for a portion of the
Work or unless such services are required to carry out
Contractor’s responsibilities for construction means,
methods, techniques, sequences and procedures.

Contractor shall not be required to provide professional
services in violation of applicable law.

B. If professional design services or certifications by a
design professional related to systems, materials or
equipment are specifically required of Contractor by the
Contract Documents, Owner and Engineer will specify all
performance and design criteria that such services must
satisfy. Contractor shall cause such services or
certifications to be provided by a properly licensed
professional, whose signature and seal shall appear on all
drawings, calculations, specifications, certifications, Shop
Drawings and other submittals prepared by such
professional. Shop Drawings and other submittals related
to the Work designed or certified by such professional, if
prepared by others, shall bear such professional’s written
approval when submitted to Engineer.

C. Owner and Engineer shall be entitled to rely upon the
adequacy, accuracy and completeness of the services,
certifications or approvals performed by such design
professionals, provided Owner and Engineer have
specified to Contractor all performance and design criteria
that such services must satisfy.

D. Pursuant to this Paragraph 6.21, Engineer’s review
and approval of design calculations and design drawings
will be only for the limited purpose of checking for
conformance with performance and design criteria given
and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop
Drawings and other submittals (except design calculations
and design drawings) will be only for the purpose stated
in Paragraph 6.17.D.1.

E. Contractor shall not be responsible for the adequacy of
the performance or design criteria required by the

_ Contract Documents.

ARTICLE 7 - OTHER WORK AT THE SITE

7.01 Related Work at Site

A. Owner may perform other work related to the Project
at the Site with Owner’s employees, or via other direct
contracts therefor, or have other work performed by
utility owners. If such other work is not noted in the Con-
tract Documents, then:

1. written notice thereof will be given to Contractor
prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on
entitlement to or on the amount or extent, if any, of
any adjustment in the Contract Price or Contract
Times that should be allowed as a result of such other
work, a Claim may be made therefor as provided in
Paragraph 10.05.
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B. Contractor shall afford each other contractor who is a
party to such a direct contract, each utility owner and
Owner, if Owner is performing other work with Owner’s
employees, proper and safe access to the Site, a reason-
able opportunity for the introduction and storage of
materials and equipment and the execution of such other
work, and shall properly coordinate the Work with theirs.
Contractor shall do all cutting, fitting, and patching of the
Work that may be required to properly connect or
otherwise make ifs several parts come together and ;
properly integrate with such other work. Contractor shall
not endanger any work of others by cutting, excavating,
or otherwise altering their work and will only cut or alter
their work with the written consent of Engineer and the
others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for
the benefit of such utility owners and other contractors to
the extent that there are comparable provisions for the
benefit of Contractor in said direct contracts between
Owner and such utility owners and other contractors.

C. If the proper execution or results of any part of
Contractor’s Work depends upon work performed by
others under this Article 7, Contractor shall inspect such
other work and promptly report to Engineer in writing any
delays, defects, or deficiencies in such other work that
render it unavailable or unsuitable for the proper
execution and results of Contractor’s Work. Contractor’s
failure to so report will constitute an acceptance of such
other work as fit and proper for integration with
Contractor’s Work except for latent defects and
deficiencies in such other work.

7.02 Coordination

A. If Owner intends to contract with others for the

performance of other work on the Project at the Site, the

following will be set forth in Supplementary Conditions:
1. the individual or entity who will have authority
and responsibility for coordination of the activities

among the various contractors will be identified;

2. the specific matters to be covered by such

~ authority and responsibility will be itemized; and —

3. the extent of such authority and responsibilities
will be provided.

B. Unless otherwise provided in the Supplementary
Conditions, Owner shall have sole authority and respon-
sibility for such coordination.

7.03 Legal Relationships

A. Paragraphs 7.01.A and 7.02 are not applicable for
utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph
7.01.A shall provide that the other confractor is liable to
Owner and Contractor for the reasonable direct delay and

disruption costs incurred by Contractor as a result of the
other confractor’s actions or inactions.

C. Contractor shall be liable to Owner and any other
contractor for the reasonable direct delay and disruption
costs incurred by such other contractor as a result of
Contractor’s action or inactions.

ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01 Communications to Contractor

A. Except as otherwise provided in these General Condi-
tions, Owner shall issue all communications to Contractor
through Engineer.

8.02  Replacement of Engineer

A. In case of termination of the employment of Engineer,
Owner shall appoint an engineer to whom Contractor
makes no reasonable objection, whose status under the
Contract Documents shall be that of the former Engineer.

8.03 Furnish Data

A. Owner shall promptly furnish the data required of
Owner under the Contract Documents.

8.04  Pay When Due

A. Owner shall make payments to Contractor when they
are due as provided in Paragraphs 14.02.C and 14.07.C.

8.05  Lands and Easements; Reports and Tests

A. Owner’s duties in respect of providing lands and
easements and providing engineering surveys to establish
reference points are set forth in Paragraphs 4.01 and 4.05.
Paragraph 4.02 refers to Owner’s identifying and making
available to Contractor copies of reports of explorations
and tests of subsurface conditions and drawings of
physical conditions in or relating to existing surface or

" subsurface structures at or contiguous to the Site that have

been utilized by Engineer in preparing the Contract
Documents.

-8.06 Insurance

A. Owner’s responsibilities, if any, in respect to pur-
chasing and maintaining liability and property insurance
are set forth in Article 5.

8.07 Change Orders

A. Owner is obligated to execute Change Orders as
indicated in Paragraph 10.03.
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8.08 Inspections, Tests, and Approvals

A. Owner’s responsibility in respect to certain inspec-
tions, tests, and approvals is set forth in Paragraph
13.03.B.

8.09  Limifations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control
or authority over, nor be responsible for, Contractor’s
means, methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the
performance of the Work. Owner will not be responsible
for Contractor’s failure to perform the Work in
accordance with the Coniract Documents.

8.10 Undisclosed Hazardous Environmenial
Condition

A. Owner’s responsibility in respect to an undisclosed
Hazardous Environmental Condition is set forth in
Paragraph 4.06.

8.11 Evidence of Financial Arrangements

A. If and to the extent Owner has agreed to furnish
Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s
obligations under the Contract Documents, Owner’s
responsibility in respect thereof will be as set forth in the
Supplementary Conditions.

ARTICLE 9 - ENGINEER’S STATUS DURING
CONSTRUCTION

9.01 Owner's Representative

A. Engineer will be Owner’s representative during the
construction period. The duties and responsibilities and
the limitations of authority of Engineer as Owner’s
representative during construction are set forth in the
Contract Documents and will not be changed without
written consent of Owner and Engineer.

9.02 Visits to Site

A. Engineer will make visits to the Site at intervals
appropriate to the various stages of construction as
Engineer deems necessary in order to observe as an
experienced and qualified design professional the
progress that has been made and the quality of the various
aspects of Contractor’s executed Work. Based on
information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in
general, if the Work is proceeding in accordance with the
Contract Documents. Engineer will not be required to
make exhaustive or continuous inspections on the Site to

check the quality or quantity of the Work. Engineer’s
efforts will be directed toward providing for Owner a
greater degree of confidence that the completed Work will
conform generally to the Contract Documents. On the
basis of such visits and observations, Engineer will keep
Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

B. Engineer’s visits and observations are subject to all
the limitations on Engineer’s authority and responsibility
set forth in Paragraph 9.09. Particularly, but without
limitation, during or as a result of Engineer's visits or
observations of Contractor's Work Engineer will not
supervise, direct, control, or have authority over or be
responsible for Contractor’s means, methods, techniques,
sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any
failure of Contractor to comply with Laws and
Regulations applicable to the performance of the Work.

9.03  Project Representative

A. If Owner and Engineer agree, Engineer will furnish a
Resident Project Representative to assist Engineer in
providing more extensive observation of the Work. The
authority and responsibilities of any such Resident Project
Representative and assistants will be as provided in the
Supplementary Conditions, and limitations on the
responsibilities thereof will be as provided in Paragraph
9.09. If Owner designates another representative or agent
to represent Owner at the Site who is not Engineer’s
consultant, agent or employee, the responsibilities and
authority and limitations thereon of such other individual
or entity will be as provided in the Supplementary
Conditions.

9.04 Authorized Variations in Work

A. Engineer may authorize minor variations in the Work
from the requirements of the Contract Documents which
do not involve an adjustment in the Contract Price or the
Contract Times and are compatible with the design
concept of the completed Project as a functioning whole
as indicated by the Contract Documents. These may be
accomplished by a FField Order and will be binding on
Owner and also on Contractor, who shall perform the
Work involved promptly. If Owner or Contractor believes
that a Field Order justifies an adjustment in the Contract
Price or Contract Times, or both, and the parties are
unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be
made therefor as provided in Paragraph 10.05.

9.05 Rejecting Defective Work

A. Engineer will have authority to reject Work which
Engineer believes to be defective, or that Engineer
believes will not produce a completed Project that
conforms to the Contract Documents or that will prejudice
the integrity of the design concept of the completed
Project as a functioning whole as indicated by the
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Contract Documents, Engineer will also have authority to
require special inspection or testing of the Work as
provided in Paragraph 13.04, whether or not the Work is
fabricated, installed, or completed.

9.06  Shop Drawings, Change Orders and Payments

A. In connection with Engineer’s authority, and
limitations thereof, as to Shop Drawings and Samples, see
Paragraph 6.17.

B. In connection with Engineer’s authority, and
limitations thereof; as to design calculations and design
drawings submitted in response to a delegation of
professional design services, if any, sec Paragraph 6.21.

C. In connection with Engineer’s authority as to Change
Orders, see Articles 10, 11, and 12.

D. In connection with Engineer’s authority as to
Applications for Payment, see Article 14.

9.07  Determinations for Unit Price Work

A. Engineer will determine the actual quantities and
classifications of Unit Price Work performed by
Contractor. Engineer will review with Contractor the
Engineer’s preliminary determinations on such matters
before rendering a written decision thereon (by
recommendation of an Application for Payment or
otherwise). Engineer’s written decision thereon will be
final and binding (except as modified by Engineer to
reflect changed factual conditions or more accurate data)
upon Owner and Contractor, subject to the provisions of
Paragraph 10.05.

9.08 Decisions on Requirements of Contract
Documents and Acceptability of Work

A. Engineer will be the initial interpreter of the
requirements of the Contract Documents and judge of the
acceptability of the Work thereunder. All matters in
question and other matters between Owner and Contractor
arising prior to the date final payment is due relating to

-~ the acceptability of the Work; and the interpretation of the -

requirements of the Contract Documents pertaining to the
performance of the Work, will be referred initially to
Engineer in writing within 30 days of the event giving rise
to the question

B. Engineer will, with reasonable promptness, render a
written decision on the issue referred. If Owner or
Contractor believe that any such decision entitles them to
an adjustment in the Contract Price or Contract Times or
both, a Claim may be made under Paragraph 10.05. The
date of Engineer’s decision shall be the date of the event
giving rise to the issues referenced for the purposes of
Paragraph 10.05.B.

C. Engineer’s written decision on the issue referred will
be final and binding on Owner and Contractor, subject to
the provisions of Paragraph 10.05.

D. When functioning as interpreter and judge under this
Paragraph 9.08, Engineer will not show partiality to
Owner or Contractor and will not be liable in connection
with any interpretation or decision rendered in good faith
in such capacity.

9.09  Limitations on Engineer’s Authorily and
Responsibilities

A. Neither Engineer’s authority or responsibility under
this Article 9 or under any other provision of the Contract
Documents nor any decision made by Engineer in good
faith either to exercise or not exercise such authority or
responsibility or the undertaking, exercise, or
performance of any authority or responsibility by
Engineer shall create, impose, or give rise to any duty in
contract, tort, or otherwise owed by Engineer to
Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or
agent of any of them.

B. Engineer will not supervise, direct, control, or have
authority over or be responsible for Contractor’s means,
methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to
comply with Laws and Regulations applicable to the
performance of the Work. Engineer will not be respon-
sible for Contractor’s failure to perform the Work in
accordance with the Contract Documents.

C. Engineer will not be responsible for the acts or
omissions of Contractor or of any Subcontractor, any
Supplier, or of any other individual or entity performing
any of the Work.

D. Engineer’s review of the final Application for Payment
and accompanying documentation and all maintenance
and operating instructions, schedules, guarantees, bonds,
certificates of inspection, tests and approvals, and other

-~ documentation required to be delivered by Paragraph - -~ -

14.07.A will only be to determine generally that their
content complies with the requirements of, and in the case
of certificates of inspections, tests, and approvals that the
resulis certified indicate compliance with the Contract
Documents.

E. The limitations upon authority and responsibility set
forth in this Paragraph 9.09 shall also apply to, the
Resident Project Representative, if any, and assistants, if
any.
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ARTICLE 10 - CHANGES IN THE WORK; CLATMS

10.01  Authorized Changes in the Work

A. Without invalidating the Contract and without notice
to any surety, Owner may, at any time or from time fo
time, order additions, deletions, or revisions in the Work
by a Change Order, or a Work Change Directive. Upon
receipt of any such document, Contractor shall promptly
proceed with the Work involved which will be performed
under the applicable conditions of the Confract
Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on
entitlement to, or on the amount or extent, if any, of an
adjustment in the Contract Price or Contract Times, or
both, that should be allowed as a result of a Work Change
Directive, a Claim may be made therefor as provided in
Paragraph 10.05.

10.02  Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the
Contract Price or an extension of the Contract Times with
respect to any work performed that is not required by the
Contract Documents ag amended, modified, or
supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in
the case of uncovering Work as provided in Paragraph
13.04.B.

10.03  Execution af Change Orders

A. Owner and Contractor shall execute appropriate
Change Orders recommended by Engineer covering:

1. changes in the Work which are: (i) ordered by
Owner pursuant to Paragraph 10.01.A, (ii) required
because of acceptance of defective Work under
Paragraph 13.08.A or Owner’s correction of
defective Work under Paragraph 13.09, or (iii) agreed
to by the parties;

2. changes in the Contract Price or Contract Times
which are agreed to by the parties, including any
undisputed sum or amount of time for Work actually
performed in accordance with a Work Change
Directive; and

3. changes in the Contract Price or Contract Times
which embody the substance of any written decision
rendered by Engineer pursuant to Paragraph 10.05;
provided that, in lieu of executing any such Change
Order, an appeal may be taken from any such deci-
sion in accordance with the provisions of the
Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor
shall carry on the Work and adhere to the Progress
Schedule as provided in Paragraph 6.18.A.

10.04  Notification to Surety

A. If notice of any change affecting the general scope of
the Work or the provisions of the Contract Documents
(including, but not limited to, Contract Price or Contract
Times) is required by the provisions of any bond to be
given to a surety, the giving of any such notice will be
Contractor’s responsibility. The amount of each
applicable bond will be adjusted to reflect the effect of
any such change.

10.05  Claims

A. Engineer’s Decision Required: All Claims, except
those waived pursuant to Paragraph 14.09, shall be
referred to the Engineer for decision. A decision by
Engineer shall be required as a condition precedent to any
exercise by Owner or Contractor of any rights or remedies
either may otherwise have under the Contract Documents
or by Laws and Regulations in respect of such Claims.

B. Notice: Written notice stating the general nature of
each Claim shall be delivered by the claimant to Engineer
and the other party to the Contract promptly (but in no
event later than 30 days) after the start of the event giving
rise thereto. The responsibility to substantiate a Claim
shall rest with the party making the Claim. Notice of the
amount or extent of the Claim, with supporting data shall
be delivered to the Engineer and the other party to the
Contract within 60 days after the start of such event
(unless Engineer allows additional time for claimant to
submit additional or more accurate data in support of such
Claim). A Claim for an adjustment in Contract Price shall
be prepared in accordance with the provisions of
Paragraph 12.01.B. A Claim for an adjustment in Contract
Time shall be prepared in accordance with the provisions
of Paragraph 12.02.B. Each Claim shall be accompanied
by claimant's written statement that the adjustment
claimed is the entire adjustment to which the claimant
believes it is entitled as a result of said event. The
opposing party shall submit any response to Engineer and
the claimant within 30 days after receipt of the claimant’s
last submittal (unless Engineer allows additional time).

C. Engineer's Action: Engineer will review each Claim
and, within 30 days after receipt of the last submittal of
the claimant or the last submittal of the opposing party, if
any, take one of the following actions in writing:

1. deny the Claim in whole or in part,
2. approve the Claim, or

3. notify the parties that the Engineer is unable to
resolve the Claim if, in the Engineer’s sole discretion,
it would be inappropriate for the Engineer to do so.
For purposes of further resolution of the Claim, such
notice shall be deemed a denial.

EJCDC C-700 Standard General Conditions of the Construction Contract.
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved.

00700 -29




D. In the event that Engineer does not take action on a
Claim within said 30 days, the Claim shall be deemed
denied.

E. Engineer’s written action under Paragraph 10.05.C or
denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will
be final and binding upon Owner and Contractor, unless
Owner or Contractor invoke the dispute resolution
procedure set forth in Article 16 within 30 days of such
action or denial. :

F. No Claim for an adjustment in Contract Price or
Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK;
ALLOWANCES; UNIT PRICE WORK

11.01  Cost of the Work

A. Costs Included: The term Cost of the Work means the
sum of all costs, except those excluded in Paragraph
11.01.B, necessarily incurred and paid by Contractor in
the proper performance of the Work. When the value of
any Work covered by a Change Order or when a Claim
for an adjustment in Contract Price is determined on the
basis of Cost of the Work, the costs fo be reimbursed to
Contractor will be only those additional or incremental
costs required because of the change in the Work or
because of the event giving rise to the Claim. Except as
otherwise may be agreed to in writing by Owner, such
costs shall be in amounts no higher than those prevailing
in the locality of the Project, shall include only the
following items, and shall not include any of the costs
itemized in Paragraph 11.01.B.

1. Payroll costs for employees in the direct employ
of Contractor in the performance of the Work under
schedules of job classifications agreed upon by
Owner and Contractor. Such employees shall include,
without limitation, superintendents, foremen, and
other personnel employed full time at the Site,
“Payroll costs for employees not employed full time
on the Work shall be apportioned on the basis of their
time spent on the Work. Payroll costs shall include,
but not be limited to, salaries and wages plus the cost
of fringe benefits, which shall include social security
contributions, unemployment, excise, and payroll
taxes, workers’ compensation, health and retirement
benefits, bonuses, sick leave, vacation and holiday
pay applicable thereto. The expenses of performing
Work outside of regular working hours, on Saturday,
Sunday, or legal holidays, shall be included in the
above to the extent authorized by Owner.

2. Cost of all materials and equipment furnished
and incorporated in the Work, including costs of
transportation and storage thereof, and Suppliers’
field services required in connection therewith. All

cash discounts shall accrue to Confractor unless
Owner deposits funds with Contractor with which to
make payments, in which case the cash discounts
shall accrue to Owner. All trade discounts, rebates
and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor
shall make provisions so that they may be obtained.

3. Payments made by Contractor to Subconfractors
for Work performed by Subcontractors. If required
by Owner, Contractor shall obtain competitive bids
from subcontractors acceptable to Owner and
Contractor and shall deliver such bids to Owner, who
will then determine, with the advice of Engineer,
which bids, if any, will be acceptable. If any
subcontract provides that the Subcontractor is to be
paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fec shall be
determined in the same manner as Contractor’s Cost
of the Work and fee as provided in this Paragraph
11.01.

4. Costs of special consultants (including but not
limited to Engineers, architects, testing laboratories,
surveyors, attorneys, and accountants) employed for
services specifically related fo the Work.

5. Supplemental costs including the following:

a. The proportion of necessary transportation,
travel, and subsistence expenses of Contractor’s
employees incurred in discharge of duties
connected with the Work.

b. Cost, including transportation and mainte-
nance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary
facilities at the Site, and hand tools not owned by
the workers, which are consumed in the perfor-
mance of the Work, and cost, less market value,
of such items used but not consumed which
remain the property of Contractor.

c. Rentals of all construction equipment and

machinery, and the parts thereof whether rented ~

from Contractor or others in accordance with
rental agreements approved by Owner with the
advice of Engineer, and the costs of
transportation, loading, unloading, assembly,
dismantling, and removal thereof. All such costs
shall be in accordance with the terms of said
rental agreements. The rental of any such equip-
ment, machinery, or parts shall cease when the
use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes
related to the Work, and for which Contractor is
liable, imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence
of Confractor, any Subcontractor, or anyone
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directly or indirectly employed by any of them or
for whose acts any of them may be liable, and
royalty payments and fees for permits and
licenses.

f. Losses and damages (and related expenses)
caused by damage to the Work, not compensated
by insurance or otherwise, sustained by
Contractor in connection with the performance
of the Work (except losses and damages within
the deductible amounts of property insurance
established in accordance with Paragraph
5.06.D), provided such losses and damages have
resulted from causes other than the negligence of
Contractor, any Subconfractor, or anyone
directly or indirectly employed by any of them or
for whose acts any of them may be liable. Such
losses shall include settlements made with the
written consent and approval of Owner. No such
losses, damages, and expenses shall be included
in the Cost of the Work for the purpose of
determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary
facilities at the Site.

h. Minor expenses such as telegrams, long
distance telephone calls, telephone service at the
Site, expresses, and similar petty cash items in
connection with the Work.

i. The costs of premiums for all bonds and
insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not
include any of the following items:

1. Payroll costs and other compensation of
Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general
managers, safety managers, engineers, architects,
estimators,  attorneys, auditors, accountants,
purchasing and contracting agents, expediters,
timekeepers, clerks, and other personnel employed by
Contractor, whether at the Site or in Contractor’s
principal or branch office for general administration
of the Work and not specifically included in the
agreed upon schedule of job classifications referred
to in Paragraph 11.01.A.1 or specifically covered by
Paragraph 11.01.A4, all of which are to be
considered administrative costs covered by the
Contractor’s fee.

2. Expenses of Confractor’s principal and branch
offices other than Contractor’s office at the Site.

3. Any part of Contractor’s capital expenses,
including interest on Contractor’s capital employed
for the Work and charges against Contractor for
delinquent payments.

4. Costs due to the negligence of Contractor, any
Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of
them may be liable, including but not limited to, the
correction of defective Work, disposal of materials or
equipment wrongly supplied, and making good any
damage to property.

5. Other overhead or general expense costs of any
kind and the costs of any item not specifically and
expressly included in Paragraphs 11.01.A and
11.01.B.

C. Contractor’s Fee: When all the Work is performed on
the basis of cost-plus, Contractor’s fee shall be
determined as set forth in the Agreement. When the value
of any Work covered by a Change Order or when a Claim
for an adjustment in Contract Price is determined on the
basis of Cost of the Work, Contractor’s fee shall be
determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the Work for
any purpose is to be determined pursuant to Paragraphs
11.01.A and 11.01.B, Contractor will establish and
maintain records thereof in accordance with generally
accepted accounting practices and submit in a form
acceptable to Engineer an itemized cost breakdown
together with supporting data.

11.02  Allowances

A. It is understood that Contractor has included in the
Contract Price all allowances so named in the Contract
Documents and shall cause the Work so covered to be
performed for such sums and by such persons or entities
as may be acceptable to Owner and Engineer.

B. Cash Allowances
1. Contractor agrees that:

a. the cash allowances include the cost to
Contractor (less any applicable trade discounts)
of materials and equipment required by the
allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling
on the Site, labor, installation , overhead, profit,
and other expenses contemplated for the cash
allowances have been included in the Contract
Price and not in the allowances, and no demand
for additional payment on account of any of the
foregoing will be valid.

C. Contingency Allowance
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1. Contractor agrees that a contingency allowance,
if any, is for the sole use of Owner to cover
unanticipated costs.

D. Prior to final payment, an appropriate Change Order
will be issued as recommended by Engineer to reflect
actual amounts due Contractor on account of Work
covered by allowances, and the Contract Price shall be
correspondingly adjusted.

11.03  Unit Price Work

A. Where the Contract Documents provide that all or part
of the Work is to be Unit Price Work, initially the
Contract Price will be deemed to include for all Unit Price
Work an amount equal to the sum of the unit price for
each separately identified item of Unit Price Work times
the estimated quantity of each item as indicated in the
Agreement.

B. The estimated quantities of items of Unit Price Work
are not guaranteed and are solely for the purpose of
comparison of Bids and determining an initial Contract
Price. Determinations of the actual quantities and
classifications of Unit Price Work performed by
Contractor will be made by Engineer subject to the
provisions of Paragraph 9.07.

C. Each unit price will be deemed to include an amount
considered by Contractor to be adequate to cover
Contractor’s overhead and profit for each separately
identified item.

D. Owner or Contractor may make a Claim for an
adjustment in the Contract Price in accordance with
Paragraph 10.05 if:

1. the quantity of any item of Unit Price Work
performed by Contractor differs maferially and
significantly from the estimated quantity of such item
indicated in the Agreement; and

2. there is no corresponding adjustment with
'fésﬁl:}'t_aﬁy’otﬁér item of Worlkgand—— —
3. Contractor believes that Contractor is entitled to
an increase in Contract Price as a result of having
incurred additional expense or Owner believes that
Owner is entitled to a decrease in Contract Price and
the parties are unable to agree as to the amount of any
such increase or decrease.

ARTICLE 12 - CHANGE OF CONTRACT PRICE;
CHANGE OF CONTRACT TIMES '

12.01  Change of Contract Price

A. The Contract Price may only be changed by a Change
Order. Any Claim for an adjustment in the Contract Price
shall be based on written notice submitted by the party
making the Claim to the Engineer and the other party to
the Contract in accordance with the provisions of
Paragraph 10.05.

B. The value of any Work covered by a Change Order or
of any Claim for an adjustment in the Contract Price will
be determined as follows:

1. where the Work involved is covered by unit
prices contained in the Confract Documents, by
application of such unit prices fo the quantities of the
items involved (subject to the provisions of
Paragraph 11.03); or

2. where the Work involved is not covered by unit
prices contained in the Contract Documents, by a
mutually agreed lump sum (which may include an
allowance for overhead and profit not necessarily in
accordance with Paragraph 12.01.C.2); or

3. where the Work involved is not covered by unit
prices contained in the Contract Documents and
agreement to a lump sum is not reached under
Paragraph 12.01.B.2, on the basis of the Cost of the
Work (determined as provided in Paragraph 11.01)
plus a Contractor’s fee for overhead and profit (deter-
mined as provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Coniractor’s fee for overhead
and profit shall be determined as follows:

1. amutually acceptable fixed fee; or

2. if'a fixed fee is not agreed upon, then a fee based

on the following percentages of the various portions

~— ofthe Costofthe Work: ™~~~ ~

a. for costs incurred under Paragraphs 11.01.A.1
and 11.01.A.2, the Contractor’s fee shall be 15
percent;

b. for costs incurred under Paragraph 11.01.A.3,
the Contractor’s fee shall be five percent;

¢. where one or more tiers of subcontracts arc on
the basis of Cost of the Work plus a fee and no
fixed fee is agreed upon, the intent of Paragraph
12.01.C.2.a is that the Subcontractor who
actually performs the Work, at whatever tier, will
be paid a fee of 15 percent of the costs incurred
by such Subcontractor under Paragraphs
11.01.A.1 and 11.01.A.2 and that any higher tier
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Subconiractor and Contractor will each be paid a
fee of five percent of the amount paid to the next
lower tier Subcontractor;

d. no fee shall be payable on the basis of costs
itemized under Paragraphs 11.01.A.4, 11.01.A.5,
and 11.01.B;

e. the amount of credit to be allowed by
Contractor to Owner for any change which
results in a net decrease in cost will be the
amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal
to five percent of such net decrease; and

f. when both additions and credits are involved
in any one change, the adjustment in
Contractor’s fee shall be computed on the basis
of the net change in accordance with Paragraphs
12.01.C.2.a through 12.01.C.2.¢, inclusive.

12.02  Change of Contract Times

A. The Contract Times may only be changed by a Change
Order. Any Claim for an adjustment in the Contract
Times shall be based on written notice submitted by the
party making the Claim to the Engineer and the other
party to the Contract in accordance with the provisions of
Paragraph 10.05.

B. Any adjustment of the Contract Times covered by a
Change Order or any Claim for an adjustment in the
Contract Times will be determined in accordance with the
provisions of this Article 12.

12.03  Delays

A. Where Contractor is prevented from completing any
part of the Work within the Contract Times due fo delay
beyond the control of Contractor, the Contract Times will
be extended in an amount equal to the time lost due to
such delay if a Claim is made therefor as provided in
Paragraph 12.02.A. Delays beyond the control of
Contractor shall include, but not be limited to, acts or
neglect by Owner, acts or neglect of utility owners or
other contractors performing other work as contemplated
by Article 7, fires, floods, epidemics, abnormal weather
conditions, or acts of God.

B. If Owner, Engineer, or other contractors or utility
owners performing other work for Owner as confemplated
by Article 7, or anyone for whom Owner is responsible,
delays, disrupts, or interferes with the performance or
progress of the Work, then Contractor shall be entitled to
an equitable adjustment in the Contract Price or the
Contract Times , or both. Contractor’s entitlement to an
adjustment of the Contract Times is conditioned on such
adjustment being essential to Contractor’s ability fo
complete the Work within the Contract Times.

C. If Contractor is delayed in the performance or progress
of the Work by fire, flood, epidemic, abnormal weather
conditions, acts of God, acts or failures to act of utility
owners not under the control of Owner, or other causes
not the fault of and beyond control of Owner and
Contractor, then Contractor shall be entitled to an
equitable adjustment in Contract Times, if such
adjustment is essential to Contractor’s ability fo complete
the Work within the Contract Times. Such an adjustment
shall be Contractor’s sole and exclusive remedy for the
delays described in this Paragraph 12.03.C.

D. Owner, Engineer and the Related Entities of each of
them shall not be liable to Contractor for any claims,
costs, losses, or damages (including but not limited fo all
fees and charges of Engineers, architects, attorneys, and
other professionals and all court or arbitration or other
dispute resolution costs) sustained by Contractor on or in
connection with any other project or anticipated project.

E. Contractor shall not be entitled to an adjustment in
Contract Price or Contract Times for delays within the
control of Contractor. Delays attributable to and within
the control of a Subcontractor or Supplier shall be deemed
to be delays within the control of Contractor.

ARTICLE 13 - TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01  Notice of Defects

A. Prompt notice of all defective Work of which Owner
or Engineer has actual knowledge will be given to
Contractor. All defective Work may be rejected,
corrected, or accepted as provided in this Article 13.

13.02  Access to Work

A. Owner, Engineer, their consultants and other
representatives and personnel of Owner, independent
testing laborataries, and governmental agencies with
jurisdictional interests will have access to the Site and the
‘Work at reasonable times for their observation,
inspecting, and testing. Contractor shall provide them
proper and safe conditions for such access and advise
them of Contractor’s Site safety procedures and programs
so that they may comply therewith as applicable.

13.03  Tests and Inspections

A. Contractor shall give Engineer timely notice of
readiness of the Work for all required inspections, tests,
or approvals and shall cooperate with inspection and
testing personnel to facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an
independent testing laboratory to perform all inspections,
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tests, or approvals required by the Contract Documenis
except:

1. for inspections, tests, or approvals covered by
Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or
inspections conducted pursuant to Paragraph 13.04.B
shall be paid as provided in said Paragraph 13.04.C;
and

3. as otherwise specifically provided in the Con-
tract Documents.

C. If Laws or Regulations of any public body having
jurisdiction require any Work (or part thereof) specifically
to be inspected, tested, or approved by an employee or
other representative of such public body, Contractor shall
assume full responsibility for arranging and obtaining
such inspections, tests, or approvals, pay all costs in
connection therewith, and furnish Engineer the required
certificates of inspection or approval.

D. Contractor shall be responsible for arranging and
obtaining and shall pay all costs in connection with any
inspections, tests, or approvals required for Owner’s and
Engineer’s acceptance of materials or equipment to be
incorporated in the Work; or acceptance of materials, mix
designs, or equipment submitted for approval prior to
Contractor’s purchase thereof for incorporation in the
Work. Such inspections, tests, or approvals shall be
performed by organizations acceptable to Owner and
Engineer.

E. If any Work (or the work of others) that is to be
inspected, tested, or approved is covered by Contractor
without written concurrence of Engineer, it must, if
requested by Engineer, be uncovered for observation.

F. Uncovering Work as provided in Paragraph 13.03.E
shall be at Contractor’s expense unless Contractor has
given Engineer timely notice of Contractor’s intention to
cover the same and Engineer has not acted with
reasonable promptness in response to such notice.

13.04  Uncovering Work

A. Ifany Work is covered contrary to the written request
of Engineer, it must, if requested by Engineer, be
uncovered for Engineer’s observation and replaced at
Contractor’s expense.

B. If Engineer considers it necessary or advisable that
covered Work be observed by Engineer or inspected or
tested by others, Contractor, at Engincer’s request, shall
uncover, expose, or otherwise make available for
observation, inspection, or testing as Engineer may
require, that portion of the Work in question, furnishing
all necessary labor, material, and equipment.

C. Ifit is found that the uncovered Work is defective,
Contractor shall pay all claims, costs, losses, and damages
(including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals
and all court or arbitration or other dispute resolution
costs) arising out of or relating to such uncovering,
exposure, observation, inspection, and testing, and of
satisfactory replacement or reconstruction (including but
not limited to all costs of repair or replacement of work of
others); and Owner shall be entitled to an appropriate
decrease in the Contract Price. If the parties are unable to
agree as to the amount thereof, Owner may make a Claim
therefor as provided in Paragraph 10.05.

D. If, the uncovered Work is not found to be defective,
Contractor shall be allowed an increase in the Contract
Price or an extension of the Contract Times, or both,
directly attributable to such uncovering, exposure,
observation, inspection, testing, replacement, and
reconstruction. If the parties are unable to agree as to the
amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.

13.05  Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply
sufficient skilled workers or suitable materials or
equipment, or fails to perform the Work in such a way
that the completed Work will conform to the Contract
Documents, Owner may order Contractor to stop the
Work, or any portion thereof, until the cause for such
order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part
of Owner to exercise this right for the benefit of
Contractor, any Subcontractor, any Supplier, any other
individual or entity, or any surety for, or employee or
agent of any of them.

13.06  Correction or Removal of Defective Work

A. Promptly after receipt of notice, Contractor shall
correct all defective Work, whether or not fabricated,
installed, or completed, or, if the Work has been rejected
by Engineer, remove it from the Project and replace it

-~ —with- Work that is not defective: Contractor shall pay-all-- - - -

claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
atforneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating fo such correction or removal (including but
not limited to all costs of repair or replacement of work of
others).

B. When correcting defective Work under the terms of
this Paragraph 13.06 or Paragraph 13.07, Contractor shall
take no action that would void or otherwise impair
Owner’s special warranty and guarantee, if any, on said
Work.

13.07  Correction Period
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A. If within one year after the date of Substantial
Completion (or such longer period of time as may be
prescribed by the terms of any applicable special
guarantee required by the Contract Documents) or by any
specific provision of the Contract Documents, any Work
is found to be defective, or if the repair of any damages to
the land or areas made available for Contractor’s use by
Owner or permitted by Laws and Regulations as
contemplated in Paragraph 6.11.A is found to be
defective, Contractor shall promptly, without cost to
Owner and in accordance with Owner’s written
instructions:

1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by
Owner, remove it from the Project and replace it with
Work that is not defective, and

4. satisfactorily correct or repair or remove and
replace any damage to other Work, to the work of
others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms
of Owner’s written instructions, or in an emergency
where delay would cause serious risk of loss or damage,
Owner may have the defective Work corrected or repaired
or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of
or relating to such correction or repair or such removal
and replacement (including but not limited to all costs of
repair or replacement of work of others) will be paid by
Contractor.

C. In special circumstances where a particular item of
equipment is placed in continuous service before
Substantial Completion of all the Work, the correction
period for that item may start to run from an earlier date if
so provided in the Specifications.

D. Where defective Work (and damage to other Work
resulting therefrom) has been corrected or removed and
replaced under this Paragraph 13.07, the correction period
hereunder with respect to such Work will be extended for
an additional period of one year after such correction or
removal and replacement has been satisfactorily complet-
ed. ’

E. Contractor’s obligations under this Paragraph 13.07
are in addition to any other obligation or warranty. The
provisions of this Paragraph 13.07 shall not be construed
as a substitute for or a waiver of the provisions of any
applicable statute of limitation or repose.

13.08  Acceptance of Defective Work

A. If, instead of requiring correction or removal and
replacement of defective Work, Owner (and, prior to
Engineer’s recommendation of final payment, Engineer)
prefers to accept it, Owner may do so. Contractor shall
pay all claims, costs, losses, and damages (including but
not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to
Owner’s evaluation of and determination to accept such
defective Work (such costs to be approved by Engineer as
to reasonableness) and the diminished value of the Work
to the extent not otherwise paid by Contractor pursuant to
this sentence. If any such acceptance occurs prior to
Engineer’s recommendation of final payment, a Change
Order will be issued incorporating the necessary revisions
in the Contract Documents with respect to the Work, and
Owner shall be entitled to an appropriate decrease in the
Contract Price, reflecting the diminished value of Work
so accepted. If the parties are unable to agree as to the
amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs
after such recommendation, an appropriate amount will be
paid by Contractor to Owner.

13.09  Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after
written notice from Engineer to correct defective Work or
to remove and replace rejected Work as required by
Engineer in accordance with Paragraph 13.06.A, or if
Contractor fails to perform the Work in accordance with
the Contract Documents, or if Contractor fails to comply
with any other provision of the Contract Documents,
Owner may, after sev